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cite the reference number of the applicable Part, Section, Subsection, and Item. Descriptive headings used are not to 
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B1.0—CONTRACT AREA 
 B1.1 Contract Area Map. The boundaries of “Con-
tract Area” and any subdivision thereof, are as shown 
on the attached “Contract Area Map” that is made a part 
hereof, and were, before contract advertisement, des-
ignated on the ground by Forest Service to meet the 
anticipated needs of the parties. The location of Con-
tract Area and its approximate acreage are stated in A1. 
Subdivisions may be revised and additional ones may 
be established only by written agreement. Subdivisions 
or cutting units and stewardship project areas may be 
eliminated from Contract Area under conditions de-
scribed in B6.36. Catastrophically Damaged areas may 
be removed from Contract Area under B8.32. 
 Where applicable, the following are also identified 
on Contract Area Map: 
 (a) Identified claims limiting Contractor’s rights un-
der B1.2; 
 (b) Subdivisions defined in B2.3 where timber is to 
be Marked after date of contract advertisement; 
 (c) Boundaries of Clearcutting Units, Overstory 
Removal Units, and Understory Removal Units under 
B2.3; 
 (d) Diameter limits for Overstory Removal Units 
and Understory Removal Units under B2.33 and B2.34; 
 (e) Areas where leave trees are Marked to be left 
uncut under B2.35; 
 (f) Specified Roads listed in A7; 
 (g) Sources of base course, surface rock, and rock 
riprap listed in the Schedule of Items; 
 (h) Roads where log hauling or use is prohibited or 
restricted under B5.12; 
 (i) Roads and trails to be kept open under B6.22; 
 (j) Improvements to be protected under B6.22; 
 (k) Locations of known wildlife or plant habitat and 
cave resources to be protected under B6.24; 
 (l) Locations of areas known to be infested with 
specific invasive species of concern under B6.35; 
 (m) Maximum stump heights when more than one 
height is listed by areas in A6 under B6.412; 
 (n) Skidding or yarding methods specified under 
B6.42; 
 (o) Streamcourses to be protected under B6.5; 
 (p) Locations of meadows requiring protection un-
der B6.61; 
 (q) Locations of wetlands requiring protection un-
der B6.62; 
 (r) Locations of temporary roads to be kept open 
under B6.631; and 
 (s) Other features required by Division B or C. 
 B1.2 Claims. Valid claims are excluded from Con-
tract Area, except those on which timber cutting is au-
thorized in writing by the claimant and except mining 
claims on which cutting is authorized by the Act of July 
23, 1955 (30 USC 614). Claims that limit Contractor’s 

rights to operate under this contract and that Forest Ser-
vice has been able to identify are shown on Contract 
Area Map. Contractor is not obligated to operate con-
trary to existing claim limitations. Forest Service shall 
designate boundaries of claims on the ground to the ex-
tent necessary to identify Included Timber. 
 
B2.0—TIMBER SPECIFICATIONS 
 B2.1 Included Timber. “Included Timber” consists 
of: 
  B2.11 Standard Timber. Live and dead trees 
and portions thereof that meet Utilization Standards un-
der B2.2 and are designated for cutting under B2.3. 
  B2.12 Substandard Timber. Live and dead 
trees that: 
 (a) Do not meet Utilization Standards and 
 (b) Are located in Clearcutting Units or construc-
tion clearings or are otherwise designated for cutting. 
  B2.13 Damaged Timber. 
   B2.131 Damaged by Contractor. Un-
designated live trees meeting Utilization Standards: 
 (a) Within 200 feet slope distance from centerline 
of roads constructed hereunder that are damaged by 
Contractor’s construction to the extent that considera-
ble deterioration or mortality is imminent and are desig-
nated by Forest Service for felling before the nearest 
road segment is Substantially Completed or 
 (b) That are damaged by Contractor in logging or 
stewardship project operations and are subsequently 
Marked before Contractor has completed work in the 
immediate area. 
 By agreement, such trees may be left without 
charge if their removal would cause undue damage or 
be grossly uneconomic. 
   B2.132 Negligent or Willful Damage. Un-
designated timber meeting Utilization Standards and 
unnecessarily damaged or negligently or willfully cut by 
Contractor, if included by Contracting Officer. 
   B2.133 Damage by Catastrophe. As pro-
vided under B8.32, undesignated live and dead timber 
within Contract Area, meeting Utilization Standards, 
and affected by Catastrophic Damage. “Catastrophic 
Damage” as used hereunder is major change or dam-
age to Included Timber on Contract Area, to Contract 
Area, to access to Contract Area, or a combination 
thereof: 
 (a) Caused by forces, or a combination of forces, 
beyond control of Contractor, occurring within a 12-
month period, including, but not limited to, wind, flood, 
earthquake, landslide, fire, forest pest epidemic, or 
other major natural phenomenon and 
 (b) Affecting the value of any trees or products 
meeting Utilization Standards, within Contract Area and 
estimated to total either: 

 (i) More than half of the estimated timber vol-
ume stated in A2 or 



 

   115                                Contract FS-2400-13 (10/2019) 
 

 

 (ii) More than two hundred thousand cubic feet 
(2,000 CCF) or equivalent. 

 Catastrophic Damage does not include changes 
caused by forest pest epidemics or foreseeable deteri-
oration if Included Timber was sold for salvage or pest 
control. 
   B2.134 Minor Damage by Natural 
Causes. Undesignated trees within Contract Area and 
meeting Utilization Standards, in amounts less than 
specified in B2.133, that become insect infested, wind-
thrown, suffer serious damage, or die, as designated by 
agreement. 
  B2.14 Unintentionally Cut Timber. Trees, 
within or immediately adjacent to Contract Area or to 
road construction or other authorized clearing outside 
Contract Area, not designated for cutting under B2.3 but 
that are cut through mistake by Contractor, when in-
cluded by Contracting Officer. 
  B2.15 Construction Timber. Trees to be used 
for construction under B5.1. 
  B2.16 Other Material. Species or products not 
listed in A2, upon written approval of Contracting Officer 
under B3.41. 
 B2.2 Utilization and Removal of Included Tim-
ber. “Utilization Standards” for trees and minimum 
pieces are stated in A2. To meet minimum tree specifi-
cations, trees must equal or exceed tree diameters 
listed in A2 and contain at least one minimum piece. 
Except for timber required or authorized to be left, Con-
tractor shall fell and buck such trees and shall remove 
from Contract Area and present for Scaling all pieces 
that: 
 (a) Meet minimum piece standards in A2 or 
 (b) Do not meet such standards, but would have 
qualified as part of minimum pieces if bucking lengths 
were varied to include such material. 
 B2.3 Timber Designations. Timber designated for 
cutting shall be confined to Contract Area, except as 
provided in B2.131, B2.14, B2.15, B2.32, and B5.1. 
Contract Area Map indicates subdivisions, if any, where 
Marking under B2.35 is to be done after contract adver-
tisement, except for construction clearing under B2.32, 
minor changes under B2.37, and damaged timber. 
 The boundaries of Clearcutting Units, Overstory 
Removal Units and Understory Removal Units were 
plainly Marked on ground before contract advertise-
ment and are shown on Contract Area Map. Boundary 
trees shall not be cut. The number of units and approx-
imate acreage of timber designations are stated in A3. 
  B2.31 Clearcutting Units. All trees that meet 
Utilization Standards within “Clearcutting Units” are 
designated for cutting. 
  B2.32 Construction Clearing. All timber is 
designated for cutting that is within the clearing limits of 
roads constructed hereunder or is in other authorized 
clearings. All dead or unstable live trees are designated 
for cutting that are sufficiently tall to reach Contractor’s 

landings, work areas, or the roadbed of Specified and 
Temporary Roads when Marked in advance of work in 
the immediate area. Pieces meeting Utilization Stand-
ards from such dead or unstable live trees shall be re-
moved, unless there is agreement that to do so could 
damage the road. Such designation may be revised as 
part of agreed changes in road location under B5.2. 
  B2.33 Overstory Removal Units. All trees 
within “Overstory Removal Units” are designated for 
cutting when they meet Utilization Standards and equal 
or exceed the diameter limits shown on Contract Area 
Map. 
  B2.34 Understory Removal Units. All trees 
within “Understory Removal Units” are designated for 
cutting when they meet Utilization Standards and are 
smaller than the diameter limits shown on Contract Area 
Map. 
  B2.35 Individual Trees. All trees to be cut, 
other than in the units described in B2.31, B2.32, B2.33, 
and B2.34, are Marked or designated by description. 
Trees are “Marked” when individually designated by 
Forest Service with paint marks above and below stump 
height. 
 Contract Area Map indicates areas plainly identified 
on the ground where leave trees are Marked to be left 
uncut. 
  B2.36 Incompletely Marked Timber. Live 
trees within incompletely Marked subdivisions shown 
on Contract Area Map at time of contract advertisement 
shall be designated in accordance with C2.36. A repre-
sentative sample of the timber to be designated has 
been Marked prior to contract advertisement in accord-
ance with such rules. The approximate locations of the 
representative sample areas are shown on Contract 
Area Map. 
  B2.37 Minor Changes. Within Contract Area, 
minor adjustments may be made in boundaries of cut-
ting units or in the timber individually Marked for cutting 
when acceptable to Contractor and Forest Service. 
 B2.4 Volume Estimate. The estimated volumes of 
timber by species designated for cutting under B2.3 and 
expected to be cut under Utilization Standards are listed 
in A2. If Contract Area Map indicates that there are in-
completely Marked subdivisions, the objective of Forest 
Service shall be to designate for cutting in such subdi-
visions sufficient timber so that Contract Area shall yield 
the approximate estimated volume by species or spe-
cies groups stated in A2. However, the estimated vol-
umes stated in A2 are not to be construed as guaran-
tees or limitations of the timber volumes to be desig-
nated for cutting under the terms of this contract. 
 Volume adjustments shall not be made under this 
Section after there is modification for Catastrophic 
Damage under B8.32. 
  B2.41 Adjustment for Volume Deficit. If Con-
tract Area Map indicates that there are incompletely 
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Marked subdivisions and if Contracting Officer deter-
mines that a deficit in the estimated volume will cause 
the volume cut to be less than 90 percent of the total 
estimate shown in A2, Forest Service, upon request by 
Contractor, shall designate additional timber within 
Contract Area. Such additional timber shall be limited to 
that estimated to be necessary to reach approximately 
the estimated volumes by species listed in A2. Any such 
additional designation shall be consistent with land and 
resource management plans. 
  B2.42 Adjustment for Excess Volume. If 
Contract Area Map indicates that there are incompletely 
Marked subdivisions and if Contracting Officer deter-
mines that the volume cut will be more than 120 percent 
of the total estimated volume listed in A2, Forest Ser-
vice, upon request by Contractor, shall make an adjust-
ment in Marking or cutting unit boundaries with the ob-
jective of designating for cutting the approximate esti-
mated volumes by species listed in A2. Such adjust-
ments in volumes shall be confined to (a) Marking ad-
justments on Contract Area and (b) reduction in area to 
be cut over. Such adjustments or reductions shall not 
conflict with the silvicultural treatment being applied on 
Contract Area and shall not materially change the aver-
age value by species of the timber designated for cut-
ting. Such adjustments may be made notwithstanding 
the provisions of B1.1 and B2.3. 
 If the timber designated for cutting is not reduced 
by such adjustments to less than 120 percent of the to-
tal estimated quantity listed in A2, Contractor, after cut-
ting 120 percent of the total estimated volume listed in 
A2, may elect to have Contract Area reduced to elimi-
nate the remaining Included Timber. However, where 
felling operations have been started, units of minimum 
practical size shall be retained in Contract Area. 
 
B3.0—RATES OF PAYMENT 
 B3.1 Current Contract Rates. Included Timber 
that is removed by Contractor and presented for Scaling 
in the product form stated in A2 shall be paid for at Cur-
rent Contract Rates determined under this Section. 
“Current Contract Rates” shall be (a) Flat Rates and (b) 
Tentative Rates adjusted by the escalation procedures 
in B3.2. Flat Rates and Tentative Rates shall be those 
listed in A4, unless superseded by rates redetermined 
under B3.3 or established for Contract Term Extension. 
In addition, Required Deposits shall be made as listed 
in A4, C5.32#, and C6.816#, or established under B3.3 
or B8.23. 
 In the event Termination Date is adjusted under 
B8.21 or B8.212, Current Contract Rates shall be con-
tinued in the same manner as immediately prior to the 
adjustment period. 
 Notwithstanding B8.23, Current Contract Rates for 
timber cut and removed from Contract Area that re-
mains unscaled after Termination Date, as adjusted or 

extended, shall be Current Contract Rates in effect on 
Termination Date. 
 “Current Contract Value” is the sum of the products 
of Current Contract Rates and estimated remaining un-
scaled volumes by species of Included Timber meeting 
Utilization Standards, less the bid rate for mandatory 
stewardship projects that have not been completed. 
 B3.2 Escalation Procedure. Tentative Rates for 
those species and products listed in A4a are subject to 
quarterly escalation in accordance with the following 
procedures: The calendar quarter index average for 
each price index described in A5 is the arithmetic aver-
age of the three such monthly price indices preceding 
January 1, April 1, July 1, and October 1. The difference 
between calendar quarter index average and Base In-
dex listed in A4a shall be the basis for quarterly escala-
tion. To arrive at Current Contract Rates for timber 
Scaled during the preceding calendar quarter, Tentative 
Rates for each species shall be reduced or increased 
by such difference, except when the calendar quarter 
index average is: 
 (a) Less than the Base Index, the reduction shall 
not result in a rate below Base Rate or 
 (b) Greater than the Base Index, the increase shall 
not exceed the difference between Tentative Rate and 
Base Rate. 
 In the event of Contract Term Extension, the esca-
lation procedure will be used during the extension pe-
riod, except that adjusted payment rates for any calen-
dar quarter cannot be less than Tentative Rates, for 
each species and product group, established under 
B8.23 for the extension period. 
  B3.21 Unavailable Index. If an index de-
scribed in A5 is no longer available, Contracting Officer 
may replace that index. If Contracting Officer deter-
mines that a replacement index does not exist, Current 
Contract Rates for the remainder of the contract shall 
be a Flat Rate. Flat Rates will be Tentative Rates ad-
justed by the arithmetic average of the index described 
in A5 for a 12-month period prior to its becoming una-
vailable using the quarterly adjustment procedure out-
lined in B3.2. Contracting Officer will determine availa-
bility and a beginning point to average the index for Flat 
Rates. Such Flat Rates are subject to rate redetermina-
tion as provided elsewhere under this contract. 
 B3.3 Rate Redetermination. Rates may be rede-
termined as set forth in this Section. Bid Premium Rates 
shall be added to all redetermined rates, except as pro-
vided in B3.31, B3.32, and B3.33. 
 Rate redeterminations shall be made in accordance 
with the standard Forest Service methods in effect 45 
days prior to rate redetermination. Such methods shall 
take into consideration factors that may affect timber 
value at rate redetermination date. 
 Redetermined rates shall not be less than Base 
Rates listed in A4, except for reduction under B3.31, 
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B3.32, or B3.33. Required Deposits shall be redeter-
mined. Redetermined Specified Road construction cost 
is subject to the limitations of B5.26. 
  B3.31 Rate Redetermination for Environ-
mental Modification. In the event of a contract modifi-
cation under B8.33 or partial termination under B8.34, 
Contracting Officer shall make an appraisal to deter-
mine for each species the difference between the ap-
praised unit value of Included Timber remaining imme-
diately prior to the revision and the appraised unit value 
of Included Timber to be cut under the modification. The 
appraisal shall consider the estimated cost of any con-
struction work listed in the Schedule of Items that was 
performed and abandoned. 
 Tentative Rates and Flat Rates in effect at the time 
of the revision will be adjusted by said differences to 
become Current Contract Rates. Accordingly, Base 
Rates shall be adjusted to correspond to the redeter-
mined rates if redetermined rates are less than the orig-
inal Base Rates, subject to a new Base Rate limitation 
of the cost of essential reforestation or 25 cents per 
hundred cubic feet or equivalent, whichever is larger. 
However, existing Base Indices shall not be changed 
under this Subsection. 
 Redetermined rates, or differences for rates subject 
to B3.2, and Required Deposits shall be considered es-
tablished under B3.1 for timber Scaled subsequent to 
the contract revision. 
  B3.32 Rate Redetermination after Cata-
strophic Damage. In event of Catastrophic Damage 
and adjustment, if any, of Included Timber, Contracting 
Officer shall make an appraisal to determine for each 
species the catastrophe-caused difference between the 
appraised unit value of Included Timber remaining im-
mediately prior to the catastrophe and the appraised 
unit value of existing and potential Included Timber im-
mediately after the catastrophe. Included Timber is any 
that would not be eliminated under B8.32. Potential In-
cluded Timber is any that would be added under B8.32. 
 Tentative Rates and Flat Rates in effect at the time 
of catastrophe shall be adjusted by said differences to 
become the redetermined rates for the purpose of a 
contract modification under B8.32. Accordingly, Base 
Rates shall be adjusted to correspond to the redeter-
mined rates if redetermined rates are less than the orig-
inal Base Rates, subject to new Base Rate limitations 
of 25 cents per hundred cubic feet or equivalent. How-
ever, existing Base Indices shall not be changed under 
this Subsection. 
 Upon agreement under B8.32, redetermined rates 
and Required Deposits shall be considered established 
under B3.1 for timber Scaled subsequent to Cata-
strophic Damage. 
 At time of such appraisal, Specified Road construc-
tion cost shall include the estimated cost of any con-
struction work listed in the Schedule of Items performed 
and abandoned. 

  B3.33 Rate Redetermination for Market 
Change. In the event of delay or interruption, exceeding 
90 days, under B8.33, Contracting Officer shall make 
an appraisal to determine for each species the differ-
ence between the appraised unit value of Included Tim-
ber immediately prior to the delay or interruption and the 
appraised unit value of Included Timber immediately af-
ter the delay or interruption. The appraisal shall be done 
after any rate redetermination done pursuant to B3.31, 
using remaining volumes. 
 Tentative Rates and Flat Rates in effect at the time 
of delay or interruption or established pursuant to B3.31 
will be reduced, if appraised rates declined during the 
delay or interruption, to become Current Contract 
Rates. Increases in rates will not be considered. Ac-
cordingly, Base Rates shall be adjusted to correspond 
to the redetermined rates if redetermined rates are less 
than the original Base Rates, subject to a new Base 
Rate limitation of the cost of essential reforestation or 
25 cents per hundred cubic feet or equivalent, which-
ever is larger. However, existing Base Indices shall not 
be changed under this Subsection. 
 Redetermined rates shall be considered estab-
lished under B3.1 for timber Scaled subsequent to the 
delay or interruption. 
  B3.34 Emergency Rate Redetermination. 
Forest Service shall redetermine rates if, upon Contrac-
tor's application, Forest Service determines that, be-
cause of changes in the timber market since the award 
date or the last rate redetermination under this provi-
sion, the Producer Price Index identified in A20 has de-
clined by 25 percent. Rates shall be redetermined un-
der B3.3 and shall be considered established under 
B3.1 for timber Scaled subsequent to Contractor’s ap-
plication. This Subsection shall not apply during Con-
tract Term Extension. 
 B3.4 Other Payment Rates. 
  B3.41 Material Not in A2. Incidental amounts 
of products or portions of trees of species listed in A2 
that do not meet Utilization Standards may be removed 
without charge. Such material may be purposely re-
moved in more than incidental amounts without charge 
upon written approval of Contracting Officer, and sub-
ject to agreement on deposits if needed for road mainte-
nance and use. 
 Other species or products not listed in A2 may be 
cut and removed upon written approval of Contracting 
Officer and subject to agreement on rates of payment 
and deposits if needed for road maintenance and use. 
 When any material suitable for use in a product 
form included in A2 is removed in another product form, 
the rates of payment shall be not less than but approxi-
mately equivalent to Current Contract Rates and Re-
quired Deposits. 
  B3.42 Timber Cut Through Mistake. Un-
designated timber meeting Utilization Standards, cut by 
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Contractor through mistake and included by Contract-
ing Officer under B2.14, shall be removed and paid for 
at Current Contract Rates and Required Deposits, un-
less such material is not listed in A2. In such event, 
Contracting Officer, in accord with standard Forest Ser-
vice methods, shall establish rates to be paid. 
  B3.43 Designated Timber Cut But Not Re-
moved. Standard timber shall be removed, as provided 
in B2.2, prior to acceptance of subdivision for comple-
tion of logging and stewardship project operations un-
der B6.36. There shall be no charge when: 
 (a) The leaving of incidental material is justified un-
der existing conditions, including those under B6.4 or 
 (b) Cut timber is left by option or requirement, as 
under B2.31, B2.32, and B6.4. 
  B3.44 Undesignated Timber Damaged With-
out Negligence. Undesignated timber meeting Utiliza-
tion Standards, damaged without negligence by Con-
tractor and designated by Forest Service under B2.131, 
shall be cut, removed, and paid for at Current Contract 
Rates and Required Deposits. 
  B3.45 Undesignated Timber Unnecessarily 
Damaged or Negligently or Willfully Cut. Undesig-
nated timber meeting Utilization Standards and unnec-
essarily damaged or negligently or willfully cut by Con-
tractor, if included by Contracting Officer under B2.132, 
shall be cut, removed, and paid for at Current Contract 
Rates and Required Deposits that are in addition to liq-
uidated damages under B3.46. 
 If such timber is of a species or size not listed in A2 
or is of a quality different from designated timber, Con-
tracting Officer shall establish payment rates in accord 
with standard Forest Service methods. 
  B3.46 Liquidated Damages. Unnecessary 
damage to or negligent or willful cutting of undesignated 
timber, as described in B3.45, on portions of Contract 
Area cut over under this contract is likely to cause sub-
stantial silvicultural or other damage to the National For-
est. It will be difficult, if not impossible, to determine the 
amount of such damage. Therefore, Contractor shall 
pay as fixed, agreed, and liquidated damages an 
amount equivalent to the amount payable at Current 
Contract Rates. If designated by Contracting Officer, 
Contractor shall remove such damaged or cut timber 
and pay for it at Current Contract Rates. 
  B3.47 Defect Caused by Abnormal Delay. 
Scaling deductions made for rot, check, or other defect 
resulting from abnormal delay in Scaling caused by 
Contractor shall be recorded separately and charged to 
Integrated Resource Account at Current Contract Rates 
and applicable deposits. 
 
B4.0—PAYMENTS 
 B4.1 Amount Payable for Timber. Current Con-
tract Rates and Required Deposits in effect when the 
timber is Scaled shall be applied to the Scaled volume 
to determine the amount Contractor shall pay. 

 B4.2 Integrated Resource Account. “Integrated 
Resource Account” is an account maintained by Forest 
Service of all Contractor’s deposits, credits, payment 
guarantees, and the charges for: 
 (a) Timber at Current Contract Rates; 
 (b) Slash disposal, road maintenance, and con-
tract scaling at Required Deposit rates; 
 (c) Cooperative work at rates established by spe-
cific agreement under B4.218; 
 (d) Stewardship Credits established; and 
 (e) Other charges provided in this contract. 
 Cash deposits shall be recorded currently in such 
account. 
 Charges for timber cut shall be made when Forest 
Service prepares and furnishes to Contractor periodic 
statements of volume and value of such timber cut and 
Scaled. Charges subject to escalation under B3.2 shall 
be made initially on the basis stated in B4.214 and shall 
be adjusted at the end of each calendar quarter, as pro-
vided in B3.2. 
  B4.21 Cash Deposits. Within the limitations of 
this Subsection, Contractor shall make cash deposits to 
meet Contractor’s obligations within 15 days of billing 
by Forest Service. Deposits shall be made to Forest 
Service, U.S.D.A., by mail or delivery to the address to 
be furnished by Forest Service. Forest Service shall ex-
plain the bill at the time it requests each deposit. 
   B4.211 Downpayment. The downpay-
ment amount shown in A18 may not be applied toward 
any other payment required under the provisions of this 
contract, except damages determined pursuant to B9.4, 
transferred to other contracts, or refunded until stump-
age value representing 25 percent of the total bid value 
of the contract has been charged and paid for or the 
estimated value of the unscaled timber is equal to or 
less than the amount of the downpayment. 
   B4.212 Advance Deposits. Contractor 
agrees to make cash deposits in advance of cutting to 
meet charges under B4.2. 
 Forest Service billings for advance cash deposits 
shall be in such amounts that Integrated Resource Ac-
count will maintain an unobligated balance equal to the 
applicable charges for timber that Forest Service esti-
mates will be cut in not less than 30 days and not more 
than 60 days. This advance cash deposit may be re-
duced to a smaller amount by the terms of B4.211, 
B4.213, B4.215, and/or B4.217. Except for amounts re-
quired pursuant to B4.211, B4.213, and B4.217, Con-
tractor shall not be required to make advance deposits 
above those required under this Item. 
 When the credit balance in Integrated Resource Ac-
count is less than the amount due for timber estimated 
to be cut in 10 days, Contracting Officer will suspend all 
or any part of Contractor’s Operations until payment or 
acceptable payment guarantee is received. 
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   B4.213 Periodic Payment Schedule. 
Contractor shall make periodic payments for stumpage 
value, as shown in A19. 
 In the event Contractor has not paid the amount(s) 
stated in A19 as stumpage for volume removed by the 
periodic payment determination date(s), Forest Service 
shall issue a bill for collection for the difference between 
the required amount and payments made by Contrac-
tor. If payment(s) fall due on a date other than a normal 
billing date, the payment date shall be extended to co-
incide with the next Integrated Resource Account billing 
date. 
 The amount of the periodic payment(s) will be re-
duced if the payment(s) would result in Contractor’s 
credit balance for timber charges exceeding the Current 
Contract Value. 
 Only cash may be used for this purpose. No other 
form of payment is acceptable. Forest Service will apply 
the payments to subsequent charges on this contract 
under the terms of B4.212. 
 Except for Contract Term Extensions under B8.23, 
periodic payment determination date(s) that have not 
been reached shall be adjusted one day for each addi-
tional day of contract time granted. 
   B4.214 Deposits for Charges Subject to 
Escalation. Deposits requested to cover estimated 
charges for timber subject to escalation under B3.2 
shall be based upon Current Contract Rates and related 
deposits in effect during the previous calendar quarter. 
   B4.215 Deposits When Payment Guar-
anteed. To the extent payment guarantee is provided 
under B4.3, requirements for advance cash deposits 
under B4.212 shall be waived for the value of timber on 
Contract Area that is cut, but not removed, and for the 
value of products removed from Contract Area for not 
more than a monthly billing period, subject to the provi-
sions of B4.4. 
   B4.216 Blanket Cash Deposits. Contrac-
tor may make cash deposits under a written agreement 
to cover charges made under this and other contracts 
within the same National Forest. Forest Service shall 
allocate such deposits to such contracts. When there is 
to be no timber cutting hereunder for 30 days or more 
and payment of current charges has been made, the 
allocation to this contract shall be reallocated to other 
contracts within the same National Forest at Contrac-
tor’s request. Contractor shall not start cutting until allo-
cation has again been made to this contract. 
   B4.217 Extension Deposits. In the event 
of Contract Term Extension, Forest Service shall divide 
the difference between Current Contract Value as of the 
start of any Contract Term Extension and the credit bal-
ance of any deposit made pursuant to B4.213 by the 
number of whole months remaining in Normal Operat-
ing Season(s) within the extension period to determine 
the amount of each “Extension Deposit.” 

 Contractor shall make the initial Extension Deposit 
prior to Forest Service executing the contract modifica-
tion. In response to Forest Service billing under B4.21, 
Contractor shall make advance cash deposits. Such de-
posits shall at least equal each Extension Deposit re-
quired for each whole month remaining in Normal Op-
erating Season(s) during the extension period. Exten-
sion Deposits shall be due by the last day of each month 
during Normal Operating Season whether or not the vol-
ume that is covered by such deposits has been Scaled. 
 Due dates for Extension Deposits during the exten-
sion period may be delayed when Contractor earns 
Contract Term Adjustment if Termination Date, as ad-
justed, results in one or more additional complete 
months within Normal Operating Season(s). 
   B4.218 Cooperative Deposits. On a basis 
of cooperation or assistance (16 USC 572) and by a 
written agreement, Forest Service shall perform all or 
portions of the work that Contractor is obligated to per-
form under this contract, as well as furnish other Ser-
vices in connection with activities under this contract. 
When Forest Service is to perform such work, Contrac-
tor shall make one or more deposits to cover the esti-
mated cost of the work. On request of Contractor, For-
est Service shall render monthly accounts, as may be 
specified in such agreement. 
  B4.22 Temporary Reduction of Downpay-
ment. When, under B8.33, Contracting Officer requests 
Contractor to delay or interrupt Contractor’s Operations 
for more than 90 days, the downpayment amount being 
held on deposit may be temporarily reduced upon the 
written request of Contractor or at the discretion of Con-
tracting Officer. For the period of the delay or interrup-
tion, the downpayment on deposit may be reduced to 
$1,000 or two (2) percent of the downpayment amount 
listed in A18, whichever is larger. 
 Any downpayment amount temporarily reduced 
pursuant to this Subsection may be refunded or trans-
ferred at the request of Contractor. However, if Contrac-
tor has outstanding debt owing the United States, Con-
tracting Officer must apply the amount of downpayment 
that could be refunded to the debt owed in accordance 
with the Debt Collection Improvement Act, as amended 
(31 USC 3701, et seq.). 
 Upon Contractor’s receipt of bill for collection and 
written notice from Contracting Officer that the basis for 
the delay or interruption no longer exists, Contractor 
shall restore the downpayment to the full amount shown 
in A18 within 15 days after the date the bill for collection 
is issued, subject to the provisions of B4.4. Contractor 
shall not resume contract operations until the downpay-
ment amount is fully restored. 
  B4.23 Refund of Excess Cash. If at any time 
the credit balance of Integrated Resource Account ex-
ceeds the charges for timber that Forest Service esti-
mates will be cut within the next 60 days, any portion of 
such excess that is due to cash in the account shall be 
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refunded, if requested by Contractor, unless deposited 
under B4.211, B4.213, B4.217, or B4.218. If Contractor 
plans no cutting within the next 60 days, Forest Service 
may refund the entire unencumbered cash balance, ex-
cept as provided in this Subsection. After a refund for a 
shutdown, deposits shall be made to meet the require-
ments of B4.212 before additional timber may be cut.   
  B4.24 Refund after Scaling Completed. Any 
cash deposit, in excess of that required to meet charges 
under B4.2, shall be refunded or transferred within 15 
days of Contractor’s request after Scaling is completed, 
except for amounts estimated to be required under 
B9.5. 
 B4.3 Payment Guaranteed by Bond or Depos-
ited Securities. To guarantee payment, Contractor 
may furnish and maintain an acceptable surety bond or 
deposit in a Federal Depository negotiable securities of 
the United States. The securities shall be deposited 
through the Regional Fiscal Agent accompanied by a 
power of attorney and agreement authorizing the bond-
approving officer to sell or collect such securities if pay-
ment is not made within 15 days of billing by Forest Ser-
vice. The penal sum of such surety bond or the market 
value at time of deposit of such negotiable securities 
shall be the maximum amount of the payment guaran-
teed. 
 For payment purposes, penal sum of the surety 
bond or market value at time of deposit of negotiable 
securities shall be in lieu of the performance bond fur-
nished under B9.1. 
  B4.31 Blanket Bond. If Contractor furnishes 
an acceptable bond, or deposits securities, in accord-
ance with B4.3, to guarantee payment for timber from 
this and other contracts within the same National For-
est, the amount of such bond or deposited securities 
shall be allocated to such contracts by Forest Service. 
When there is to be no timber cutting hereunder for 30 
days or more and payment of current charges has been 
made, the allocation to this contract shall be reallocated 
to other contracts at Contractor’s request. Contractor 
shall not start cutting hereunder until this contract re-
ceives an allocation that will meet the obligation for pay-
ment guarantee. 
  B4.32 Letters of Credit for Payment Bond. 
Notwithstanding the provisions of B4.3, Contractor may 
use letters of credit in lieu of a surety bond for payment 
bond purposes when approved by Contracting Officer. 
 B4.4 Payments Not Received. (a) Payments are 
due and payable on the date of issue indicated on the 
bill for collection. When a payment for timber cut and 
other charges is not received at the location designated 
by Forest Service by the date allowed in the bill for col-
lection for receipt of payment, Contracting Officer will 
suspend all or any part of Contractor’s Operations until 
payment or acceptable payment guarantee is received. 
Other charges include, but are not limited to: 

 (i) Slash disposal, road maintenance, and 
contract scaling deposits; 
 (ii) Cooperative work at rates established by 
specific agreement under B4.218; 
 (iii) Damages pursuant to B9.4; 
 (iv) Road use fees; 
 (v) Restoration of downpayment pursuant to 
B4.22; 
 (vi) Periodic payments pursuant to B4.213; 
 (vii) Extension Deposits pursuant to B4.217; 
and 
 (viii)Other mandatory deposits. 

 (b) Failure to pay amounts due by the date allowed 
in the bill for collection for receipt of payment shall be 
considered a breach under B9.3. The 30-day notice pe-
riod prescribed therein shall begin to run as of the end 
of business on the date allowed for receipt of payments. 
If the performance or payment is guaranteed by surety 
bond, the surety will receive a copy of the written notifi-
cation of breach. Demand will be made on the surety or 
other institution providing the guarantee or bond instru-
ment for immediate payment 10 days after issuance of 
written notification of the breach. 
 (c) Pursuant to the Debt Collection Improvement 
Act of 1996, as amended, if payment is not received by 
Forest Service within 15 days after the date of issue in-
dicated on the bill for collection: 

 (i) Simple interest shall be assessed at the 
higher of the Current Value of Funds Rate or the 
Prompt Payment Rate as established by the Secre-
tary of the Treasury. Interest shall begin to accrue 
as of the date of issue indicated on the initial bill for 
collection. 
 (ii) Debtors will be assessed administrative 
charges, in addition to the delinquent amount due. 
Administrative charges are those additional costs 
incurred by the Government in processing, han-
dling, and collecting delinquent debts. 
 (iii) A penalty charge of six (6) percent per an-
num will be assessed on any portion of a debt de-
linquent more than 90 days. This penalty charge is 
in addition to interest and administrative charges 
under paragraphs (c)(i) and (c)(ii). The penalty 
charge shall accrue from the date of issue indicated 
on the bill for collection and shall be assessed on 
all outstanding amounts, including interest and ad-
ministrative costs assessed under paragraphs (c)(i) 
and (c)(ii). 
 (iv) Payments will be credited on the date re-
ceived by the Federal Depository or Collection Of-
ficer designated on the bill for collection. 

 (d) Forest Service remedies for Contractor’s failure 
to make payment for timber cut and other charges when 
due, except for accrual of interest, suspension of all or 
any part of Contractor’s Operations, and administrative 
offset, shall be stayed for so long as: 
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 (i) A bona fide dispute exists as to Contrac-
tor’s obligation to make such payment and 
 (ii) Contractor files and prosecutes a timely 
Claim. 

 B4.5 Stewardship Credits. “Stewardship Credits” 
are credits that are earned and established when work 
described in C6.9# has been performed and accepted. 
Stewardship Credits shall be earned at the rate as 
shown in A4c. Earned Stewardship Credits may be 
used to pay for Included Timber value in excess of Base 
Rates and Required Deposits. Base Rates and Re-
quired Deposits must be paid in cash. 
  B4.51 Progress Estimates. Forest Service 
shall make timely estimates of Contractor’s progress on 
stewardship projects. On the basis of such progress es-
timates, Forest Service shall credit Integrated Resource 
Account each month as such work proceeds. 
  B4.52 Excess Stewardship Credits. In the 
event there are unused established Stewardship Cred-
its when all Included Timber has been cut and removed, 
Forest Service, at its option, shall either add more tim-
ber or make cash payment for the unused Stewardship 
Credits. 
  B4.53 Excess Timber Value. In the event the 
value of all Included Timber exceeds the total value of 
all mandatory projects shown in A4c, plus the optional 
projects shown in A4c that Contractor has been author-
ized to perform: 
 (a) Contracting Officer may authorize additional op-
tional projects shown in A4c if the excess timber value 
exceeds 10 percent of the total timber value, or 
 (b) Contracting Officer may authorize additional op-
tional projects shown in A4c or require cash payment if 
the excess timber value is less than 10 percent of the 
total timber value, or 
 (c) Contractor shall make cash payment for the ex-
cess timber value if there are no remaining optional pro-
jects shown in A4c authorized by the Contracting Officer 
to be performed. 
  B4.54 Cash Payment for Stewardship Pro-
jects. In lieu of providing timber for established Stew-
ardship Credits, Forest Service may elect to provide a 
cash payment to Contractor. 
  B4.55 Refund of Unused Stewardship Cred-
its.  When, under B8.33, Contracting Officer requests 
Contractor to delay or interrupt Contractor’s operations 
for more than 60 days, unused Stewardship Credits 
may be refunded upon the request written of Contractor 
or at the discretion of Contracting Officer. 
 Contractor agrees that when unused Stewardship 
Credits are refunded that Contractor shall remit, re-
lease, and forever discharge the United States from any 
and all Claims arising from any delay in using Steward-
ship Credits under this contract, including, but not lim-
ited to, any Claims of interest or other costs. 
 If Contractor has outstanding debt owing the United 
States, Contracting Officer must apply the amount of 

Stewardship Credit that could be refunded to the debt 
owed in accordance with the Debt Collection Improve-
ment Act, as amended. 
 
B5.0—TRANSPORTATION FACILITIES 
 B5.1 Authorization. Contractor is authorized to 
construct and maintain roads, bridges, and other trans-
portation facilities, as needed for harvesting Included 
Timber and completing stewardship projects on Na-
tional Forest and other lands where Forest Service has 
such authority. As used in this contract “construct” in-
cludes “reconstruct.” 
 Location and construction of Specified Roads shall 
be in accordance with B5.2. Unless otherwise provided 
herein, construction may be progressive during this 
contract. Maintenance shall be governed by B5.3. The 
location and clearing widths of all Temporary Roads or 
facilities shall be agreed to in writing before construction 
is started. “Temporary Roads” are roads other than 
Specified Roads that are constructed by Contractor for 
the purpose of harvesting Included Timber or complet-
ing stewardship projects. 
 Contractor is authorized to cut and use for construc-
tion, without charge, construction timber designated by 
agreement. 
  B5.11 Requirements of Rights-of-Way. Con-
tractor’s road construction and use of rights-of-way 
identified in attached list or C5.111# shall be confined 
to rights-of-way and limited by the related easements 
and stipulations, if any, unless Contractor makes other 
arrangements that will not infringe upon or adversely af-
fect the grantee’s rights. Easements or right-of-way 
documents are available in the offices of the Forest Su-
pervisor and District Ranger. 
  B5.12 Use of Roads by Contractor. Except as 
provided herein, Contractor is authorized to use existing 
National Forest system roads and Specified Roads 
listed in A7, when Forest Service determines that such 
use will not cause damage to the roads or National For-
est resources. 
 If Contractor’s use of an existing temporary or Na-
tional Forest system road, not listed in A7, cannot be 
satisfactorily accommodated without reconstruction, 
Contractor shall be authorized to use such road upon 
agreement as to the minimum reconstruction work that 
Contractor shall perform before hauling. When appro-
priate, such road shall be included in A7 as an alternate 
facility under B5.26. 
 C5.12# lists existing roads shown on Contract Area 
Map that for such reasons as limitations in structural ca-
pacity, safety, and protection of soil, water, and roads: 
 (a) Cannot be used for log hauling or 
 (b) May be used only under the restrictive limita-
tions stated therein. 
 B5.2 Specified Roads. “Specified Roads” are 
roads, including related transportation facilities and ap-
purtenances, shown on Contract Area Map and listed in 
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A7. Contractor shall construct Specified Roads used 
under this contract. Construction initiated by Contractor 
on any such Specified Road shall be completed to an 
agreed terminus that meets Contractor’s needs and 
prevents unnecessary impact on National Forest re-
sources. Construction to such terminus shall be in full 
accordance with Plans and specifications identified in 
A7 or specifications and the Schedule of Items attached 
hereto, except for agreed adjustments needed to ac-
commodate such terminus. For each pay unit, the 
"Schedule of Items" itemizes quantity of work and ma-
terials and cost, with method of measurement and basis 
for payment. Forest Service shall revise the Schedule 
of Items to show the estimated cost for the portion con-
structed to the revised terminus as a separate segment. 
 A Temporary Road shall not be constructed sub-
stantially on the location for a Specified Road, except 
by agreement. 
 In event of agreed substitution or revision of con-
struction design, specifications, or performance respon-
sibility under B5.212, B5.25, B5.26, or C5.215#, A7 
shall be modified. If Contractor does not need a Speci-
fied Road or a portion of a Specified Road for harvesting 
Included Timber or completing stewardship projects 
and the Specified Road is not constructed, the deletion 
of the road or road segment will be a mutually agreed 
Design Change and Integrated Resource Account will 
be adjusted for the reduction in cost, as provided in 
B5.25. 
 References in the contract to specifications, stand-
ards, or test methods adopted by the American Associ-
ation of State Highway and Transportation Officials 
(AASHTO), American Society for Testing and Materials 
(ASTM), General Services Administration (GSA), or 
other recognized national technical associations shall 
mean specifications, standards, or test methods, includ-
ing interim or tentative issues, that are in effect on the 
date of contract advertisement. 
  B5.21 Engineering. Forest Service completed 
survey and design for Specified Roads prior to contract 
advertisement, unless otherwise shown in A8 or Con-
tractor survey and design are specified in A7. On those 
roads for which Forest Service completes the design 
during the contract, the design quantities shall be used 
as the basis for revising estimated costs stated in the 
Schedule of Items and adjusting Integrated Resource 
Account. 
 Forest Service engineering shall be completed ac-
cording to the schedule in A8. Should Forest Service be 
unable to perform the designated survey and design by 
the completion date or other agreed to time, upon writ-
ten agreement, Contractor shall assume responsibility 
for such work. In such event, Contracting Officer shall 
revise: 
 (a) A7 to show Contractor’s performance responsi-
bility. 

 (b) The Schedule of Items to include costs of sur-
vey and design, as provided under B5.24, and adjust 
Integrated Resource Account, as provided in B5.25. 
Forest Service shall calculate such costs, using unit 
rates comparable with those used in the Schedule of 
Items. 
 Contractor shall furnish a schedule to Forest Ser-
vice of specific dates for the start of construction. The 
schedule of construction shall be submitted to Forest 
Service for approval within 60 days after contract award 
and prior to beginning work. Contractor’s construction 
schedule shall reflect Forest Service survey and design 
completion dates. Forest Service may agree to Con-
tractor’s request for an alternate date for starting con-
struction. 
 Contractor shall perform survey, design, and con-
struction staking of Specified Roads to be engineered 
by Contractor in accordance with specifications at-
tached hereto. Based upon the quantities developed by 
such design, as approved by Forest Service, Contract-
ing Officer shall revise the estimated costs stated in the 
Schedule of Items and adjust Integrated Resource Ac-
count. The methods of computing such revised costs 
shall be consistent with the methods that would have 
been used had the engineering been performed prior to 
contract advertisement. 
   B5.211 Contract Plans. “Plans” are docu-
ments that show location, details, and dimensions of the 
work to be performed. On any of the contract Plans 
where a portion of the work is drawn out and the remain-
der is shown in outline, the parts drawn out shall apply 
to all other like portions of the work. 
 “Shop Drawings” include drawings, diagrams, lay-
outs, schematics, descriptive literature, illustrations, 
lists or tables, performance and test data, and similar 
materials furnished by Contractor to explain in detail 
specific portions of the work required by the contract. 
Contractor shall submit a minimum of five (5) sets of re-
quired Shop Drawings to Forest Service, three (3) sets 
of which will be retained by Forest Service. Shop Draw-
ings shall not exceed 24 inches by 36 inches in size. 
Approval or rejection and date will be noted or stamped 
on each set. Unless agreed otherwise, Forest Service 
shall approve or reject the Shop Drawings within 10 
days of submission. Such approval of the Shop Draw-
ings shall not be construed as a complete check, but 
will indicate only that the general method of construction 
and detailing is satisfactory. If the Shop Drawings are 
rejected, Contractor must make the noted revisions and 
resubmit the Shop Drawings. 
 A change in the amount of construction work that 
exceeds construction tolerances specified in the speci-
fications identified in A7 caused by a Forest Service er-
ror in construction staking shall be treated as a Design 
Change. When incompatible situations arise between 
Plans, specifications, and actual conditions on the 
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ground, Contractor shall make corrections pursuant to 
B5.253. 
   B5.212 Construction Staking. Contractor 
shall avoid careless or negligent damage to construc-
tion stakes, flags, or marks. If such damage occurs, 
Contractor shall be required to replace stakes neces-
sary to construction. Contractor’s replacement staking 
shall be approved by Forest Service. Alternatively, upon 
Contractor’s request, Contracting Officer may agree to 
perform such work under B4.218. 
 When A7 shows that construction stakes are to be 
set by Forest Service after clearing, Contractor shall 
submit to Forest Service a written schedule for clearing, 
construction staking, and construction that will provide 
Forest Service a reasonable period for setting construc-
tion stakes. Time for setting construction stakes may be 
modified by written agreement. 
 If Forest Service performs construction staking for 
Specified Roads, timing of such staking shall permit 
Contractor’s clearing and other construction activity to 
proceed without hindrance or delay, provided Contrac-
tor’s construction activity is reasonably consistent with 
needs identified in Contractor’s Operating Schedule or 
amendments thereto. 
 Should Forest Service be unable to perform con-
struction staking in such reasonable period, upon writ-
ten agreement, Contractor shall assume the responsi-
bility for construction staking for agreed upon portions 
of Specified Roads. In such event, Contracting Officer 
shall revise: 
 (a) A7 to show Contractor’s performance responsi-
bility. 
 (b) The Schedule of Items to include costs of con-
struction staking, as provided under B5.24, and adjust 
Integrated Resource Account, as provided in B5.25. 
Forest Service shall calculate such costs, using unit 
rates comparable with those used in the Schedule of 
Items. 
  B5.22 Material Delivery. Within 60 days after 
award date, Contractor shall provide Forest Service a 
written schedule showing the desired delivery dates of 
any material to be supplied by Forest Service. With rea-
sonable notice, schedule may be amended by agree-
ment. Forest Service agrees to make delivery within 15 
days after the scheduled delivery dates that are at least 
60 days after the schedule is submitted, unless pre-
vented by causes beyond control of Forest Service. 
 If Contractor does not provide Forest Service the 
written schedule within the period provided in this Sub-
section, Forest Service agrees to make delivery within 
90 days after a late schedule is submitted, unless pre-
vented by causes beyond control of Forest Service. Af-
ter delivery to and written receipt by Contractor, Con-
tractor is responsible for installation of needed material 
and for any loss of or damage to such material due to 
Contractor’s negligence prior to installation or return of 
unused material to Forest Service. 

 At Contractor’s option, Forest Service deliveries 
shall be to Contractor’s storage area, as agreed, or to 
the nearest practicable point to the job site along exist-
ing roads. Unused material shall be returned to Forest 
Service at location of delivery, unless agreed otherwise. 
  B5.23 Use of Partially Constructed Roads. 
Unless Contracting Officer determines that there is jus-
tification under existing conditions, and ground condi-
tions permit hauling without undue damage, portions of 
Specified Roads shall be Substantially Completed prior 
to their use for hauling timber. When necessary to facil-
itate construction and protect bridges and roads from 
damage, timber felled in construction and timber logged 
directly to the road from areas immediately adjacent 
thereto may be hauled before road construction is Sub-
stantially Completed. Such hauling shall be confined to 
periods when abnormal soil erosion and damage to Na-
tional Forest lands will not result. 
 “Substantially Completed” means: 
 (a) Completion of grading and installation of drain-
age structures so they will function effectively and 
 (b) Laying the specified depth of base course, if 
any, unless Contracting Officer determines that physi-
cal conditions make it impractical or ground conditions 
permit hauling without undue damage. 
 No more than half of Included Timber to be hauled 
over such portions of road shall be hauled until the base 
course has been applied. 
 Unless agreed otherwise, specified reconstruction 
shall be completed on any portion of road prior to haul-
ing on that portion. 
  B5.24 Estimated Cost. Estimated costs by 
construction phases for Specified Roads listed in A7 are 
stated by segments in the Schedule of Items. Such es-
timated costs are subject to adjustment under B3.3, 
B5.2, B5.21, B5.212, B5.25, and B5.26. Appropriately 
adjusted costs shall be made a part of a revised Sched-
ule of Items and shown as adjustments to Integrated 
Resource Account. The revised Schedule of Items shall 
supersede any prior Schedule of Items when it is dated 
and signed by Contracting Officer and a copy is fur-
nished to Contractor. 
  B5.25 Construction Cost Adjustment. Con-
tracting Officer, as provided in B5.21, B5.212, B5.251, 
B5.252, and B5.253, shall adjust Specified Road con-
struction cost estimates in the Schedule of Items and 
show the adjustments as credits or debits to Integrated 
Resource Account in the month when the road segment 
is accepted. 
   B5.251 Variation in Quantities. (a) This 
Item applies only to differences between quantities 
shown in the Schedule of Items and measured quanti-
ties actually constructed and accepted that are not cov-
ered under B5.252 or B5.253. Only changes in quanti-
ties where other than contract quantities or lump sum is 
specified in the Schedule of Items are subject to this 
Item. 
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 (b) Adjustments to the Specified Road construction 
cost for variation in quantities shall be computed at unit 
rates established in the Schedule of Items for units of 
work actually constructed and measured in accordance 
with specified method of measurement shown in the 
Schedule of Items and described in the specifications 
identified in A7, except that: 

 (i) When quantity of authorized work per-
formed or material furnished by Contractor, under 
any item shown in the Schedule of Items and cov-
ered by this Item, is more than 115 percent of orig-
inal quantity, use Current Unit Rates to calculate 
the adjustment for that portion of work above 115 
percent of original quantity. 
 (ii) When quantity of authorized work per-
formed or material furnished by Contractor, under 
any item shown in the Schedule of Items and cov-
ered by this Item, is less than 85 percent of original 
quantity, Forest Service shall make a revised esti-
mate of cost for such work. Any revised estimate 
shall use the same procedures as those used in 
original estimates using rates comparable to those 
used in computing the most recent cost estimate for 
the contract. The revised cost estimate shall take 
into account any increase or decrease in unit rates 
that results from a reduction in quantity of work. 

 (c) “Current Unit Rates” are Forest Service esti-
mates of the unit rates for doing the work at the time the 
adjustment is approved. 
   B5.252 Physical Change. (a) Forest Ser-
vice shall adjust the Specified Road construction cost if, 
prior to acceptance under B6.36, a physical change, 
caused by a single event and not due to negligence of 
Contractor, results in an increase or decrease in work 
and/or materials furnished by Contractor involving addi-
tional estimated cost of: 

 (i) More than $10,000 or 
 (ii) More than 10 percent of total Specified 
Road construction cost, whichever is less. 

 (b) Increases to the Specified Road construction 
cost shall include cumulative estimated costs of repair-
ing damage from things such as slides, washouts, land-
slips, and fire. Plans and specifications shall be revised 
when necessary to meet new conditions. Quantities of 
work and/or materials determined from such revised 
Plans and specifications, together with estimated quan-
tities of work and/or materials abandoned, shall be the 
basis for the revised Specified Road construction cost. 
 (c) Forest Service shall determine difference in 
quantities for portions of Specified Road affected by 
physical change by comparing most recent previous 
quantities with total of: 

 (i) Estimated quantities actually constructed 
prior to physical change, including work aban-
doned, and 
 (ii) Estimated quantities to be constructed fol-
lowing physical change. 

 (d) Forest Service shall calculate the amount of in-
crease to the Specified Road construction cost by ap-
plying: 

 (i) Current Unit Rates to differences when 
quantities increase and 
 (ii) Unit rates comparable to those used in 
computing most recent cost estimate for the con-
tract when quantities decrease. 

 (e) When quantity of authorized work to be per-
formed or material furnished by Contractor, under any 
item shown in the Schedule of Items, is reduced to less 
than 85 percent of original quantity, Forest Service shall 
make a revised estimate of cost for such work and ad-
just the Specified Road construction cost. Any revised 
estimate shall use the same procedures as those used 
in the original estimates using rates comparable to 
those used in the most recent cost estimate for the con-
tract. The revised estimate shall take into account any 
increase or decrease in unit rates that results from a re-
duction in quantity of work. 
   B5.253 Design Change. (a) “Design 
Change” is a change in work and/or materials shown in 
the Schedule of Items and described in Plans or speci-
fications that has been mutually agreed to in writing or 
ordered by Contracting Officer. Changes of a minor na-
ture (such as adjustment in horizontal and vertical align-
ment, that do not exceed specified tolerance, necessary 
to maintain or balance earthwork quantities substan-
tially as designed) and variation in quantities, as de-
scribed in B5.251, shall not be considered Design 
Changes. 
 (b) Additions, deletions, or changes in types or di-
ameter of culverts shown in Plans and changes in des-
ignated water sources shown on Plans shall be consid-
ered Design Changes. 
 (c) Forest Service may, by written notice from Con-
tracting Officer, order changes in work to be performed 
and/or materials to be furnished by Contractor within 
general scope of the contract. Such work shall: 

 (i) Be due to differences between anticipated 
and actual field conditions, 
 (ii) Be necessary to construct Specified Roads 
to design standards, or 
 (iii) Be necessary to assure stability of Speci-
fied Roads. 

 (d) In addition, Contracting Officer may include 
work to protect resource values in ordered Design 
Changes. Such work must be related to construction of 
Specified Roads and be necessary to prevent damage 
to soil and water values immediately tributary to Speci-
fied Roads. Other Design Changes may be made by 
mutual written agreement. 
 (e) Forest Service shall revise Plans and specifica-
tions as necessary to meet new conditions. Quantities 
of work and/or materials determined from such revised 
Plans and specifications, together with quantities of 
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work and/or materials abandoned, shall be the basis for 
adjusting the Specified Road construction cost. 
 (f) Forest Service shall determine the difference in 
quantities for the portion of Specified Road affected by 
Design Change by comparing the most recent previous 
quantities with the total of: 

 (i) Estimated quantities actually constructed 
prior to Design Change and 
 (ii) Estimated quantities to be constructed fol-
lowing Design Change. 

 (g) Calculate the amount of adjustment to the 
Specified Road construction cost by applying: 

 (i) Current Unit Rates to difference when 
quantities increase and 
 (ii) Unit rates comparable to those used in 
computing most recent cost estimates of the con-
tract when quantities decrease. 

 (h) When quantity of authorized work to be per-
formed or material furnished by Contractor, under any 
item shown in the Schedule of Items, is reduced to less 
than 85 percent of original quantity, Forest Service shall 
make a revised estimate of cost of such work and adjust 
the Specified Road construction cost. Any revised esti-
mate shall use the same procedures as those used in 
original estimates using rates comparable to those used 
in the most recent cost estimate for the contract. The 
revised estimate shall take into account any increase or 
decrease in unit rates that results from a reduction in 
quantity of work. 
  B5.26 Alternate Facilities. If under Contrac-
tor’s Operating Schedule, roads needed for the removal 
of Included Timber differ substantially from Specified 
Roads, other roads may be added to A7. Contracting 
Officer shall assure that road routing, location, design, 
and needed easements will make such other roads ac-
ceptable as parts of the National Forest transportation 
facilities. Contractor shall provide survey, design, and 
construction staking for such other roads. 
 Based on design quantities from such engineering, 
Forest Service shall estimate Specified Road construc-
tion costs of alternate facilities, using methods con-
sistent with those used in the original computation of the 
Schedule of Items. If Specified Road construction costs 
for acceptable alternate facilities are less than the esti-
mated costs of facilities listed in the original Schedule 
of Items that Contractor does not construct, Integrated 
Resource Account shall be adjusted by Forest Service 
to reflect the reduction in costs. In event of rate redeter-
mination under B3.3, such allowed costs shall be the 
redetermined estimated costs of facilities listed in the 
original Schedule of Items that Contractor does not con-
struct. 
  B5.27 Temporary Credit for Unamortized 
Specified Road Construction Cost. When, under 
B8.33, Contracting Officer requests Contractor to delay 
or interrupt Contractor’s Operations for more than 90 
days, the unamortized cost of Specified Roads shall be 

credited to Contractor’s Integrated Resource Account 
upon the written request of Contractor or at the discre-
tion of Contracting Officer. The amount credited to Con-
tractor shall be limited to stumpage paid above Base 
Rates. 
 Any Specified Road construction cost credited to 
Contractor pursuant to this Subsection may be re-
funded or transferred at the request of Contractor. How-
ever, if Contractor has outstanding debt owing the 
United States, Contracting Officer must apply the 
amount of credit that could be refunded to the debt 
owed in accordance with the Debt Collection Improve-
ment Act, as amended. 
 Upon written notice from Contracting Officer that 
the basis for the delay or interruption no longer exists, 
Contractor shall pay for timber a per unit amount, in ad-
dition to Current Contract Rates, that is equal to the 
amount credited to Contractor’s Integrated Resource 
Account divided by 80 percent of the estimated remain-
ing volume of the contract, until the full amount credited 
to Contractor has been returned. 
 B5.3 Road Maintenance. Contractor shall maintain 
roads, commensurate with Contractor’s use, in accord-
ance with Road Maintenance Requirements in C5.31# 
and the Road Maintenance Specifications. Perfor-
mance of road maintenance work by Contractor may be 
required prior to, during, or after each period of use. The 
timing of work accomplishment shall be based on Con-
tractor’s Operating Schedule under B6.31. 
 When two or more commercial users are simulta-
neously using the same road where Forest Service is 
not requiring maintenance deposits, the commercial us-
ers will develop maintenance responsibilities and ar-
rangements for accomplishing the work. Forest Service 
must agree to this plan. If the commercial users cannot 
agree on maintenance responsibilities, Forest Service 
shall resolve the differences. 
 If Contractor elects to use different roads than those 
listed in C5.31#, Forest Service shall determine Con-
tractor’s commensurate share of road maintenance and 
revise road maintenance deposits in C5.32#. 
 If Forest Service cannot perform its full commensu-
rate share of road maintenance, Forest Service shall 
make a cash payment to Contractor for performance of 
such work. 
 Unless agreed in writing, prehaul maintenance shall 
be completed on any portion of road prior to hauling on 
that portion. Maintenance, as used in this contract, does 
not include road reconstruction or repairs of an extraor-
dinary nature. 
 B5.4 Use by Others. Forest Service shall have the 
right to use any road constructed by Contractor under 
this contract for any and all purposes in connection with 
the protection and administration of the National Forest. 
Other parties, in connection with the logging of tributary 
National Forest timber, may use roads constructed by 



 

   126                                Contract FS-2400-13 (10/2019) 
 

 

Contractor hereunder when Contracting Officer deter-
mines that such use will not materially interfere with 
Contractor’s Operations. Third party use shall be con-
tingent upon Contracting Officer determining, and third 
party agreeing to pay, a fair share of maintenance cost 
commensurate with such commercial use. 
 Unless otherwise provided in C5.4, Forest Service 
shall authorize other uses of roads constructed by Con-
tractor hereunder only if: 
 (a) Contracting Officer makes appropriate arrange-
ments to relieve Contractor of related maintenance 
costs commensurate with such other uses and 
 (b) Such other uses will not materially interfere with 
Contractor’s Operations. 
 Where Contractor reconstructs a road having es-
tablished use, Contractor’s use during reconstruction 
and thereafter shall be such as to reasonably accom-
modate such established use. Contracting Officer shall 
ensure that other users do not materially interfere with 
Contractor’s right to use such reconstructed road. 
 
 
 
B6.0—OPERATIONS 
 B6.1 Representatives. Unless otherwise agreed, 
Contractor shall designate, in writing, a representative 
who is authorized to receive notices in regard to perfor-
mance under this contract and take related action. In no 
case shall Contractor designate any representative to 
this contract who is currently debarred, proposed for de-
barment, or suspended by the Federal Government. 
Contractor’s representative shall provide a copy of the 
contract to Contractor’s field supervisor and persons 
authorized to assume responsibilities in the field super-
visor’s absence. Prior to initial operations and after 
shutdowns of 10 days or more, Contractor’s representa-
tive shall notify Forest Service 2 days, excluding week-
ends and Federal holidays, before any operations begin 
on Contract Area. 
 Contractor’s representative shall designate, in writ-
ing, a field supervisor, one of whose responsibilities 
shall be on-the-ground direction and supervision of 
Contractor’s Operations. The field supervisor shall be 
readily available to the area of operations when opera-
tions are in progress and shall be authorized to receive 
notices in regard to performance under this contract and 
take related action. The responsibilities of the field su-
pervisor shall include the safeguarding of National For-
est resources and performance within the terms of the 
contract. Contractor representative will furnish Forest 
Service with names of persons authorized to assume 
responsibilities in field supervisor’s absence. Such del-
egations may be made a part of Contractor’s annual 
Operating Schedule under B6.31. 
 Unless Contracting Officer designates another For-
est Service representative and notifies Contractor in 

writing, the District Ranger is the representative of For-
est Service. Forest Service representative shall: 
 (a) Receive notice in regard to performance under 
this contract, 
 (b) Take action in relation to this contract, and 
 (c) Be readily available to the area of construction, 
stewardship project work, and logging operations. 
 Contracting Officer or Forest Service representative 
shall designate other on-the-ground representatives in 
writing along with their specific contractual responsibili-
ties and authority. Representatives with authority dele-
gated in writing are the only Forest Service personnel 
authorized to provide notice or take related actions un-
der the contract. Such delegation shall be made within 
60 days of contract award. 
  B6.11 Notices. Notices by either party as to ac-
tion taken or to be taken by the other respecting this 
contract shall be made in writing to the other party’s 
designated representative. 
 B6.2 Improvements. Contractor is authorized to 
construct on National Forest land, buildings, facilities, 
and other improvements needed to log Included Timber 
and complete stewardship projects. Such construction 
shall be located where approved in writing by Forest 
Service and shall be constructed and used in a manner 
that will protect National Forest values. 
 Contractor shall comply with the rules and regula-
tions governing the operation of premises that are oc-
cupied and shall perform the contract in a manner that 
will not interrupt or interfere with the conduct of Forest 
Service business. 
 Forest Service shall grant written permission before 
any camp, quarry, borrow pit, storage, or service area, 
other than as shown on Plans, is opened or operated 
on National Forest land or administered lands. A camp 
is interpreted to include the campsite or trailer parking 
area of any employee, agent, Subcontractor, or their 
employees or agents working on the project for Con-
tractor. Such permission, if granted, shall be without 
charge to Contractor. 
  B6.21 Removal. Unless Forest Service author-
izes continued use, Contractor shall remove or dispose 
of all improvements when no longer needed. Should 
Contractor fail to remove or dispose of improvements 
within 6 months after Termination Date, Forest Service 
may dispose of improvements at Contractor’s expense 
under B9.5 or may, upon written notice to Contractor, 
assume title to improvements in the name of the United 
States. In the latter event, Contractor shall not be re-
quired to remove such improvements. 
  B6.22 Protection of Improvements. So far as 
practicable, Contractor shall protect Specified Roads 
and other improvements (such as roads, trails, tele-
phone lines, ditches, and fences): 
 (a) Existing in the operating area, 
 (b) Determined to have a continuing need or use, 
and 
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 (c) Designated on Contract Area Map. 
 Contractor shall keep roads and trails needed for 
fire protection or other purposes and designated on 
Contract Area Map reasonably free of equipment and 
products, slash, and debris resulting from Contractor’s 
Operations. Contractor shall make timely restoration of 
any such improvements damaged by Contractor’s Op-
erations and, when necessary because of such opera-
tions, shall move such improvements, as specified in 
C6.22#. 
   B6.221 Protection of Improvements Not 
Owned by Forest Service. Forest Service shall notify 
all utility companies, or other parties affected, and make 
arrangements for all necessary adjustments of the pub-
lic utility fixtures, pipelines, and other appurtenances 
likely to be affected by Contractor’s Operations. 
 When Contractor’s Operations are adjacent to 
properties of railway, telephone, or power companies, 
or other property, work shall not begin until Contractor 
has identified actions necessary to prevent damage. 
 Contractor shall cooperate with the owners of any 
underground or overhead utility lines in their removal 
and/or rearrangement operations in order that these op-
erations may progress in a reasonable manner, utility 
duplication or rearrangement work may be reduced to a 
minimum, and services shall not be unnecessarily inter-
rupted. 
 In the event of interruption to utility services be-
cause of accidental breakage or as a result of lines be-
ing exposed or unsupported, Contractor shall promptly 
notify the proper authority and shall cooperate with that 
authority in the restoration of service until the service is 
restored. 
 When materials are to be hauled across the tracks 
of any railway, Forest Service will make arrangements 
with the railroad for the use of any existing crossing or 
for any new crossing required. Contractor shall make 
arrangements for use of alternate crossings. All con-
struction work to be performed by Contractor on the rail-
road right-of-way shall not damage railroad company’s 
property. 
   B6.222 Protection of Property. In con-
struction and reconstruction of Specified Roads, Con-
tractor shall not unnecessarily remove, deface, injure, 
or destroy trees, shrubs, or other natural features, un-
less specifically authorized. To the extent practicable, 
Contractor shall confine operations to within the clear-
ing limit or other areas designated in the contract and 
prevent the depositing of rocks, excavated materials, 
stumps, or other debris outside these limits. 
 Material that falls outside these limits shall be re-
trieved, disposed of, or incorporated in the work to the 
extent practicable and necessary to protect adjacent re-
source values, unless otherwise agreed. 
  B6.23 Protection of Land Survey Monu-
ments. Forest Service shall appropriately designate on 

the ground all known survey monuments, section cor-
ners, and other corner accessories. Forest Service shall 
post identifying signs on two sides of each known bear-
ing tree. 
 Forest Service shall arrange protective or perpetu-
ative action that does not cause unnecessary delay to 
Contractor in authorized clearings, such as Clearcutting 
Units and road construction, and in other instances 
where damage to monuments, section corners, and 
other corner accessories is unavoidable. 
 Contractor shall protect all known survey monu-
ments, witness corners, reference monuments, and 
bearing trees against avoidable destruction, oblitera-
tion, or damage during Contractor’s Operations. If any 
known monuments, corners, or accessories are de-
stroyed, obliterated, or damaged by Contractor’s Oper-
ations, Contractor shall hire the appropriate county sur-
veyor or a registered land surveyor to reestablish or re-
store at the same location the monuments, corners, or 
accessories. Such surveyors shall use procedures in 
accordance with the Bureau of Land Management 
“Manual of Instructions for the Survey of the Public 
Lands of the United States” for General Land Office sur-
veys and in accordance with State law for others. Con-
tractor shall record such survey in appropriate county 
records. 
  B6.24 Protection Measures Needed for 
Plants, Animals, Cultural Resources, and Cave Re-
sources. Locations of known areas needing special 
measures for the protection of plants, animals, cultural 
resources, and/or cave resources are shown on Con-
tract Area Map and/or identified on the ground. Special 
protection measures needed to protect such known ar-
eas are identified in C6.24#. 
 In addition to any special protection measures 
noted, Contractor has a general duty to protect all 
known and identified resources referenced in this Sub-
section from damage or removal during Contractor’s 
Operations. Discovery of additional areas, resources, or 
members of species needing special protection shall be 
promptly reported to the other party, and operations 
shall be delayed or interrupted at that location, under 
B8.33, if Contracting Officer determines there is risk of 
damage to such areas, resources, or species from con-
tinued operations. 
 Wheeled or track-laying equipment shall not be op-
erated in areas identified as needing special measures 
for the protection of cultural resources, except on roads, 
landings, tractor roads, or skid trails approved under 
B5.1 or B6.422. Unless agreed otherwise, trees will not 
be felled into such areas. Contractor may be required to 
backblade skid trails and other ground disturbed by 
Contractor’s Operations within such areas in lieu of 
cross ditching required under B6.6. 
 Contractor shall immediately notify Forest Service if 
disturbance occurs to any area identified as needing 
special protection measures and shall immediately halt 
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operations in the vicinity of the disturbance until Forest 
Service authorizes Contractor to proceed. Contractor 
shall bear costs of resource evaluation and restoration 
to identified sites. Such payment shall not relieve Con-
tractor from civil or criminal liability otherwise provided 
by law. 
 Nothing in this Subsection shall be interpreted as 
creating any warranty that all locations and special 
measures for the protection of plants, animals, cultural 
resources, and cave resources have been described 
herein, elsewhere in the contract, or designated on the 
ground. 
 B6.3 Control of Operations. Under this contract, 
“Contractor’s Operations” shall include activities of or 
use of equipment of Contractor, Contractor’s employ-
ees, agents, Subcontractors, or their employees or 
agents, acting in the course of their employment in op-
erations hereunder on National Forest lands or within 
Forest Service protection boundary (unless acting un-
der the immediate supervision of Forest Service). 
 Contractor’s Operations shall be conducted in a 
workmanlike and orderly manner. The timing of re-
quired Forest Service designation of work on the ground 
and the performance of other Forest Service work shall 
not be such as to cause unnecessary delay to Contrac-
tor. 
  B6.31 Operating Schedule. Contractor shall, 
before commencing operations, provide in writing an 
annual Operating Schedule of anticipated major activi-
ties and needs for logging Included Timber and com-
pleting stewardship projects, such as logging, road 
maintenance, Scaling, and road construction, including 
construction staking under B5.212 and material delivery 
under B5.22. Upon reasonable notice to Forest Service, 
such schedule shall be subject to modifications neces-
sitated by weather, markets, or other unpredictable cir-
cumstances. 
 Subject to B6.6 and when the requirements of 
B6.66 are met, Contractor’s Operations may be con-
ducted outside Normal Operating Season. “Normal Op-
erating Season” is the period(s) beginning and ending 
on the dates stated in A16 of any year. 
   B6.311 Inclusion of Technical Proposal. 
Upon execution of the contract, all elements of the 
Technical Proposal accepted by Forest Service be-
come binding parts of the contract, including, but not 
limited to, planned periods for and methods of road con-
struction, timber harvesting, performance of steward-
ship projects, slash disposal, erosion control measures, 
and other contractual requirements. In addition, Con-
tractor may not substitute a Subcontractor that has 
been accepted in the Technical Proposal with an alter-
nate Subcontractor, unless Contracting Officer agrees 
to substitution. 
 Contractor may revise this Technical Proposal 
when necessitated by weather, markets, or other un-

foreseen circumstances beyond the Contractor’s con-
trol, subject to approval of Contracting Officer. In the 
event of delays beyond the control of Contractor that 
qualify for Contract Term Adjustment, the Technical 
Proposal shall be adjusted by mutual agreement to ac-
commodate the adjusted contract period. 
   B6.312 Plan of Operations for Road 
Construction. Annually, prior to start of construction, 
Contractor shall submit a supplement to the Technical 
Proposal that shall include a schedule of proposed pro-
gress and a description of planned measures to be 
taken to provide erosion control for work in progress, 
including special measures to be taken on any seg-
ments of construction not Substantially Completed prior 
to periods of seasonal precipitation or runoff. Contractor 
shall submit a revised schedule when Contractor pro-
poses a significant deviation from the progress sched-
ule. 
 Prior to beginning construction on any portion of 
Specified Roads identified as sensitive on Plans, Con-
tractor and Forest Service shall agree on proposed 
method of construction. 
  B6.32 Protection of Residual Trees. Contrac-
tor’s Operations shall not unnecessarily damage young 
growth or other trees to be reserved. 
  B6.33 Safety. Contractor’s Operations shall fa-
cilitate Forest Service’s safe and practical inspection of 
Contractor’s Operations and conduct of other official 
duties on Contract Area. Contractor has all responsibil-
ity for compliance with safety requirements for Contrac-
tor's employees. 
 In the event that Contracting Officer identifies a 
conflict between the requirements of this contract or 
agreed upon methods of proceeding hereunder and 
State or Federal safety requirements, the contract shall 
be modified and Contractor may request an adjustment 
in Current Contract Rates to compensate for the 
changed conditions. 
 Unless otherwise agreed in writing, when Contrac-
tor’s Operations are in progress adjacent to or on Forest 
Service controlled roads and trails open to public travel, 
Contractor shall furnish, install, and maintain all tempo-
rary traffic controls that provide the user with adequate 
warning of hazardous or potentially hazardous condi-
tions associated with Contractor’s Operations. Contrac-
tor and Forest Service shall agree to a specific Traffic 
Control Plan for each individual project prior to com-
mencing operations. Devices shall be appropriate to 
current conditions and shall be covered or removed 
when not needed. Except as otherwise agreed, flagmen 
and devices shall be as specified in the “Manual on Uni-
form Traffic Control Devices for Streets and Highways” 
(MUTCD) and as shown on Plans, Contract Area Map, 
Traffic Control Plan, or in specifications attached 
hereto. 
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  B6.34 Sanitation and Servicing. Contractor 
shall take all reasonable precautions to prevent pollu-
tion of air, soil, and water by Contractor’s Operations. If 
facilities for employees are established on Contract 
Area, they shall be operated in a sanitary manner. In 
the event that Contractor’s Operations or servicing of 
equipment result in pollution to soil or water, Contractor 
shall conduct cleanup and restoration of the polluted 
site to the satisfaction of Forest Service. 
 Contractor shall maintain all equipment operating 
on Contract Area in good repair and free of abnormal 
leakage of lubricants, fuel, coolants, and hydraulic fluid. 
Contractor shall not service tractors, trucks, or other 
equipment on National Forest lands where servicing is 
likely to result in pollution to soil or water. Contractor 
shall furnish oil-absorbing mats for use under all station-
ary equipment or equipment being serviced to prevent 
leaking or spilled petroleum-based products from con-
taminating soil and water resources. Contractor shall 
remove from National Forest lands all contaminated 
soil, vegetation, debris, vehicle oil filters (drained of 
free-flowing oil), batteries, oily rags, and waste oil re-
sulting from use, servicing, repair, or abandonment of 
equipment. 
   B6.341 Prevention of Oil Spills. If Con-
tractor maintains storage facilities for oil or oil products 
on Contract Area, Contractor shall take appropriate pre-
ventive measures to ensure that any spill of such oil or 
oil products does not enter any stream or other waters 
of the United States or any of the individual States. 
 If the total oil or oil products storage exceeds 1,320 
gallons in containers of 55 gallons or greater, Contrac-
tor shall prepare a Spill Prevention Control and Coun-
termeasures Plan. Such plan shall meet applicable EPA 
requirements (40 CFR 112), including certification by a 
registered professional engineer. 
 Contractor shall notify Contracting Officer and ap-
propriate agencies of all reportable (40 CFR 110) spills 
of oil or oil products on or in the vicinity of Contract Area 
that are caused by Contractor’s employees, agents, 
Subcontractors or their employees or agents, directly or 
indirectly, as a result of Contractor’s Operations. Con-
tractor will take whatever initial action may be safely ac-
complished to contain all spills. 
   B6.342 Hazardous Substances. Contrac-
tor shall notify the National Response Center and Con-
tracting Officer of all releases of reportable quantities of 
hazardous substances on or in the vicinity of Contract 
Area that are caused by Contractor’s employees, 
agents, Subcontractors or their employees or agents, 
directly or indirectly, as a result of Contractor’s Opera-
tions, in accordance with 40 CFR 302. 
  B6.35 Equipment Cleaning. (a) Areas, known 
by Forest Service prior to contract advertisement, that 
are infested with invasive species of concern are shown 
on Contract Area Map. A current list of invasive species 

of concern and a map showing the extent of known in-
festations is available at the Forest Supervisor’s Office.  
 (b) Contractor shall not move any Off-Road Equip-
ment, which last operated in an area that is infested with 
one or more invasive species of concern onto Contract 
Area without having first taken reasonable measures to 
make each such piece of equipment free of soil, seeds, 
vegetative matter, or other debris that could contain or 
hold seeds. Contractor shall identify the location of the 
equipment's most recent operations. If the prior location 
of the Off-Road Equipment cannot be identified, Forest 
Service will assume that it is infested with seeds of in-
vasive species of concern. In addition, prior to moving 
Off-Road Equipment from an area on this contract that 
is shown on Contract Area Map to be infested with in-
vasive species of concern to any other area that is indi-
cated on Contract Area Map as being free of invasive 
species of concern, Contractor shall again take reason-
able measures to make each such piece of equipment 
free of soil, seeds, vegetative matter, or other debris 
that could contain or hold seeds. 
 (c) Contractor must advise Forest Service of 
measures taken to clean Off-Road Equipment and ar-
range for Forest Service inspection prior to such equip-
ment being placed in service or moved from areas in-
fested with invasive species of concern to areas that are 
free of such invasive species. Forest Service shall have 
2 days, excluding weekends and Federal holidays, to 
inspect equipment after it has been made available for 
inspection. After inspection or after 2 days, Contractor 
may proceed with operations. Reasonable measures 
shall not require the disassembly of equipment compo-
nents or use of any specialized inspection tools. Equip-
ment shall be considered free of soil, seeds, and other 
such debris when a visual inspection does not disclose 
such material. 
 (d) “Off-Road Equipment” includes all logging and 
construction machinery, except for log trucks, chip 
vans, service vehicles, water trucks, pickup trucks, cars, 
and similar vehicles. 
 (e) If Contractor desires to clean Off-Road Equip-
ment on National Forest land, such as at the end of a 
project or prior to moving to a new area that is free of 
invasive species of concern, Contractor and Forest Ser-
vice shall agree on locations for the cleaning and control 
of off-site impacts, if any. 
 (f) New infestations of invasive species of concern 
to Forest Service, identified by either Contractor or For-
est Service on Contract Area, shall be promptly re-
ported to the other party and operations shall be de-
layed or interrupted at that location, under B8.33, until 
Contractor and Forest Service agree on treatment 
methods. 
 (g) Nothing in this Subsection shall be interpreted 
as creating any warranty that all locations of invasive 
species of concern have been described herein, else-
where in the contract, or designated on the ground. 
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  B6.36 Acceptance of Work. Upon Contrac-
tor’s written request and assurance that work has been 
completed, Forest Service shall perform an inspection 
within 5 days, excluding weekends and Federal holi-
days, so as not to delay unnecessarily the progress of 
Contractor’s Operations. Such a request may be for ac-
ceptance of: 
 (a) Any reasonable portion of Specified Road listed 
in the Schedule of Items; 
 (b) Specific requirements on a subdivision of Con-
tract Area (such as logging, stewardship project opera-
tions, slash disposal, erosion control, or snag felling); or 
 (c) All contract requirements on a subdivision of 
Contract Area. 
 Forest Service may perform such inspections with-
out request from Contractor. 
 Within 2 days of inspection, excluding weekends 
and Federal holidays, Forest Service shall furnish Con-
tractor with written notice either of acceptance or of 
work remaining to be done. 
 In the event that Forest Service is unable to make 
such inspection within 5 days of Contractor’s request, 
Contractor shall be notified in writing of necessity for 
postponement and time when inspection can be made. 
The same final approval procedure shall be used at the 
end of Contractor’s construction period on any com-
pleted portion of road. 
 When all contractual work of Contractor has been 
accepted for any subdivision of Contract Area or cutting 
unit or stewardship project area identified on Contract 
Area Map, such area shall be eliminated from Contract 
Area on written notice of either party to this contract, 
unless such area is a portion of a larger work area. In 
the latter circumstance, such area may be eliminated 
only by agreement. 
   B6.361 Acceptance of Specified Roads. 
Specified Road work may be accepted subject to com-
pletion of clearing work that does not affect the road 
structure when completion is delayed for reasons be-
yond control of Contractor, such as adverse weather. 
 Specified Road work may be accepted subject to 
completion of planting and seeding for soil stabilization 
when completion is delayed for reasons beyond control 
of Contractor, such as seasonal limitations. Contractor 
shall complete planting or seeding on such road during 
the next suitable planting season. 
 Specified Road work may be conditionally accepted 
prior to the application of dust palliatives when applica-
tion is not necessary to prevent dusting of the road sur-
face due to climatic conditions. Contractor shall apply 
dust palliative on such roads prior to use during periods 
when dusting may occur. 
 Prior to request for final inspection, Specified Road 
work, roadways, borrow pits, and quarries, occupied 
and no longer needed by Contractor in connection with 
Contractor’s Operations, shall be cleared of all rubbish, 
excess materials, and temporary structures. 

 B6.4 Conduct of Logging. Unless otherwise spe-
cifically provided herein, Contractor shall fell trees des-
ignated for cutting and shall remove the portions that 
meet Utilization Standards, as provided in B2.2, prior to 
acceptance of subdivision for completion of logging and 
stewardship projects under B6.36. Forest Service may 
make exceptions for occasional trees inadvertently not 
cut or trees or pieces not removed for good reason, in-
cluding possible damage to forest resources or gross 
economic impracticability at the time of removal of other 
timber. Logging shall be conducted in accordance with 
the following, unless C6.4# provisions set forth require-
ments to meet special or unusual logging conditions: 
  B6.41 Felling and Bucking. Felling shall be 
done to minimize breakage of Included Timber and 
damage to residual timber. Unless agreed otherwise, 
felling shall be done by saws or shears. Bucking shall 
be done to permit removal of all minimum pieces set 
forth in A2. Contractor may buck out cull material when 
necessary to produce pieces meeting Utilization Stand-
ards. Such bucked out material shall contain a minimum 
amount of sound wood, not in excess of the net scale in 
percentage of gross scale, or based on the merchanta-
bility factor, whichever is stated in A2. If necessary to 
assess extent of defect, Contractor shall make sample 
saw cuts or wedges. 
   B6.411 Felling in Clearings. Insofar as 
ground conditions, tree lean, and shape of clearings 
permit, trees shall be felled so that their tops do not ex-
tend outside Clearcutting Units, construction clearings, 
and areas of regeneration cutting. 
   B6.412 Stump Heights. Stumps shall not 
exceed, on the side adjacent to the highest ground, the 
maximum heights set forth in A6, except that occasional 
stumps of greater heights are acceptable when Con-
tractor determines that they are necessary for safe and 
efficient conduct of logging. Unless otherwise agreed, 
Contractor shall re-cut high stumps so they will not ex-
ceed heights specified in A6 and shall dispose of sev-
ered portions in the same manner as other logging de-
bris. The stump heights shown in A6 were selected with 
the objective of maximum reasonable utilization of the 
timber, unless Contract Area Map shows special areas 
where stump heights are lower for aesthetic, land treat-
ment, or silvicultural reasons. 
   B6.413 Bucking Lengths. Trees shall be 
bucked in various lengths to obtain the greatest utiliza-
tion of material meeting Utilization Standards. 
   B6.414 Limbing. When Forest Service de-
termines it is necessary to minimize damage to the re-
sidual stand during skidding, Contractor shall cut ex-
posed limbs from products prior to skidding. Contractor 
may leave uncut those limbs that cannot be cut with rea-
sonable safety. 
  B6.42 Skidding and Yarding. Methods of skid-
ding or yarding specified for particular areas, if any, are 
indicated on Contract Area Map. Outside Clearcutting 
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Units and construction clearings, insofar as ground con-
ditions permit, products shall not be skidded against re-
serve trees or groups of reproduction and tractors shall 
be equipped with a winch to facilitate skidding. 
   B6.421 Rigging. Insofar as practicable, 
needed rigging shall be slung on stumps or trees des-
ignated for cutting. 
   B6.422 Landings and Skid Trails. Loca-
tion of all landings, tractor roads, and skid trails shall be 
agreed upon prior to their construction. The cleared or 
excavated size of landings shall not exceed that needed 
for efficient skidding and loading operations. 
   B6.423 Skidding on Roads. Products may 
be skidded on permanent roads authorized for hauling 
under B5.12 only by prior written agreement. 
   B6.424 Arches and Dozer Blades. Unless 
otherwise specified in C6.424#, skidding tractors 
equipped with pull-type arches or dozer blades wider 
than tractor width or C-frame width, whichever is 
greater, shall not be used in residual timber outside 
Clearcutting Units and other authorized clearings, ex-
cept on constructed tractor roads or landings, unless 
there is written agreement that residual timber will not 
be damaged materially by such use. 
 B6.5 Streamcourse Protection. “Streamcourses” 
that are subject to provisions of this Section are shown 
on Contract Area Map. Unless otherwise agreed, the 
following measures shall be observed to protect 
Streamcourses: 
 (a) Contractor’s Operations shall be conducted to 
prevent debris from entering Streamcourses, except as 
may be authorized under paragraph (d). In event Con-
tractor causes debris to enter Streamcourses in 
amounts that may adversely affect the natural flow of 
the stream, water quality, or fishery resource, Contrac-
tor shall remove such debris as soon as practicable, but 
not to exceed 2 days, and in an agreed manner that will 
cause the least disturbance to Streamcourses. 
 (b) Culverts or bridges shall be required on Tem-
porary Roads at all points where it is necessary to cross 
Streamcourses. Such facilities shall be of sufficient size 
and design and installed in a manner to provide unob-
structed flow of water and to minimize damage to 
Streamcourses. Trees or products shall not be other-
wise hauled or yarded across Streamcourses unless 
fully suspended. 
 (c) Wheeled or track-laying equipment shall not be 
operated in Streamcourses, except at crossings desig-
nated by Forest Service or as essential to construction 
or removal of culverts and bridges. 
 (d) Flow in Streamcourses may be temporarily di-
verted only if such diversion is necessary for Contrac-
tor’s planned construction and Forest Service gives 
written authorization. Such flow shall be restored to the 
natural course as soon as practicable and, in any event, 
prior to a major storm runoff period or runoff season. 

 B6.6 Erosion Prevention and Control. Contrac-
tor’s Operations shall be conducted reasonably to min-
imize soil erosion. Equipment shall not be operated 
when ground conditions are such that excessive dam-
age will result. Contractor shall adjust the kinds and in-
tensity of erosion control work done to ground and 
weather conditions and the need for controlling runoff. 
Erosion control work shall be kept current immediately 
preceding expected seasonal periods of precipitation or 
runoff. 
 If Contractor fails to do seasonal erosion control 
work prior to any seasonal period of precipitation or run-
off, Forest Service may temporarily assume responsi-
bility for the work and any unencumbered deposits 
hereunder may be used by Forest Service to do the 
work. If needed for such work, Contractor shall make 
additional deposits on request by Forest Service. Any 
money deposited or used for this purpose shall be 
treated as cooperative deposits under B4.218. 
  B6.61 Meadow Protection. Reasonable care 
shall be taken to avoid damage to the cover, soil, and 
water in meadows shown on Contract Area Map. Vehic-
ular or skidding equipment shall not be used on mead-
ows, except where roads, landings, and tractor roads 
are approved under B5.1 or B6.422. Unless otherwise 
agreed, trees felled into meadows shall be removed by 
endlining. Resulting logging slash shall be removed 
where necessary to protect cover, soil, and water. 
  B6.62 Wetlands Protection. Wetlands requir-
ing protection under Executive Order 11990 are shown 
on Contract Area Map. Vehicular or skidding equipment 
shall not be used in such wetlands, except where roads, 
landings, and tractor roads are approved under B5.1 or 
B6.422. Additional measures needed to protect such ar-
eas are provided in C6.62#. 
  B6.63 Temporary Roads. As necessary to at-
tain stabilization of roadbed and fill slopes of Temporary 
Roads, Contractor shall employ such measures as out-
sloping, drainage dips, and water-spreading ditches. 
 After a Temporary Road has served Contractor’s 
purpose, Contractor shall give notice to Forest Service 
and shall remove bridges and culverts, eliminate 
ditches, outslope roadbed, remove ruts and berms, ef-
fectively block the road to normal vehicular traffic where 
feasible under existing terrain conditions, and build 
cross ditches and water bars, as staked or otherwise 
marked on the ground by Forest Service. When bridges 
and culverts are removed, associated fills shall also be 
removed to the extent necessary to permit normal max-
imum flow of water. 
   B6.631 Temporary Roads to Remain 
Open. To maintain short term access to portions of 
Contract Area for post-contract treatments and other 
purposes after a Temporary Road has served Contrac-
tor’s purpose, pursuant to B6.63, Contractor agrees, 
that on Temporary Roads designated on Contract Area 
Map as “Remain Open,” to construct cross ditches and 
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water bars, as designated, staked, or otherwise di-
rected by Forest Service, that can be traversed by a 
normal two-wheel drive pickup truck. On “Remain 
Open” Temporary Roads, all bridges and culverts shall 
remain in place and ditches shall not be eliminated. All 
drainage structures shall be left in functional condition. 
  B6.64 Landings. After landings have served 
Contractor’s purpose, Contractor shall ditch and slope 
them to permit water to drain or spread. Unless agreed 
otherwise, cut and fill banks around landings shall be 
sloped to remove overhangs and otherwise minimize 
erosion. 
  B6.65 Skid Trails and Fire Lines. Contractor 
shall construct cross ditches and water-spreading 
ditches on tractor roads and skid trails, where staked or 
otherwise marked on the ground by Forest Service. For-
est Service shall designate cross ditching on Contrac-
tor-built fire lines prior to or during construction. By 
agreement, Contractor may use other comparable ero-
sion control measures, such as backblading skid trails, 
in lieu of cross ditching. 
  B6.66 Current Operating Areas. Where log-
ging, road construction, or other stewardship project 
work is in progress but not completed, unless agreed 
otherwise, Contractor shall, before operations cease 
annually, remove all temporary log culverts and con-
struct temporary cross drains, drainage ditches, dips, 
berms, culverts, or other facilities needed to control ero-
sion. 
 Such protection shall be provided, prior to end of a 
Normal Operating Season, for all disturbed, unpro-
tected ground that is not to be disturbed further prior to 
end of operations each year, including roads and asso-
ciated fills, tractor roads, skid trails, and fire lines. When 
weather permits operations after Normal Operating 
Season, Contractor shall keep such work on any addi-
tional disturbed areas as up to date as practicable. 
  B6.67 Erosion Control Structure Mainte-
nance. During the period of this contract, Contractor 
shall provide maintenance of soil erosion control struc-
tures constructed by Contractor until they become sta-
bilized, but not for more than 1 year after their construc-
tion. Contracting Officer may agree to perform such 
structure maintenance under B4.218, if requested by 
Contractor, subject to agreement on rates. Contractor 
shall not be responsible for repair of such structures 
damaged by other National Forest users whose activi-
ties are not a part of Contractor’s Operations. 
 B6.7 Slash Disposal. Contractor’s timing of prod-
uct removal and preparatory work shall not unneces-
sarily delay slash disposal. Specific slash disposal 
measures to be employed by Contractor are stated in 
C6.7# and are in addition to Required Deposits for slash 
disposal. 
 B6.8 Scaling. “Scaling,” as used herein, involves: 
 (a) Various volume determination methods, such 
as log rule, sampling, measuring, linear measuring, 

counting, weighing, or another method or combination 
of methods; 
 (b) Various sites, such as truck Scaling stations, 
rollways, weighing stations, woods landings, water 
Scaling stations, or other sites; and 
 (c) Various geographic locations. 
  B6.81 Scaling Services. Scaling services shall 
be performed by Forest Service personnel or parties un-
der contract to Forest Service, except that weighing ser-
vices may be performed by personnel or parties ap-
proved by Forest Service. Scaling shall be provided in 
accordance with the instructions and specifications in 
A9. Scalers shall be currently certified to perform accu-
rate Scaling services. The Scaling services provided 
shall be selected exclusively by Forest Service. 
 Scaling services may be Continuous, Intermittent, 
or Extended. “Continuous Scaling Services” is Scaling 
at one site five (5) 8-hour shifts a week, exclusive of 
Sundays and Federal holidays. “Intermittent Scaling 
Services” are non-continuous Scaling services. “Ex-
tended Scaling Services” are Scaling services exceed-
ing Continuous Scaling Services and may include Sun-
days and designated Federal holidays. 
 Upon written request of Contractor and approval of 
Contracting Officer, Forest Service may provide other 
services, such as but not limited to grading, tagging, or 
marking of Scaled logs. 
   B6.811 Scaling Location. Forest Service 
shall provide Scaling services at the Scaling site(s) 
shown in A10. The Scaling site(s) shown in A10 nor-
mally will be a non-exclusive site where more than one 
National Forest contractor may be served. 
 Contractor may request, in writing, an alternate 
Scaling site, such as at a private mill yard, private truck 
ramp, or a privately operated log transfer facility. Con-
tracting Officer may approve an alternate Scaling site, 
when Contracting Officer determines that Scaling con-
ditions at an alternate site are acceptable. Such condi-
tions shall include at a minimum: 
 (a) Scaler safety and comfort, 
 (b) Product accountability and security, 
 (c) Facilities and practices conducive to accurate 
and independent Scaling, and 
 (d) The ability to provide for remote check Scaling. 
 Upon approval of an alternate Scaling site, Forest 
Service and Contractor shall enter into a written memo-
randum of agreement governing Scaling at that alter-
nate location. Contractor agrees that Forest Service 
personnel or persons under contract with Forest Ser-
vice shall perform Scaling services at an alternative 
Scaling site. In no instance shall Contractor or employ-
ees of Contractor perform Scaling services. 
   B6.812 Scaling Adjustments. Forest Ser-
vice shall check the accuracy of the Scaling performed 
on National Forest logs. Scaling will be satisfactory if 
performed within the accuracy standards stated in gov-
erning instructions identified in A9. In the event Forest 
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Service check Scale(s) shows a variance in net Scale 
in excess of the allowable variance, an adjustment to 
volume reported Scaled may be made by Forest Ser-
vice. 
 Such adjustment will be based on the difference be-
tween Forest Service check Scale(s) and original Scale 
for contract volume Scaled within the adjustment pe-
riod. The volume to which this difference will be applied 
will be: 
 (a) One-half of the volume Scaled between the last 
satisfactory check Scale and the first unsatisfactory 
check Scale or, if a period of 120 days or more occurs 
without Scaling National Forest timber for stumpage, 
the adjustment will be applied to 100 percent of the vol-
ume Scaled after this period and 
 (b) 100 percent of the volume Scaled between un-
satisfactory check Scales and 
 (c) One-half of the volume Scaled between the last 
unsatisfactory check Scale and the next satisfactory 
check Scale, or if no satisfactory check Scale is com-
pleted and a period of 120 days or more occurs without 
Scaling of National Forest timber for stumpage, the ad-
justment will be applied to 100 percent of the volume 
Scaled since the last unsatisfactory check Scale. 
 Adjustments may increase or decrease the original 
Scaled volume. Adjustments will be applied to Inte-
grated Resource Account to correct charges for In-
cluded Timber, plus deposits, Scaled during the adjust-
ment period. 
   B6.813 Delayed or Interrupted Scaling 
Services. In the event Scaling services are delayed or 
interrupted, Contractor shall discontinue hauling. Con-
tractor agrees that in the event such a delay or interrup-
tion occurs for reasons not caused by Contractor, its 
sole and exclusive remedy shall be: 
 (a) Contract Term Adjustment and 
 (b) Out-of-Pocket Expenses incurred as a direct 
result of the delay or interruption of Scaling services un-
der this Item. 
 Contractor further agrees that no logs will be pre-
sented for Scaling outside agreed upon Scaling ser-
vices schedule. 
   B6.814 Weighing Services. Weighing ser-
vices for stumpage payment purposes may be provided 
by either public or privately owned and operated weigh-
ing facilities. A “Weighing Services Agreement,” ap-
proved by the Forest Supervisor, must be executed at 
each weighing facility providing weighing services. 
 Scales used to weigh National Forest products for 
payment purposes must be a currently certified scale in 
accordance with State law and be capable of weighing 
the entire load of logs in a single operation. The weigh-
ing of less than the entire load or weighing two loads at 
once is prohibited. Unless otherwise agreed, the mini-
mum sized weighing facility shall be a 60-ton capacity 
scale with a 10 foot by 70 foot platform or larger. The 

weighmaster must work in a position where it is possible 
to verify that the truck wheels are on or off the scales. 
 Weighing facilities shall meet the following mini-
mum requirements: 
 (a) Be an electronic design, 
 (b) Use electronic load cells or have a fully en-
closed and sealed weigh-beam, 
 (c) Have digital weight meters sealed with a seal 
approved by the State, 
 (d) Have a zero interlocking device on the printer, 
 (e) Have an automatic zero-setting mechanism, 
 (f) Have an automatic motion-detecting device, 
 (g) Be shielded against radio or electromagnetic 
interference, and 
 (h) Have a date and time stamp and gross and tare 
weights that print electronically with each weighing. 
Contracting Officer may waive electronic printing for 
public or third party weighing facilities. 
 Contractor shall bear all charges or fees for weigh-
ing services. 
  B6.82 Presentation for Scaling. Contractor 
shall present products so that they may be Scaled in an 
economical and safe manner. If prior to Scaling, In-
cluded Timber is to be mixed with other timber, Contrac-
tor shall, prior to mixing, provide for distinguishing, by 
means approved by Forest Service, each product in-
cluded in this contract. 
 Trees or pieces presented for Scaling that have not 
been bucked to separate material meeting minimum 
piece standards from material not meeting minimum 
piece standards due to diameter, shall be Scaled as 
though such bucking had been done. 
 Deductions made for rot, check, or other defects re-
sulting from abnormal delay in Scaling caused by Con-
tractor shall be recorded separately and charged to In-
tegrated Resource Account under B3.47. 
 Any timber that has been removed from Contract 
Area during the period of this contract, but remains un-
scaled after Termination Date, shall be Scaled at the 
earliest reasonable date. 
  B6.83 Scaling Other Products. The Scaled 
volume of material presented for Scaling in forms other 
than those stated in A2, when appropriate, shall be con-
verted to the A2 unit of measure by the application of 
standard converting factors and procedures in effect at 
the time the contract was sold. Other converting factors 
may be used by written agreement. 
  B6.84 Accountability. When Scaling is per-
formed away from Contract Area, products shall be ac-
counted for in accordance with Forest Service written 
instructions or an Accountability Agreement between 
Forest Service and Contractor and as follows: 
 (a) Contractor shall plainly mark or otherwise iden-
tify products prior to hauling in accordance with B6.842; 
 (b) Forest Service shall issue removal receipts to 
Contractor; 
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 (c) Contractor shall assign a competent individual 
at the landing to complete removal receipts and attach 
them to each load of products removed from Contract 
Area; 
 (d) Removal receipts shall be returned to Forest 
Service at periodic intervals; 
 (e) When products are in transit, the truck driver 
shall possess or display removal receipt and show it 
upon request as evidence of authority to move prod-
ucts; 
 (f) The scaler’s portion of removal receipt shall be 
surrendered at point of Scaling, the unloading point, or 
as requested by Forest Service; and 
 (g) Contractor shall notify Forest Service of lost or 
off-loaded logs and their location within 12 hours of 
such loss. 
 Contractor shall not place products in storage for 
deferred Scaling until an accountability system has 
been agreed to in writing for a stated period. 
   B6.841 Route of Haul. As part of the an-
nual Operating Schedule, Contractor shall furnish a 
map showing the route of haul over which unscaled 
products will be transported from Contract Area to the 
approved Scaling location. Such route of haul shall be 
the shortest, most economical haul route available be-
tween the points. 
 Upon advance written agreement, other routes may 
be approved. All unscaled products removed from Con-
tract Area shall be transported over the designated 
routes of haul. Contractor shall notify Forest Service 
when a load of products, after leaving Contract Area, 
will be delayed for more than 12 hours in reaching Scal-
ing location. 
 Contractor shall require truck drivers to stop, if re-
quested by Forest Service, for the following reasons: 
 (a) For accountability checks when products are in 
transit from Contract Area to the designated Scaling lo-
cation or 
 (b) For a remote check Scale when products are in 
transit after being truck Scaled at the designated Scal-
ing location. 
 Contractor and Forest Service shall agree to loca-
tions for accountability checks and remote check 
Scales in advance of haul. Such locations shall be es-
tablished only in areas where it is safe to stop trucks. 
 Forest Service shall notify Contractor of the meth-
ods to be used to alert truck drivers of an impending 
stop. 
   B6.842 Product Identification. Before re-
moval from Contract Area, unless Contracting Officer 
determines that circumstances warrant a written waiver 
or adjustment, Contractor shall: 
 (a) Hammer brand all products that are eight (8) 
feet or more in length and one-third (1/3) or more sound, 
on each end that is seven (7) inches or more in diame-
ter. 

 (b) West of the 100th meridian, paint with a spot of 
highway-yellow paint all domestic processing products 
that are eight (8) feet or more in length and one-third 
(1/3) or more sound, on each end that is seven (7) 
inches or more in diameter. Each paint spot must be not 
less than three (3) square inches in size. 
 Contracting Officer shall assign brands and, if Con-
tract Area is within a State that maintains a log brand 
register, brands shall be registered with the State. Con-
tractor shall use assigned brand exclusively on logs 
from this contract until Contracting Officer releases 
brand. Contractor will furnish and apply highway-yellow 
paint of a lasting quality (oil-base or equivalent). 
 All hammer brands and/or highway-yellow paint 
must remain on logs until they are domestically pro-
cessed. Contractor shall replace identifying marks if 
they are lost, removed, or become unreadable. Con-
tractor may remanufacture products into different log 
lengths. Except for logs remanufactured as part of the 
mill in-feed process immediately before processing, re-
manufactured products must be rebranded with the as-
signed contract brand and repainted with highway-yel-
low paint, unless otherwise agreed to in writing by Con-
tracting Officer. For such remanufactured products, 
Contracting Officer may approve use of a brand to be 
used exclusively as a catch brand, in lieu of the as-
signed contract brand. 
  B6.85 Scaling Lost Products. The volume of 
lost products shall be determined by the best methods 
currently available, using data from the records for the 
period in which the loss occurred or the most applicable 
period if loss should occur substantially after cutting. In 
the absence of specific information indicating size or 
species of lost products, species distribution and vol-
ume for entire truckloads shall be assumed to be the 
same as the average volume Scaled per truck during 
the report period, and for individual products it shall be 
assumed that the volume and species were the average 
volume of the highest priced species Scaled during the 
report period. 
   B6.851 Scaling Lost Sample Loads. If 
Scaling is being done by sampling loads of logs, Con-
tractor shall present such sample loads for Scaling by 
Forest Service. If loads of logs selected to be sample 
Scaled are placed in the decks before they are Scaled, 
they will be considered as lost sample loads. It will be 
difficult, if not impossible, to determine the volume and 
species contained in such loads for payment purposes. 
Therefore, lost sample loads will be deemed to have a 
Scale volume and species composition equal to that of 
the highest value load Scaled during the sampling pe-
riod, as established by Forest Service. If no sample 
loads were Scaled during the period, the Scale data for 
the high valued load will be taken from the most current 
preceding sampling period with Scale. Sample loads 
lost as a result of Forest Service actions shall be treated 
as non-Scaled loads. 
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  B6.86 Scale Reports. Forest Service shall pro-
vide Contractor a copy of Forest Service scaler’s rec-
ord, if requested in writing. 
 B6.9 Stewardship Projects. Performance of stew-
ardship projects shall be in accordance with the specifi-
cations in C6.9#. 
 All of the mandatory stewardship projects, as 
shown in A4c, shall be performed. Optional stewardship 
projects, as shown in A4c, shall be performed when au-
thorized in writing by Contracting Officer. Such authori-
zation may be for all or a portion of the quantity shown. 
Optional stewardship projects may be selected and au-
thorized in any order by the Contracting Officer. Upon 
written request of Contractor, additional optional stew-
ardship projects shall be authorized; however, Con-
tracting Officer shall not be obligated to authorize addi-
tional stewardship projects if three or more authorized 
optional stewardship projects or any of the mandatory 
stewardship projects remain uncompleted. Contracting 
Officer shall not be obligated to authorize additional op-
tional stewardship projects at any time if Contracting Of-
ficer determines that there is insufficient value of re-
maining designated timber to cover the value of addi-
tional stewardship projects. 
 
B7.0—FIRE PRECAUTIONS AND CONTROL 
 B7.1 Plans. Prior to initiating Contractor’s Opera-
tions during Fire Precautionary Period, Contractor shall 
file with Forest Service a Fire Prevention and Control 
Plan providing for the prevention and control of fires on 
Contract Area and other areas of Contractor’s Opera-
tions. Such plan shall include a detailed list of personnel 
and equipment at Contractor’s disposal for implement-
ing the plan. This requirement may be met by preparing 
a single plan for more than one contract. 
 B7.2 Fire Precautions. Specific fire precautionary 
measures listed in C7.2# shall be applicable during 
Contractor’s Operations in “Fire Precautionary Period” 
described in A12. Contracting Officer may change the 
dates of Fire Precautionary Period by advance written 
notice, if justified by unusual weather or other condi-
tions. Required tools and equipment shall be kept in 
serviceable condition and immediately available for fire 
fighting at all times during Contractor’s Operations in 
Fire Precautionary Period. 
  B7.21 Substitute Precautions. Forest Service 
may authorize substitute measures or equipment, or 
waive specific requirements by written notice, if substi-
tute measures or equipment will afford equal protection 
or some of the required measures and equipment are 
unnecessary. 
  B7.22 Emergency Precautions. Forest Ser-
vice may require the necessary shutting down of equip-
ment on portions of Contractor’s Operations, as speci-
fied by the emergency fire precautions schedule of 
C7.22#. Under such conditions, after Contractor ceases 
active operations, Contractor shall release for hire by 

Forest Service, if needed, Contractor’s shutdown equip-
ment for fire standby on Contract Area or other areas of 
Contractor’s Operations and personnel for fire standby 
or fire patrol, when such personnel and equipment are 
not needed by Contractor for other fire fighting or pro-
tection from fire. Equipment shall be paid for at fire 
fighting equipment rates common in the area or at prior 
agreed rates and, if Contractor requests, shall be oper-
ated only by personnel approved by Contractor. Per-
sonnel so hired shall be subject to direction and control 
by Forest Service and shall be paid by Forest Service 
at fire fighting rates common in the area or at prior 
agreed rates. 
 B7.3 Fire Control. Contractor shall, both inde-
pendently and in cooperation with Forest Service, take 
all reasonable and practicable action to prevent and 
suppress fires resulting from Contractor’s Operations 
and to suppress any forest fire on Contract Area. Con-
tractor’s independent initial fire suppression action on 
such fires shall be immediate and shall include the use 
of all necessary personnel and equipment at Contrac-
tor’s disposal on Contract Area or within the distance of 
Contract Area stated in A13. 
  B7.31 Contractor’s Reinforcement Obliga-
tions. Whenever an Operations Fire or Negligent Fire, 
whether on or off Contract Area, or any other forest fire 
on Contract Area, has not been suppressed by initial 
action and appreciable reinforcement strength is re-
quired, Forest Service may require further actions by 
Contractor until such fire is controlled and mopped up 
to a point of safety. Such actions may include any or all 
of the following as necessary to fight such fire: 
   B7.311 Suspend Operations. To suspend 
any or all of Contractor’s Operations. 
   B7.312 Personnel. To release for employ-
ment by Forest Service any or all of Contractor’s per-
sonnel engaged in Contractor’s Operations or timber 
processing within the distance of Contract Area stated 
in A13. Any organized crew so hired shall include Con-
tractor’s supervisor, if any. Personnel so employed shall 
be paid at Forest Service standard emergency fire 
fighting rates. 
   B7.313 Equipment. To make available for 
Forest Service rental at fire fighting equipment rates 
common in the area or at prior agreed rates any or all 
of Contractor’s equipment suitable for fire fighting and 
currently engaged in Contractor’s Operations within the 
distance of Contract Area stated in A13. Equipment 
shall be operated only by personnel approved by Con-
tractor, if so requested by Contractor. 
 B7.4 Fire Suppression Costs. Contractor’s obliga-
tions for cost of fire suppression vary according to three 
classifications of fires as follows: 
  B7.41 Operations Fire. An “Operations Fire” is 
a fire caused by Contractor’s Operations other than a 
Negligent Fire. 
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 Forest Service, except as provided in B7.3, shall 
use cooperative deposits under B4.218 to perform fire 
suppression activities on Operations Fires. Contractor 
agrees to reimburse Forest Service for such cost for 
each Operations Fire, subject to a maximum of the dol-
lar amount stated in A14. The cost of Contractor’s ac-
tions, supplies, and equipment on any such fire pro-
vided pursuant to B7.3, or otherwise at the request of 
Forest Service, shall be credited toward such maxi-
mum. If Contractor’s actual cost exceeds Contractor’s 
obligation stated in A14, Forest Service shall reimburse 
Contractor for the excess. 
  B7.42 Negligent Fire. A “Negligent Fire” is a 
fire caused by negligence or fault of Contractor’s Oper-
ations, including, but not limited to, one caused by 
smoking by persons engaged in Contractor’s Opera-
tions during the course of their employment, or during 
rest or lunch periods; or if Contractor’s failure to comply 
with the requirements of B7.2 and B7.3 results in a fire 
starting or permits a fire to spread. Damages and the 
cost of suppressing Negligent Fires shall be borne by 
Contractor. 
  B7.43 Other Fires on Contract Area. Forest 
Service shall pay Contractor, at fire fighting rates com-
mon in the area or at prior agreed rates, for equipment 
or personnel furnished by Contractor pursuant to B7.3, 
or otherwise at the request of Forest Service, on any 
fire on Contract Area other than an Operations Fire or a 
Negligent Fire. 
 B7.5 State Law. Contractor shall not be relieved by 
the terms of this contract of any liability to the United 
States for fire suppression costs recoverable in an ac-
tion based on State law, except for such costs resulting 
from Operations Fires. Amounts due Contractor for fire 
fighting expenditures in accordance with B7.41 shall not 
be withheld pending settlement of any such claim or ac-
tion based on State law. 
 B7.6 Performance by Contractor. Where Con-
tractor’s employees, agents, contractors, Subcontrac-
tors, or their employees or agents perform Contractor’s 
Operations in connection with fire responsibilities, Con-
tractor’s obligations shall be the same as if performance 
was by Contractor. 
 
B8.0—OTHER CONDITIONS 
 B8.1 Title and Liability. 
  B8.11 Title Passage. All right, title, and interest 
in and to any Included Timber shall remain in Forest 
Service until it has been cut, Scaled, removed from 
Contract Area or other authorized cutting area, and paid 
for, at which time title shall vest in Contractor. For pur-
poses of this Subsection, timber cut under cash deposit 
or payment guarantee under B4.3 shall be considered 
to have been paid for. Title to any Included Timber that 
has been cut, Scaled, and paid for, but not removed 
from Contract Area or other authorized cutting area by 

Contractor on or prior to Termination Date, shall remain 
in Forest Service. 
  B8.12 Liability for Loss. If Included Timber is 
destroyed or damaged by an unexpected event that sig-
nificantly changes the nature of Included Timber, such 
as fire, wind, flood, insects, disease, or similar cause, 
the party holding title shall bear the timber value loss 
resulting from such destruction or damage; except that 
such losses after removal of timber from Contract Area, 
but before Scaling, shall be borne by Contractor at Cur-
rent Contract Rates and Required Deposits. Deteriora-
tion or loss of value of salvage timber is not an unex-
pected event, except for deterioration due to delay or 
interruption that qualifies for Contract Term Adjustment 
or under B8.33. 
 In the event Included Timber to which Forest Ser-
vice holds title is destroyed, Contractor will not be obli-
gated to remove and pay for such timber. In the event 
Included Timber to which Forest Service holds title is 
damaged, Contracting Officer shall make an appraisal 
to determine for each species the difference between 
the appraised unit value of Included Timber immedi-
ately prior to the value loss and the appraised unit value 
of timber after the loss. Current Contract Rates in effect 
at the time of the value loss shall be adjusted by differ-
ences to become the redetermined rates. 
 There shall be no obligation for Forest Service to 
supply, or for Contractor to accept and pay for, other 
timber in lieu of that destroyed or damaged. This Sub-
section shall not be construed to relieve either party of 
liability for negligence. 
 B8.2 Period of Contract. All obligations of Con-
tractor shall be discharged not later than “Termination 
Date” stated in A15, unless it is adjusted pursuant to 
B8.21 or B8.212 or extended pursuant to B8.23 or 
B8.32, excepting only those obligations for which Forest 
Service has given written permission to delay perfor-
mance. Such written permission shall be considered a 
Contract Term Adjustment for the purpose of Contractor 
completing performance of obligations covered by such 
permission. 
  B8.21 Contract Term Adjustment. “Contract 
Term Adjustment” means adjustment only as provided 
for in the three circumstances described in this Subsec-
tion. Under these circumstances, the contract term shall 
be adjusted in writing to include additional calendar 
days in one or more Normal Operating Seasons equal 
to the actual time lost, except as limited by paragraph 
(b) in this Subsection. 
 To qualify for such adjustment, Contractor shall 
give written notice of the lost time not later than 30 days 
after end of Normal Operating Season in which time 
was lost and at least 10 days before Termination Date. 
Contracting Officer shall make prompt written acknowl-
edgment of such notice, indicating concurrence with the 
number of days in the notice or the number of days For-
est Service considers as qualifying for the adjustment. 
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Lost portions of days shall be disregarded in computing 
time lost. The three circumstances qualifying for a Con-
tract Term Adjustment are: 
 (a) Contractor experiences delay in starting sched-
uled operations or interruptions in active operations, ei-
ther of which stops removal of Included Timber from 
Contract Area through curtailment in felling and buck-
ing, yarding, skidding and loading, hauling, or road con-
struction, as scheduled under B6.31, for 10 or more 
consecutive days during a Normal Operating Season 
due to causes beyond Contractor’s control, including, 
but not limited to, acts of God, acts of the public enemy, 
acts of the Government, labor disputes, fires, insurrec-
tions, or floods. 
 (b) Causes described in paragraph (a) substan-
tially affect the disposition or processing of Included 
Timber during Normal Operating Season through their 
effects on primary timber processing facilities, with a re-
sulting delay of 60 days or more in use of such facilities. 
In such event, Contract Term Adjustment shall not ex-
tend for more than 12 consecutive months. 
 (c) (i) Contracting Officer requests Contractor, in 
writing, to delay or interrupt operations during the nor-
mal operating season for any purpose other than sus-
pension under B4.4 or B9.3 or 
  (ii) Contractor suffers a delay or interruption of 
Contractor’s Operations affecting skidding, yarding, and 
loading because of fire emergency closure ordered by 
Forest Service (or another agency in its behalf), and the 
total of such lost time is 10 or more days during any 
Normal Operating Season. 
 If Termination Date is adjusted, as described in this 
Subsection, and later extended under B8.23, the ap-
praisal for the extension shall be made as of the unad-
justed Termination Date, but the date on which the new 
rates become effective, if higher than Current Contract 
Rates immediately prior to Termination Date, shall be 
the adjusted Termination Date. 
   B8.211 Delay in Reconstruction of Pro-
cessing Facilities. Notwithstanding the 12-month limi-
tation in B8.21, if Contractor demonstrates a diligent ef-
fort has been made to replace primary timber pro-
cessing facilities and that delays in doing so have been 
beyond Contractor’s control, Contracting Officer may 
authorize Contract Term Adjustment up to a total of 24 
months. 
   B8.212 Market-Related Contract Term 
Addition. The term of this contract may be adjusted 
when a drastic reduction in wood product prices has oc-
curred in accordance with 36 CFR 223.52. The Pro-
ducer Price Index used to determine when a drastic re-
duction in price has occurred is stated in A20. Contrac-
tor will be notified whenever the Chief determines that 
a drastic reduction in wood product prices has occurred. 
If the drastic reduction criteria specified in 36 CFR 
223.52 are met for 2 consecutive calendar quarters, af-
ter contract award date, Contracting Officer will add 1 

year to the contract term, upon Contractor’s written re-
quest. For each additional consecutive quarter such a 
drastic reduction occurs, Contracting Officer will, upon 
written request, add an additional 3 months to the term 
during Normal Operating Season. Contracting Officer 
must receive Contractor’s written request for a market-
related contract term addition before the expiration of 
this contract. 
 The total amount of contract term addition is limited 
to the lesser of twice the length of the original contract 
or 3 years. The revised contract term may not exceed 
10 years as a result of market-related contract term ad-
dition. Additional contract time may not be granted for 
those portions of the contract that have a required com-
pletion date or for those portions of the contract where 
Contracting Officer determines that the timber is in need 
of urgent removal or that timber deterioration or re-
source damage will result from delay. 
  B8.22 Termination for Catastrophe. In event 
of Catastrophic Damage, this contract may be modified 
under B8.32, following rate redetermination under 
B3.32, or terminated under this Subsection. Such termi-
nation shall not be considered a termination under 
B8.34. 
   B8.221 Termination by Contractor. This 
contract shall be terminated, upon election and written 
notice by Contractor, if Catastrophic Damage rate rede-
termination under B3.32 shows that the appraised 
weighted average Indicated Advertised Rate of all In-
cluded Timber remaining immediately prior to the catas-
trophe has been reduced through Catastrophic Dam-
age by an amount equal to or more than the weighted 
average Current Contract Rate. 
 “Indicated Advertised Rates” are Forest Service es-
timates of fair market value of the timber. 
   B8.222 Termination by Forest Service. 
This contract may be terminated by written notice from 
Contracting Officer, if there is Catastrophic Damage 
and Contractor does not agree, under B8.32, within 30 
days of receipt from Contracting Officer of contract 
modifications proposed to permit the harvest of the ca-
tastrophe-affected timber.  
  B8.23 Contract Term Extension. “Contract 
Term Extension” means an extension of the term of this 
contract, at the request of Contractor, under this Sub-
section. This Subsection does not obligate Contracting 
Officer to grant Contract Term Extension. An extension 
can only be granted when Contracting Officer has de-
termined that Contractor has diligently performed under 
the terms of this contract and when such extension is 
determined to be in the best interest of Forest Service. 
 Contracting Officer may not grant Contractor’s writ-
ten request for Contract Term Extension, unless Con-
tractor’s Operations to date have been in reasonable 
compliance with contract terms and the approved Tech-
nical Proposal under B6.311 and all contractual require-
ments have been met by Contractor and accepted by 
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Forest Service in active stewardship project areas and 
on areas cut over at time of Contractor’s request, except 
for areas where work is in progress at time of Contrac-
tor’s request. Contractor’s burning of current slash or 
seeding or planting for erosion control may be tempo-
rarily waived, if weather or other considerations make 
such work impractical. 
 Contract Term Extension shall not become effective 
unless the initial Extension Deposit required by B4.217 
has been made by the effective date of any extension. 
 When such extension is made, Forest Service shall 
make an appraisal using standard Forest Service meth-
ods and appraisal data in effect 45 days prior to the orig-
inal Termination Date. Bid Premium Rates shall be 
added to such appraised rates to establish Flat Rates 
or Tentative Rates for the extension period. In event 
rates so established would develop Current Contract 
Value immediately prior to such an extension that is less 
than Current Contract Value at that time, Flat Rates and 
Tentative Rates in effect immediately prior to extension 
shall be retained for the extension period. 
 B8.3 Contract Modification. The conditions of this 
contract are completely set forth in this contract. Except 
as provided in B8.32 and B8.33, this contract can be 
modified only by written agreement between the par-
ties. Only Contracting Officer may make contract modi-
fications, with compensating adjustments to Current 
Contract Rates where appropriate, on behalf of Forest 
Service. 
  B8.31 Changed Conditions. When it is agreed 
that the completion of certain work or other require-
ments hereunder would no longer serve the purpose in-
tended because of substantial change in the physical 
conditions of Contract Area or Included Timber since 
the date of this contract, the requirements shall be 
waived in writing. The estimated cost of such waived 
work or other requirement shall be charged to Inte-
grated Resource Account. 
  B8.32 Modification for Catastrophe. In event 
of Catastrophic Damage, Forest Service, in consulta-
tion with Contractor, shall outline on Contract Area Map: 
 (a) Any areas of catastrophe-affected live and 
dead timber meeting Utilization Standards and having 
undesignated timber so situated that it should be logged 
with the designated timber; 
 (b) If needed, any such areas where the damaged 
undesignated timber can reasonably be logged sepa-
rately; and 
 (c) Areas of affected or unaffected timber that are 
to be eliminated from Contract Area. 
 Forest Service shall locate and post the boundaries 
of all such areas, as needed. 
 After Contract Area Map has been outlined under 
this Subsection, Forest Service may propose contract 
modification to permit the harvest of catastrophe-af-
fected timber. If Contractor accepts Forest Service pro-
posed modifications, this contract shall be modified to 

include rates redetermined under B3.32 and other re-
lated revisions as necessary, such as revision of Oper-
ating Schedule to ensure prompt removal of affected 
timber when necessary to avoid further loss and provi-
sion for additional contract time, if needed. 
  B8.33 Contract Suspension and Modifica-
tion. (a) Contracting Officer may, by written order, delay 
or interrupt authorized operations under this contract or 
modify this contract, in whole or in part: 

 (i) To prevent environmental degradation or 
resource damage, including, but not limited to, 
harm to habitat, plants, animals, cultural resources, 
or cave resources; 
 (ii) To ensure consistency with land and re-
source management plans or other documents pre-
pared pursuant to the National Environmental Pol-
icy Act of 1969, 42 USC 4321-4347; 
 (iii) To conduct environmental analysis, includ-
ing, but not limited to, engaging in consultation pur-
suant to the Endangered Species Act of 1973, 16 
USC 1531, et seq.; or 
 (iv) Upon agreement of the Regional Forester, 
due to administrative appeal or litigation, regardless 
of whether Contracting Officer’s request is required 
by a court order or this contract is named in such a 
proceeding. 
 (v)   Upon a change in law if performance of the 
contract, as determined by the Forest Service, 
would not be in compliance, in whole or in part, with 
such law. 

 (b) In the event of a request delaying or interrupting 
Contractor’s Operations under this Subsection, Con-
tractor’s remedy shall be:  
  (i) Contract Term Adjustment,  
  (ii) reimbursement for Out-of-Pocket Ex-
penses,  
  (iii) rate redetermination to measure any de-
cline in the market pursuant to B3.33,  
  (iv) temporary reduction of downpayment pur-
suant to B4.22,  
  (v) temporary credit for unamortized Specified 
Road construction cost pursuant to B5.27, and  
  (vi) temporary bond reduction pursuant to 
B9.13.   
 (c) In addition to the compensation scheme set 
forth in subparagraph (b), Contractor may seek termi-
nation pursuant to B8.36 or, at any time prior to author-
ization to resume work suspended under this Subsec-
tion, demand termination under B8.34.  If Contractor 
elects termination under B8.34 or B8.36, Contractor is 
nonetheless required, prior to contract termination, to 
fulfill all contract obligations for areas not affected by 
the delay or interruption under this Subsection and all 
compliance obligations for areas affected by the delay 
or interruption, including, but not limited to, erosion con-
trol, brush disposal, and road maintenance. To the ex-
tent Contractor is unable to fulfill such obligations, any 
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compensation due to Contractor will be reduced by the 
cost of completing the unfulfilled obligations, as deter-
mined by Contracting Officer. If Contractor seeks dam-
ages pursuant to subparagraph (b) and termination pur-
suant to this subparagraph, Contractor is not entitled to 
duplicative recovery of any damages. 
 (d) In cases of modification under this Subsection, 
Contractor shall receive a rate redetermination pursu-
ant to B3.31. 
 (e) Contractor will only be eligible for the remedies 
listed in this Subsection if the delay or interruption oc-
curs when operations were in progress or would have 
been proceeding, had there been no delay or interrup-
tion under this Subsection 
 (f) The applicability of this Subsection shall be un-
affected by a finding during administrative appeal or lit-
igation that this sale or a similarly situated sale was 
awarded or operated without properly complying with 
any statute, regulation, or policy. 
  B8.34 Contract Termination. (a) The Chief or 
the Chief’s designee may unilaterally terminate this 
contract, in whole or in part, for any of the reasons set 
forth in paragraph (a) of B8.33. 
 (b)  Contractor agrees that compensation for termi-
nation of this contract, in whole or in part, under this 
Subsection shall be: (i) refund or release of advanced 
deposits under B4.212 for timber cut but not removed, 
(ii) reimbursement for Out-of-Pocket Expenses, and (iii) 
one of the following, except when termination, pursuant 
to B8.33(v), is based upon a change of law which is 
public and general in nature: replacement volume under 
subparagraph (c) or liquidated damages under subpar-
agraph (d). 
 (c) Forest Service and Contractor shall make good 
faith efforts to identify within Contract Area replacement 
timber of similar volume, quality, access, and topogra-
phy. Stumpage price shall be adjusted under B3.31 to 
account for differences between replacement timber 
and timber deleted. If Forest Service and Contractor 
cannot reach agreement on satisfactory replacement 
volume or the proper stumpage of such timber, either 
party may opt to end the search and Contractor shall be 
compensated under paragraph (d) of this Subsection.
  
 (d) Forest Service shall pay as fixed, agreed, and 
liquidated damages an amount equivalent to 15 percent 
of the estimated delivered log value of the volume of 
timber not harvested due to the termination or partial 
termination. Estimated delivered log value and volume 
of timber not harvested shall be determined by Con-
tracting Officer as of Termination Date, using Forest 
Service methods in use as of Termination Date.   
 (e) When Contractor elects termination under this 
Subsection as a remedy for a delay or interruption pur-
suant to B8.33, Contractor shall only be entitled to dam-
ages pursuant to subparagraph (d) if the B8.33 delay or 
interruption is greater than one year, and the delay or 

interruption was not initially caused by wind, flood, 
earthquake, landslide, fire, forest pest epidemic, or 
other major natural phenomenon.   
 (f) In cases of partial termination under this Sub-
section, Contractor’s sole and exclusive remedy for the 
remaining volume shall be a rate redetermination pur-
suant to B3.31. 
 (g) The applicability of this Subsection shall be un-
affected by a finding during administrative appeal or lit-
igation that this sale, or a similarly situated sale, was 
awarded or operated without properly complying with 
any statute, regulation, or policy. 
 (h) Contractor is required to fulfill all contract obli-
gations not affected by a termination or partial termina-
tion under this Subsection. To the extent Contractor is 
unable to fulfill such obligations, any compensation due 
to Contractor will be reduced by the cost of completing 
the unfulfilled obligations, as determined by Contracting 
Officer.   
B8.35 Out-of-Pocket Expenses. “Out-of-Pocket Ex-
penses” are unrecovered expenditures arising directly 
from performing the contract that were rendered unre-
covered due to delay, interruption, or termination pursu-
ant to B8.33 or B8.34. An expenditure is unrecovered 
within the meaning of this Subsection where Contractor 
was precluded from gaining the benefit of the expendi-
ture during a given period because operations were not 
permitted. Forest Service will reimburse Contractor only 
for the following Out-of-Pocket Expenses: 
 (a) Out-of-Pocket Expenses for maintenance of 
the contract performance and payment bonds during 
the period when operations were delayed or interrupted 
or, if terminated, from the date operations were halted 
until the expiration of the bonds; 
 (b) Out-of-Pocket Expenses for maintenance of 
the downpayment or other cash deposits during the pe-
riod when operations were delayed or interrupted or, if 
terminated, from the date operations were halted until 
the cash is returned to Contractor; 
 (c) Out-of-Pocket Expenses for move-in and 
move-out; 
 (d) Out-of-Pocket Expenses for felling, bucking, 
lopping, skidding, yarding, and decking any products so 
processed, but not removed from Contract Area be-
cause: (i) the contract was terminated or (ii) the prod-
ucts no longer meet Utilization Standards because of 
delay or interruption; 
 (e) If terminated in whole or in part, Out-of-Pocket 
Expenses for unused Temporary Roads; 
 (f) Out-of-Pocket Expenses for the investment in 
Specified Roads during the period when operations 
were delayed or interrupted or, if terminated, in whole 
or in part, Out-of-Pocket Expenses for unamortized 
Specified Road construction and reconstruction; and 
 (g) If the contract is terminated, in whole or in part, 
Out-of-Pocket Expenses for bid preparation, including 
review of contract offering. 
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 Contractor shall submit documentation of claimed 
expenditures and supporting analysis to Contracting Of-
ficer to assist in Contracting Officer’s calculation of re-
imbursement. Expenses related to paragraphs (a), (b), 
and (g) may be based on interest at the Prompt Pay-
ment Rate established by the Secretary of the Treasury. 
Contracting Officer shall determine the amount of reim-
bursement under this Subsection using information 
from Contractor and/or Forest Service methods in use 
on the date that operations were delayed, interrupted, 
or terminated at Contracting Officer’s sole discretion. 
 Contractor shall make all reasonable efforts to min-
imize Out-of-Pocket Expenses. 
  B8.36 Termination for Market Change. In the 
event of delay or interruption under B8.33 exceeding 90 
days, this contract may be: 
 (a) Modified to include rates redetermined under 
B3.33 or 
 (b) Terminated upon election and written notice by 
Contractor, if a rate redetermination for market change 
under B3.33 shows that the appraised weighted aver-
age Indicated Advertised Rate of all Included Timber re-
maining immediately prior to the delay or interruption 
has been reduced through a market change by an 
amount equal to or more than the weighted average 
Current Contract Rate. 
 Contractor agrees that damages caused by termi-
nation of contract by either party will be limited to Out-
of-Pocket Expenses. 
 B8.4 Performance by Other than Contractor. 
The acquisition or assumption by another party, under 
an agreement with Contractor, of any right or obligation 
of Contractor under this contract shall be ineffective as 
to Forest Service, until Forest Service has been notified 
of such agreement and Contracting Officer has given 
written approval. In no case shall such recognition or 
approval: 
 (a) Operate to relieve Contractor of the responsi-
bilities or liabilities Contractor has assumed hereunder 
or 
 (b) Be given unless such other party: 

 (i) Is acceptable to Forest Service as a con-
tractor of timber and assumes in writing all of the 
obligations to Forest Service under the terms of this 
contract as to the uncompleted portion thereof or 
 (ii) Acquires the rights in trust as security and 
subject to such conditions as may be necessary for 
the protection of the public interests. 

 B8.5 Sale of Other Materials. Forest Service re-
serves the right to sell from Contract Area during the 
period of this contract any materials or products not 
subject to its terms, but shall not permit removal, pos-
session, or use thereof that will materially interfere with 
Contractor’s Operations. Contractor shall not be obli-
gated to do any work made necessary by the action of 
others. 
B8.6 Provisions Required by Statute. 

  B8.61 Covenant against Contingent Fees. 
Contractor warrants that no person or agency has been 
employed or retained to solicit or secure this contract 
upon an agreement or understanding for a commission, 
percentage, brokerage, or contingent fee, excepting 
bona fide employees or bona fide established commer-
cial agencies maintained by Contractor for the purpose 
of securing business. For breach or violation of this war-
ranty, Forest Service shall have the right to annul this 
contract without liability or to require Contractor to pay, 
in addition to the contract price or consideration, the full 
amount of such commission, percentage, brokerage, or 
contingent fee. 
  B8.62 Officials Not to Benefit. No member of 
Congress or Resident Commissioner shall be admitted 
to any share or part of this contract or to any benefit that 
may arise there from, unless it is made with a corpora-
tion for its general benefit (18 USC 431, 433). 
  B8.63 Nondiscrimination in Employment. If 
the total value of this contract is in excess of $10,000, 
Contractor agrees during its performance as follows: 
 (a) Contractor will not discriminate against any em-
ployee or applicant for employment because of race, 
color, religion, sex, or national origin. Contractor will 
take affirmative action to ensure that applicants are em-
ployed, and that employees are treated during employ-
ment, without regard to their race, color, religion, sex, 
or national origin. Such action shall include, but not be 
limited to, the following: employment, upgrading, demo-
tion, or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of com-
pensation; and selection for training, including appren-
ticeship. Contractor agrees to post in conspicuous 
places, available to employees and applicants for em-
ployment, notices to be provided by Forest Service set-
ting forth the provisions of this Subsection. 
 (b) Contractor will, in all solicitations or advertise-
ments for employees placed by or on behalf of Contrac-
tor, state that all qualified applicants will receive consid-
eration for employment without regard to race, color, re-
ligion, sex, or national origin. 
 (c) Contractor will send to each labor union or rep-
resentative of workers with which Contractor has a col-
lective bargaining agreement or other contract or under-
standing, a notice to be provided by Forest Service, ad-
vising the labor union or worker’s representative of Con-
tractor’s commitments under this Subsection, and shall 
post copies of the notice in conspicuous places availa-
ble to employees and applicants for employment. 
 (d) Contractor shall comply with all provisions of 
Executive Order No. 11246, as amended by Executive 
Order No. 11375 and Executive Order No. 12086, and 
the rules, regulations, and relevant orders of the Secre-
tary of Labor. 
 (e) Contractor will furnish all information and re-
ports required by Executive Order No. 11246, as 
amended, and by the rules, regulations, and orders of 
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the Secretary of Labor, or pursuant thereto, and will per-
mit access to books, records, and accounts by Forest 
Service and the Secretary of Labor for purposes of in-
vestigation to ascertain compliance with such rules, 
regulations, and orders. 
 (f) In event of Contractor’s noncompliance with 
this Subsection or with any of such rules, regulations, 
or orders, this contract may be terminated or sus-
pended, in whole or in part, and Contractor may be de-
clared ineligible for further Government contracts in ac-
cordance with procedures authorized in Executive Or-
der No. 11246, as amended, and such other sanctions 
may be imposed and remedies invoked, as provided in 
Executive Order or by rule, regulation, or order of the 
Secretary of Labor, or as otherwise provided by law. 
 (g) Contractor will include the provisions of para-
graphs (a) through (f) in every subcontract or purchase 
order unless exempted by rules, regulations, or orders 
of the Secretary of Labor issued pursuant to Section 
204 of Executive Order No. 11246, as amended, so that 
such provisions will be binding upon each Subcontrac-
tor or vendor. Contractor will take such action with re-
spect to any subcontract or purchase order as Forest 
Service may direct as a means of enforcing such provi-
sions, including sanctions for noncompliance. Provided, 
however, that in the event Contractor becomes involved 
in, or is threatened with, litigation with a Subcontractor 
or vendor as a result of such direction by Forest Ser-
vice, Contractor may request the United States to enter 
into such litigation to protect the interests of the United 
States. 
  B8.64 Debarment and Suspension Certifica-
tion. Pursuant to 2 CFR Part 180 and 2 CFR 417, Con-
tractor shall obtain certifications from its Subcontractors 
regarding debarment, suspension, ineligibility, and vol-
untary exclusion, including additional Subcontractors 
obtained after award of this contract. “Subcontractors” 
are participants in lower tier covered transactions. 
 Contractor may rely upon a certification of a pro-
spective Subcontractor that it is not proposed for debar-
ment under 2 CFR Part 180 and 2 CFR 417, debarred, 
suspended, ineligible, or voluntarily excluded from par-
ticipating in covered transactions or contracts, unless 
Contractor knows that the certification is erroneous. 
 Contractor shall keep the certifications of its Sub-
contractors on file until contract Termination Date and 
any extensions thereof, and will provide a copy at the 
written request of Contracting Officer. Nothing con-
tained in the foregoing shall be construed to require es-
tablishment of a system of records in order to render in 
good faith the certification required by this Subsection. 
The knowledge and information of Contractor is not re-
quired to exceed that which is normally possessed by a 
prudent person in the ordinary course of business deal-
ings. 

 If Contractor knowingly enters into a contract trans-
action with a person who is proposed for debarment un-
der 2 CFR Part 180 and 2 CFR 417, suspended, de-
barred, ineligible, or voluntarily excluded from participa-
tion in covered transactions or contracts, in addition to 
other remedies available to the Government, Forest 
Service may pursue available remedies, including sus-
pension and/or debarment. 
 The Subcontractor for a contract shall complete a 
“Subcontractor Certification Regarding Debarment, 
Suspension, Ineligibility, and Voluntary Exclusion.” An 
example of this certification is shown following the in-
structions for page 2 of this contract. 
  B8.65 Contract Consistency With Other 
Laws. The contract shall govern if State and local envi-
ronmental quality laws conflict with or preclude perfor-
mance of contractual requirements. 
 
B9.0—PERFORMANCE AND SETTLEMENT 
 B9.1 Performance Bond. As a further guarantee 
of the faithful performance of the provisions of this con-
tract, Contractor delivers herewith and agrees to main-
tain a surety bond in the dollar amount stated in A17, 
unless the amount is adjusted as provided in B9.11 or 
B9.13. In lieu of surety bond, Contractor may deposit 
into a Federal Depository, as directed by Forest Service 
under B4.21, and maintain therein, cash in the dollar 
amount stated in A17 or negotiable securities of the 
United States having market value at time of deposit of 
not less than the dollar amount stated in A17. 
 Any adjustment or extension of time for completion 
of this contract beyond 1 year may be granted only with 
the consent of surety on bond or delivery of a new bond. 
Should the sureties on the bond delivered herewith, or 
any bond delivered hereafter in connection with this 
contract, become unsatisfactory to Forest Service, Con-
tractor shall, within 30 days of receipt of demand, fur-
nish a new bond with surety satisfactory to Forest Ser-
vice. 
  B9.11 Bond Reduction. Upon Contractor’s 
written request, Contracting Officer shall redetermine 
the amount of Contractor’s performance bond to an 
amount not less than Contractor’s remaining obliga-
tions, including the value of Included Timber remaining 
on Contract Area, plus the estimated cost of uncom-
pleted work required of Contractor and any unpaid 
billings due on the contract. Contracting Officer shall 
provide written notice of the redetermined amount to 
Contractor and to Contractor’s surety. Similarly, Con-
tracting Officer shall report to Contractor in writing the 
amount of deposited cash or deposited securities re-
quired thereafter, if such deposits exist in lieu of a surety 
bond. 
 As soon as security for the performance of this con-
tract or the settlement of Claims incident thereto is no 
longer necessary, appropriate notice shall be given to 
surety or deposits that may have been made in lieu of 
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surety bond shall be returned to Contractor, subject to 
the conditions in B9.5. 
  B9.12 Letters of Credit. Notwithstanding the 
provisions of B9.1, approved letters of credit may be 
used in lieu of a surety bond for performance bond pur-
poses. Such letters of credit shall be subject to approval 
by Contracting Officer. 
  B9.13 Temporary Bond Reduction. When, 
under B8.33, Contracting Officer requests Contractor to 
delay or interrupt Contractor’s Operations for more than 
90 days, the performance bond amount required may 
be temporarily reduced upon the written request of Con-
tractor or at the discretion of Contracting Officer. For the 
period of the delay or interruption, the performance 
bond may be reduced to an amount not less than the 
estimated cost of uncompleted work required of Con-
tractor and any unpaid billings due on the contract. 
 Upon Contractor’s receipt of written notice from 
Contracting Officer that the basis for the delay or inter-
ruption no longer exists, Contractor shall restore the 
performance bond to the full amount shown in A17 
within 15 days. Contractor shall not resume contract op-
erations until the performance bond amount is fully re-
stored. 
 B9.2 Disputes. This contract is subject to the Con-
tract Disputes Act of 1978 (41 USC 601, et seq.). Ex-
cept as provided in the Contract Disputes Act of 1978, 
all disputes arising under or relating to this contract shall 
be resolved in accordance with this Section. 
 As used herein, “Claim” means a written demand or 
assertion by one of the parties seeking, as a legal right, 
the payment of money, adjustment or interpretation of 
contract terms, or other relief, arising under or relating 
to this contract. A voucher, invoice, or request for pay-
ment that is not in dispute when submitted is not a 
Claim. However, where such submission is subse-
quently not acted upon in a reasonable time, or disputed 
either as to liability or amount, it may be converted to a 
Claim. A Claim by Contractor shall be made in writing 
and submitted to Contracting Officer for decision. A 
Claim by the Government against Contractor shall be 
subject to a decision by Contracting Officer. 
 For Contractor Claims of more than $100,000, Con-
tractor shall submit with the Claim a certification that the 
Claim is made in good faith; the supporting data are ac-
curate and complete to the best of Contractor’s 
knowledge and belief; and the amount requested accu-
rately reflects the contract adjustment for which Con-
tractor believes the Government is liable. Contractor, if 
an individual, shall execute the certification. When Con-
tractor is not an individual, the certification shall be ex-
ecuted by a senior company official in charge at Con-
tractor’s plant or location involved or by an officer or 
general partner of Contractor having overall responsi-
bility for the conduct of Contractor’s affairs. 
 For Contractor Claims of $100,000 or less, Con-
tracting Officer must render a decision within 60 days. 

For Contractor Claims in excess of $100,000, Contract-
ing Officer must decide the Claim within 60 days or no-
tify Contractor of the date when the decision will be 
made. 
 Contracting Officer’s decision shall be final unless 
Contractor appeals or files a suit. 
 The authority of Contracting Officer does not extend 
to Claims or disputes that by statute or regulation other 
agencies are expressly authorized to decide. 
 Interest, at the Prompt Payment Rate established 
by the Secretary of the Treasury, on the amount found 
due on Contractor’s Claim shall be paid from the date 
the Claim is received by Contracting Officer until the 
date of the payment. 
 Except as the parties may otherwise agree, pend-
ing final resolution of a Claim of Contractor arising un-
der the contract, Contractor shall proceed diligently with 
the performance of the contract in accordance with 
Contracting Officer’s decision. 
  B9.21 Time Limits for Submission of Claim. 
Failure by Contractor to submit a Claim within estab-
lished time limits shall relinquish the United States from 
any and all obligations whatsoever arising under the 
contract or portions thereof. Contractor shall file such 
Claim within the following time limits: 
 (a) When Contractor constructs Specified Road, 
Contractor must file any Claim not later than 60 days 
after receipt of Forest Service written notification of ac-
ceptance; 
 (b) When Forest Service constructs Specified 
Road, Contractor must file any Claim not later than 60 
days after receipt of Forest Service written notification 
authorizing use of road; 
 (c) For subdivisions or cutting units and steward-
ship project areas, Contractor must file any Claim not 
later than 60 days after receipt of Forest Service written 
notification that such area has been accepted; and 
 (d) In all other cases, Contractor must file any 
Claim not later than 60 days after receipt of Contracting 
Officer written notification that contract is closed. 
  B9.22 Contract Documents. All contract doc-
uments are intended to be consistent with each other. 
In case of discrepancy, the following is the order of 
precedence: 
 (a) Special Provisions in Division C 
 (b) Contract Area Map 
 (c) Specific Conditions in Division A and Schedule 
of Items 
 (d) Standard Provisions in Division B  
 (e) Special project specifications 
 (f) Plans, such as slash, erosion control, and dust 
abatement 
 (g) Agreements between Contractor and Forest 
Service, as authorized under the contract 
 (h) Plans: 

 (i) Figured dimensions over scaled dimen-
sions 



 

   143                                Contract FS-2400-13 (10/2019) 
 

 

 (ii) Large scale Plans over small scale Plans 
 (i) Standard specifications 
 (j) Lists and/or tables in Plans over any conflicting 
notations on Plans 
 (k) Shop Drawings 
 B9.3 Breach. In event Contractor breaches any of 
the material provisions of this contract, Forest Service 
shall give Contractor notice of such breach and, allow-
ing reasonable time for remedy of such breach and of 
Forest Service’s election to suspend, may give notice to 
suspend all or any part of Contractor’s Operations. 
Such notice of breach and notice to suspend Contrac-
tor’s Operations shall be written, except oral notices 
may be given if such breach constitutes an immediate 
threat to human life or a threat of immediate and irrep-
arable damage to National Forest resources. Notwith-
standing Section B6.1, such oral suspension notice 
may be given to Contractor’s work supervisor or, in work 
supervisor’s absence, to those performing the opera-
tion. An oral suspension notice shall be promptly fol-
lowed by telephone notice and a written explanation 
from Forest Service to Contractor. 
 Suspension under this Section shall not entitle Con-
tractor to any remedies arising under B8.33. 
 Immediately upon oral or written suspension, For-
est Service representative shall notify Contracting Of-
ficer of the suspension and related circumstances. Con-
tracting Officer shall promptly review the suspension to 
determine if the suspension should be continued or 
lifted. Such suspension shall be lifted as early as condi-
tions permit. 
 Upon receipt of oral or written notice of such 
breach, Contractor shall remedy the breach as follows: 
 (a) If remedying such breach requires on-the-
ground action by Contractor, Contractor shall have 30 
practicable operating days during Normal Operating 
Season to remedy the breach, except under emergency 
conditions when action should not be delayed to pre-
vent major damage or 
 (b) If such breach does not require on-the-ground 
action by Contractor, such breach shall be remedied 
within 30 days. 
  B9.31 Termination for Breach. Contracting 
Officer, with the concurrence of the Regional Forester, 
may terminate this contract for breach in the event Con-
tractor: 
 (a) Is convicted for violation of criminal statutes, 
civil standards, or any other offense indicating a lack of 
business integrity or honesty that seriously and directly 
affects the responsibility of Contractor; including, but 
not limited to: 

 (i) Theft, forgery, bribery, embezzlement, fal-
sification or destruction of records, making false 
statements, or receiving stolen property, any of 
which occurred in connection with obtaining, at-
tempting to obtain, selling, trading, or processing 
public timber; 

 (ii) Fraud, criminal offenses, or violation of 
Federal or State antitrust laws, any of which oc-
curred in connection with obtaining, attempting to 
obtain, or performing a public contract or subcon-
tract; or 
 (iii) Threatening, resisting, intimidating, or in-
terfering with Forest Officers engaged in, or on ac-
count of, the performance of their official duties in-
volving the protection, improvement, or administra-
tion of National Forest lands; 

 (b) Is convicted for violation of criminal statutes or 
civil standards, orders, permits, or other regulations for 
environmental protection issued by a Federal agency, 
State agency, or political subdivision thereof in the con-
duct of operations hereunder on National Forest lands, 
pursuant to 36 CFR 223.116; 
 (c) Has engaged in a pattern of activity that 
demonstrates flagrant disregard for the terms of this 
contract, such as, but not limited to, repeated suspen-
sions for breach pursuant to B9.3, causing undesig-
nated timber meeting Utilization Standards to be unnec-
essarily damaged or negligently or willfully cut, or caus-
ing other serious environmental degradation or re-
source damage; 
 (d) Fails to comply with contract provisions related 
to nondiscrimination in employment; or 
 (e) Fails to remedy a breach of contract within time 
limits stated in B9.3. 
 Damages due the United States for termination un-
der this Subsection shall be determined pursuant to 
B9.4. 
 B9.4 – Damages for Failure to Complete Con-
tract or Termination for Breach. (a) In event of Con-
tractor’s failure to cut designated timber on portions of 
Contract Area by Termination Date; Contractor’s failure 
to complete required stewardship projects by Termina-
tion Date; or termination for breach under B9.31; Forest 
Service shall appraise remaining Included Timber and 
stewardship projects, unless termination is under B8.22 
or B8.34. Such appraisal shall be made with the stand-
ard Forest Service method in use at time of termination. 
 (b) If the contract is reoffered and awarded, dam-
ages due shall be the amount by which Current Con-
tract Value decreases at new Bid Rates, plus costs de-
scribed in paragraph (d) of this Section, less any un-
used established Stewardship Credits. 
 (c) If the contract is not reoffered or there are no 
responsive bids on the reoffered contract, damages due 
shall be the amount by which Current Contract Value 
decreases, based on the value determined by ap-
praisal, plus costs described in paragraph (d) of this 
Section, less any unused established Stewardship 
Credits. 
 (d) If applicable, the following costs shall be in-
cluded in damages: 

 (i) The cost of reoffering, including, but not 
limited to, salary costs, document preparation and 
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duplication costs, mailing costs, and contract adver-
tisement costs. 
 (ii) If Contractor has failed to cut individual 
trees in the portions of Contract Area cut over and 
there is no resale of such individual trees, Contrac-
tor shall pay Forest Service for cost of felling and 
removal or otherwise eliminating such uncut trees, 
except for occasional trees not cut for reasons 
stated in B6.4. 
 (iii) The Government’s loss caused by the de-
lay in receipt of stumpage payments. Such loss will 
be measured by interest at the Current Value of 
Funds Rate established by the Secretary of the 
Treasury, on the unpaid contract value at Termina-
tion Date. Interest will be charged for the total num-
ber of months, or portions thereof, from Termination 
Date until midpoint of the contract resale period, 
less any time in excess of 1 year needed to make 
the resale. 
 (iv) Any increase in reforestation costs, includ-
ing site preparation, seeding, and planting caused 
by Contractor’s failure to harvest Included Timber 
by Termination Date. 
 B9.5 Settlement. If obligations of Contractor 
have not been fully discharged by Termination 
Date, any money advanced or deposited hereunder 

shall be retained and applied toward unfulfilled ob-
ligations of Contractor without prejudice to any 
other rights or remedies of Forest Service. Such 
funds may be treated as cooperative deposits un-
der B4.218 for uncompleted work 30 days after re-
ceipt of written notice from Contracting Officer to 
Contractor of work to be done and Contractor’s fail-
ure to deny the obligation or to do the work. 

 B9.6 Contract Closure. Contracting Officer shall 
give appropriate written notice to Contractor when Con-
tractor has complied with the terms of this contract. 
Contractor shall be paid refunds due from Integrated 
Resource Account under B4.24 and excess cooperative 
deposits under B4.218. 
 

DIVISION C 
 

Special Provisions 
 

 In accordance with A22, the Sections, Subsections, 
and Items therein listed are attached and made a part 
hereof. The material is indexed by the numbering sys-
tem used in Division B.  The numbers after the C (that 
identifies material in this Division) indicates the Part, 
Section, Subsection, or Item of Division B that is being 
supplemented or modified by each particular provision.

 


