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BT1.0—CONTRACT AREA 
 BT1.1 Contract Area Map. The boundaries of “Con-
tract Area” and any Payment Unit thereof, are as shown on 
the attached “Contract Area Map” that is made a part 
hereof, and were, before contract advertisement, desig-
nated on the ground by Forest Service to meet the antici-
pated needs of the parties. The location of Contract Area 
and its approximate acreage are stated in AT1. Payment 
Units may be revised and additional ones may be estab-
lished only by written agreement. Upon Contractor’s re-
quest, Forest Service shall subdivide Payment Units to re-
duce them to a size that can be logged within 60 days at 
Contractor’s normal rate of logging. However, the rate of 
logging used in such adjustment of Payment Unit size shall 
not be less than a rate necessary for removal of all In-
cluded Timber during Normal Operating Seasons prior to 
Termination Date. Payment Units and stewardship project 
areas may be eliminated from Contract Area under condi-
tions described in BT6.36. Catastrophically Damaged ar-
eas may be removed from Contract Area under BT8.32. 
 Where applicable, the following are also identified on 
Contract Area Map: 
 (a) Identified claims limiting Contractor’s rights under 
BT1.2; 
 (b) Payment Units where timber is to be Measured or 
Marked after date of contract advertisement and approxi-
mate location of sample Marked timber under BT2.36 and 
BT2.4; 
 (c) Boundaries of Clearcutting Units, Overstory Re-
moval Units, and Understory Removal Units under BT2.3; 
 (d) Diameter limits for Overstory Removal Units and 
Understory Removal Units under BT2.33 and BT2.34; 
 (e) Areas where leave trees are Marked to be left un-
cut under BT2.35; 
 (f) Specified Roads listed in AT7; 
 (g) Sources of base course, surface rock, and rock 
riprap listed in the Schedule of Items; 
 (h) Roads where log hauling or use is prohibited or re-
stricted under BT5.12; 
 (i) Roads and trails to be kept open under BT6.22; 
 (j) Improvements to be protected under BT6.22; 
 (k) Locations of known wildlife or plant habitat and 
cave resources to be protected under BT6.24; 
 (l) Locations of areas known to be infested with spe-
cific invasive species of concern under BT6.35; 
 (m) Maximum stump heights when more than one 
height is listed by areas in AT6 under BT6.412; 
 (n) Skidding or yarding methods specified under 
BT6.42; 
 (o) Streamcourses to be protected under BT6.5; 
 (p) Locations of meadows requiring protection under 
BT6.61; 
 (q) Locations of wetlands requiring protection under 
BT6.62; 
 (r) Locations of temporary roads to be kept open un-
der BT6.631; and 
 (s) Other features required by Division BT or CT. 

 BT1.2 Claims. Valid claims are excluded from Con-
tract Area, except those on which timber cutting is author-
ized in writing by the claimant and except mining claims on 
which cutting is authorized by the Act of July 23, 1955 (30 
USC 614). Claims that limit Contractor’s rights to operate 
under this contract and that Forest Service has been able 
to identify are shown on Contract Area Map. Contractor is 
not obligated to operate contrary to existing claim limita-
tions. Forest Service shall designate boundaries of claims 
on the ground to the extent necessary to identify Included 
Timber. 
 
BT2.0—TIMBER SPECIFICATIONS 
 BT2.1 Included Timber. “Included Timber” consists 
of: 
  BT2.11 Standard Timber. Live and dead trees 
and portions thereof that meet Utilization Standards under 
BT2.2 and are designated for cutting under BT2.3. 
  BT2.12 Substandard Timber. Live and dead 
trees that: 
 (a) Do not meet Utilization Standards and 
 (b) Are located in Clearcutting Units or construction 
clearings or are otherwise designated for cutting. 
  BT2.13 Damaged Timber. 
   BT2.131 Damaged by Contractor. Undesig-
nated live trees meeting Utilization Standards: 
 (a) Within 200 feet slope distance from centerline of 
roads constructed hereunder that are damaged by Con-
tractor’s construction to the extent that considerable dete-
rioration or mortality is imminent and are designated by 
Forest Service for felling before the nearest road segment 
is Substantially Completed or 
 (b) That are damaged by Contractor in logging or 
stewardship project operations and are subsequently 
Marked before Contractor has completed work in the im-
mediate area. 
 By agreement, such trees may be left without charge if 
their removal would cause undue damage or be grossly 
uneconomic. 
   BT2.132 Negligent or Willful Damage. Un-
designated timber meeting Utilization Standards and un-
necessarily damaged or negligently or willfully cut by Con-
tractor, if included by Contracting Officer. 
   BT2.133 Damage by Catastrophe. As pro-
vided under BT8.32, undesignated live and dead timber 
within Contract Area, meeting Utilization Standards, and 
affected by Catastrophic Damage. “Catastrophic Damage” 
as used hereunder is major change or damage to Included 
Timber on Contract Area, to Contract Area, to access to 
Contract Area, or a combination thereof: 
 (a) Caused by forces, or a combination of forces, be-
yond control of Contractor, occurring within a 12-month pe-
riod, including, but not limited to, wind, flood, earthquake, 
landslide, fire, forest pest epidemic, or other major natural 
phenomenon and 
 (b) Affecting the value of any trees or products meet-
ing Utilization Standards, within Contract Area and esti-
mated to total either: 
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 (i) More than half of the estimated timber quantity 
stated in AT2 or 
 (ii) More than two hundred thousand cubic feet 
(2,000 CCF) or equivalent. 

 Catastrophic Damage does not include changes 
caused by forest pest epidemics or foreseeable deteriora-
tion if Included Timber was sold for salvage or pest control. 
   BT2.134 Minor Damage by Natural Causes. 
Undesignated trees within Contract Area and meeting Uti-
lization Standards, in amounts less than specified in 
BT2.133, that become insect infested, windthrown, suffer 
serious damage, or die, as designated by agreement. 
  BT2.14 Unintentionally Cut Timber. Trees, 
within or immediately adjacent to Contract Area or to road 
construction or other authorized clearing outside Contract 
Area, not designated for cutting under BT2.3 but that are 
cut through mistake by Contractor, when included by Con-
tracting Officer. 
  BT2.15 Construction Timber. Trees to be used 
for construction under BT5.1. 
  BT2.16 Other Material. Species or products not 
listed in AT2, upon written approval of Contracting Officer 
under BT3.41. 
 BT2.2 Utilization and Removal of Included Timber. 
“Utilization Standards” for trees and minimum pieces are 
stated in AT2. To meet minimum tree specifications, trees 
must equal or exceed tree diameters listed in AT2 and con-
tain at least one minimum piece. Except for timber required 
or authorized to be left, Contractor shall fell and buck such 
trees and shall remove from Contract Area all pieces that: 
 (a) Meet minimum piece standards in AT2 or 
 (b) Do not meet such standards, but would have qual-
ified as part of minimum pieces if bucking lengths were var-
ied to include such material. 
 BT2.3 Timber Designations. Timber designated for 
cutting shall be confined to Contract Area, except as pro-
vided in BT2.131, BT2.14, BT2.15, BT2.32, and BT5.1. 
Contract Area Map indicates Payment Units, if any, where 
Marking under BT2.35 is to be done after contract adver-
tisement, except for construction clearing under BT2.32, 
designation changes under BT2.37, and damaged timber. 
 The boundaries of Clearcutting Units, Overstory Re-
moval Units, and Understory Removal Units were plainly 
Marked on ground before contract advertisement and are 
shown on Contract Area Map. Boundary trees shall not be 
cut. Such units where Measuring is to be completed after 
date of contract advertisement are also shown. The num-
ber of units and approximate acreage of timber designa-
tions are stated in AT3. 
  BT2.31 Clearcutting Units. All trees that meet 
Utilization Standards within “Clearcutting Units” are desig-
nated for cutting. 
  BT2.32 Construction Clearing. All timber is des-
ignated for cutting that is within the clearing limits of roads 
constructed hereunder or is in other authorized clearings. 
All dead or unstable live trees are designated for cutting 
that are sufficiently tall to reach Contractor’s landings, work 
areas, or the roadbed of Specified and Temporary Roads 

when Marked in advance of work in the immediate area. 
Pieces meeting Utilization Standards from such dead or 
unstable live trees shall be removed, unless there is agree-
ment that to do so could damage the road. Such designa-
tion may be revised as part of agreed changes in road lo-
cation under BT5.2. 
   BT2.321 Specified Road Clearings. Timber 
within the clearing limits of Specified Roads is within sep-
arate Payment Units, as shown on Contract Area Map, and 
the quantities are in AT2. These Payment Units are subject 
to revision, as specified in BT2.37. The quantities of dead 
or unstable trees designated outside the clearing limits are 
not included in AT2. 
   BT2.322 Other Authorized Clearings. Tim-
ber within authorized clearings for Temporary Roads, land-
ings, or other construction clearings is designated for cut-
ting. Quantities of such timber are not included in AT2. 
  BT2.33 Overstory Removal Units. All trees 
within “Overstory Removal Units” are designated for cut-
ting when they meet Utilization Standards and equal or ex-
ceed the diameter limits shown on Contract Area Map. 
  BT2.34 Understory Removal Units. All trees 
within “Understory Removal Units” are designated for cut-
ting when they meet Utilization Standards and are smaller 
than the diameter limits shown on Contract Area Map. 
  BT2.35 Individual Trees. All trees to be cut, other 
than in the units described in BT2.31, BT2.32, BT2.33, and 
BT2.34, are Marked or designated by description. Trees 
are “Marked” when individually designated by Forest Ser-
vice with paint marks above and below stump height. 
 Contract Area Map indicates areas plainly identified on 
the ground where leave trees are Marked to be left uncut. 
  BT2.36 Incompletely Measured Payment Units. 
Live trees within incompletely Measured Payment Units 
shown on Contract Area Map at time of contract advertise-
ment shall be designated in accordance with CT2.36 A rep-
resentative sample of the timber to be designated has 
been Marked prior to contract advertisement in accordance 
with such rules. The approximate locations of the repre-
sentative sample areas are shown on Contract Area Map. 
  BT2.37 Designation Changes. Within Contract 
Area, minor adjustments may be made in boundaries of 
cutting units or in the timber individually Marked for cutting 
when acceptable to Contractor and Forest Service. 
 In event Contracting Officer accepts alternate facilities 
under BT5.26, Contracting Officer shall revise the affected 
Payment Units and adjust estimated quantities. 
 In the event Contractor does not construct portions of 
Specified Roads, Payment Units involved shall be revised 
to eliminate the road portions not to be constructed. Parts 
of such areas within non-road-related Payment Units shall 
be added to such Payment Units and the timber thereon 
shall be designated by the methods provided for in the 
Payment Units. Estimated quantities for Payment Units so 
revised shall be adjusted as necessary. 
 BT2.4 Quantity Estimate. The estimated quantities of 
timber by species designated for cutting under BT2.3 and 
expected to be cut under Utilization Standards are listed in 
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AT2. Estimated quantity in AT2 does not include the fol-
lowing: 
 (a) Damaged timber under BT2.13; 
 (b) Unintentionally cut timber under BT2.14; 
 (c) Construction timber under BT2.15 cut outside of 
Payment Units and removed from construction use for uti-
lization by Contractor; 
 (d) Timber within clearing limits of Temporary Roads 
or other authorized clearings and that is not designated un-
der BT2.31, BT2.33, BT2.34, or BT2.35; or 
 (e) Dead or unstable live trees that are sufficiently tall 
to reach Contractor’s landings, work areas, or the roadbed 
of Specified Roads under BT2.32. 
 Estimated quantities for such timber not included in 
AT2 shall be determined as stated in CT6.8. 
 If Contract Area Map shows Payment Units where 
Marking or Measuring is to be completed after date of con-
tract advertisement, the objective of Forest Service shall 
be to designate for cutting in such Payment Units sufficient 
timber so that Contract Area shall yield the approximate 
estimated quantities by species or species groups stated 
in AT2. However, the estimated quantities stated in AT2 
are not to be construed as guarantees or limitations of the 
timber quantities to be designated for cutting under the 
terms of this contract. 
 Quantity adjustments shall not be made under this 
Section after there is modification for Catastrophic Dam-
age under BT8.32. 
  BT2.41 Adjustment for Quantity Deficit. If Con-
tract Area Map shows Payment Units where Marking or 
Measuring is to be completed after the date of contract ad-
vertisement and if Contracting Officer determines that a 
deficit in the estimated quantity will cause the quantity des-
ignated to be less than 90 percent of the total estimate 
shown in AT2, Forest Service, upon request by Contractor, 
shall designate additional timber within Contract Area. 
Such additional timber shall be limited to that estimated to 
be necessary to reach approximately the estimated quan-
tities by species listed in AT2. Any such additional desig-
nation shall be consistent with land and resource manage-
ment plans. 
  BT2.42 Adjustment for Excess Quantity. If Con-
tract Area Map shows Payment Units where Marking or 
Measuring is to be completed after date of contract adver-
tisement and if Contracting Officer determines that the 
quantity designated will be more than 120 percent of the 
total estimated quantity listed in AT2, Forest Service, upon 
request by Contractor, shall make an adjustment in Mark-
ing or cutting unit boundaries with the objective of desig-
nating for cutting the approximate estimated quantities by 
species listed in AT2. Such adjustments in quantities shall 
be confined to (a) Marking adjustments on Contract Area 
and (b) reduction in area to be cut over. Such adjustments 
or reductions shall not conflict with the silvicultural treat-
ment being applied on Contract Area and shall not materi-
ally change the average value by species of the timber 
designated for cutting. Such adjustments may be made 
notwithstanding the provisions of BT1.1 and BT2.3. 

 If the timber designated for cutting is not reduced by 
such adjustments to less than 120 percent of the total es-
timated quantity listed in AT2, Contractor, after cutting 120 
percent of the total estimated quantity listed in AT2, may 
elect to have Contract Area reduced to eliminate Payment 
Units where felling has not begun. 
  BT2.43 Adjustment for Quantity Errors. An es-
timated quantity shown in AT2 shall be revised by correct-
ing identified errors made in determining estimated quan-
tity that result in a change in total contract quantity of at 
least 10 percent or $1,000 in value, whichever is less, 
when an incorrect estimated quantity is caused by com-
puter malfunction or an error in calculations, area determi-
nation, or computer input. 
 No adjustments in quantity shall be made for variations 
in accuracy resulting from planned sampling and Measur-
ing methods or judgments of timber quality or defect. 
 For payment purposes, corresponding revisions in 
quantity and total payment shall be shown in AT4c for each 
Payment Unit involved. Adjustment in rates will not be 
made. Adjustment in quantities shall not obligate Forest 
Service to designate additional quantities when the original 
quantity estimate is overstated.  
 
BT3.0—RATES OF PAYMENT 
 BT3.1 Current Contract Rates. Included Timber that 
is Released for Cutting shall be paid for at Current Contract 
Rates determined under this Section. “Current Contract 
Rates” shall be (a) Flat Rates and (b) Tentative Rates ad-
justed by the escalation procedures in BT3.2. Flat Rates 
and Tentative Rates shall be those listed in AT4, unless 
superseded by rates redetermined under BT3.3 or estab-
lished for Contract Term Extension. 
 Current Contract Rates, based on rates redetermined 
under BT3.3 or established under BT8.23, shall apply to all 
Payment Units from which removal of timber from Contract 
Area has not been completed on the effective date of the 
revised rates, except Current Contract Rates in effect at 
the time of Release for Cutting shall be applicable: 
 (a) On Payment Units for Specified Roads Released 
for Cutting on which clearing has begun and 
 (b) For not more than two other Payment Units from 
which removal from Contract Area has begun. 
 Notwithstanding the exceptions provided in this Sec-
tion, rates redetermined under BT3.31, BT3.32, and 
BT3.33 shall apply to all Included Timber removed subse-
quent to the rate redetermination. 
 In event there are more than two Payment Units from 
which timber removal has not been completed on the ef-
fective date, the rates in effect at the time of Release for 
Cutting shall apply to the two units from which the greatest 
estimated proportions of Payment Unit quantities have 
been removed. Otherwise, in released Payment Units, re-
determined rates or rates established for Contract Term 
Extension shall apply to the entire quantity shown in AT4c 
for those units. In addition, Required Deposits shall be 
made as listed in AT4 and CT5.32, or established under 
BT3.3 or BT8.23. 



116                               Contract FS-2400-13T (10/2019) 
 

 In the event Termination Date is adjusted under 
BT8.21 or BT8.212, Current Contract Rates shall be con-
tinued in the same manner as immediately prior to the ad-
justment period. 
 “Current Contract Value” is the sum of the products of 
Current Contract Rates and estimated remaining quanti-
ties by species of Included Timber meeting Utilization 
Standards, less the bid rate for mandatory stewardship 
projects that have not been completed. 
 BT3.2 Escalation Procedure. Tentative Rates for 
those species and products listed in AT4a are subject to 
quarterly escalation in accordance with the following pro-
cedures: The calendar quarter index average for each 
price index described in AT5 is the arithmetic average of 
the three such monthly price indices preceding January 1, 
April 1, July 1, and October 1. The difference between cal-
endar quarter index average and Base Index listed in AT4a 
shall be the basis for quarterly escalation. To arrive at Cur-
rent Contract Rates for Payment Units Released for Cut-
ting during the preceding calendar quarter, Tentative Rates 
for each species shall be reduced or increased by such dif-
ference, except when the calendar quarter index average 
is: 
 (a) Less than the Base Index, the reduction shall not 
result in a rate below Base Rate or 
 (b) Greater than the Base Index, the increase shall not 
exceed the difference between Tentative Rate and Base 
Rate. 
 In the event of Contract Term Extension, the escalation 
procedure will be used during the extension period, except 
that adjusted payment rates for any calendar quarter can-
not be less than Tentative Rates, for each species and 
product group, established under BT8.23 for the extension 
period. 
  BT3.21 Unavailable Index. If an index described 
in AT5 is no longer available, Contracting Officer may re-
place that index. If Contracting Officer determines that a 
replacement index does not exist, Current Contract Rates 
for the remainder of the contract shall be a Flat Rate. Flat 
Rates will be Tentative Rates adjusted by the arithmetic 
average of the index described in AT5 for a 12-month pe-
riod prior to its becoming unavailable using the quarterly 
adjustment procedure outlined in BT3.2. Contracting Of-
ficer will determine availability and a beginning point to av-
erage the index for Flat Rates. Such Flat Rates are subject 
to rate redetermination as provided elsewhere under this 
contract. 
 BT3.3 Rate Redetermination. Rates may be redeter-
mined as set forth in this Section. Bid Premium Rates shall 
be added to all redetermined rates, except as provided in 
BT3.31, BT3.32, and BT3.33. 
 Rate redeterminations shall be made in accordance 
with the standard Forest Service methods in effect 45 days 
prior to rate redetermination. Such methods shall take into 
consideration factors that may affect timber value at rate 
redetermination date. 
 Redetermined rates shall not be less than Base Rates 
listed in AT4, except for reduction under BT3.31, BT3.32, 

or BT3.33. Required Deposits shall be redetermined. Re-
determined Specified Road construction cost is subject to 
the limitations of BT5.26. 
  BT3.31 Rate Redetermination for Environmen-
tal Modification. In the event of a contract modification 
under BT8.33 or partial termination under BT8.34, Con-
tracting Officer shall make an appraisal to determine for 
each species the difference between the appraised unit 
value of Included Timber remaining immediately prior to 
the revision and the appraised unit value of Included Tim-
ber to be cut under the modification. The appraisal shall 
consider the estimated cost of any construction work listed 
in the Schedule of Items that was performed and aban-
doned. 
 Tentative Rates and Flat Rates in effect at the time of 
the revision will be adjusted by said differences to become 
Current Contract Rates. Accordingly, Base Rates shall be 
adjusted to correspond to the redetermined rates if rede-
termined rates are less than the original Base Rates, sub-
ject to a new Base Rate limitation of the cost of essential 
reforestation or 25 cents per hundred cubic feet or equiva-
lent, whichever is larger. However, existing Base Indices 
shall not be changed under this Subsection. 
 Redetermined rates, or differences for rates subject to 
BT3.2, and Required Deposits shall be considered estab-
lished under BT3.1 for Included Timber removed subse-
quent to the contract revision. 
  BT3.32 Rate Redetermination after Cata-
strophic Damage. In event of Catastrophic Damage and 
adjustment, if any, of Included Timber, Contracting Officer 
shall make an appraisal to determine for each species the 
catastrophe-caused difference between the appraised unit 
value of Included Timber remaining immediately prior to 
the catastrophe and the appraised unit value of existing 
and potential Included Timber immediately after the catas-
trophe. Included Timber is any that would not be eliminated 
under BT8.32. Potential Included Timber is any that would 
be added under BT8.32. 
 Tentative Rates and Flat Rates in effect at the time of 
catastrophe shall be adjusted by said differences to be-
come the redetermined rates for the purpose of a contract 
modification under BT8.32. Accordingly, Base Rates shall 
be adjusted to correspond to the redetermined rates if re-
determined rates are less than the original Base Rates, 
subject to new Base Rate limitations of 25 cents per hun-
dred cubic feet or equivalent. However, existing Base Indi-
ces shall not be changed under this Subsection. 
 Upon agreement under BT8.32, redetermined rates 
and Required Deposits shall be considered established un-
der BT3.1 for Included Timber removed subsequent to Cat-
astrophic Damage. 
 At time of such appraisal, Specified Road construction 
cost shall include the estimated cost of any construction 
work listed in the Schedule of Items performed and aban-
doned. 
  BT3.33 Rate Redetermination for Market 
Change. In the event of delay or interruption, exceeding 
90 days, under BT8.33, Contracting Officer shall make an 
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appraisal to determine for each species the difference be-
tween the appraised unit value of Included Timber imme-
diately prior to the delay or interruption and the appraised 
unit value of Included Timber immediately after the delay 
or interruption. The appraisal shall be done after any rate 
redetermination done pursuant to BT3.31, for using re-
maining volumes. 
 Tentative Rates and Flat Rates in effect at the time of 
delay or interruption or established pursuant to BT3.31 will 
be reduced, if appraised rates declined during the delay or 
interruption, to become Current Contract Rates. Increases 
in rates will not be considered. Accordingly, Base Rates 
shall be adjusted to correspond to the redetermined rates 
if redetermined rates are less than the original Base Rates, 
subject to a new Base Rate limitation of the cost of essen-
tial reforestation or 25 cents per hundred cubic feet or 
equivalent, whichever is larger. However, existing Base In-
dices shall not be changed under this Subsection. 
 Redetermined rates shall be considered established 
under BT3.1 Included Timber removed subsequent to the 
delay or interruption. 
  BT3.34 Emergency Rate Redetermination. For-
est Service shall redetermine rates if, upon Contractor's 
application, Forest Service determines that, because of 
changes in the timber market since the award date or the 
last rate redetermination under this provision, the Producer 
Price Index identified in AT20 has declined by 25 percent. 
Rates shall be redetermined under BT3.3 and shall be con-
sidered established under BT3.1 for timber Scaled subse-
quent to Contractor’s application. This Subsection shall not 
apply during Contract Term Extension. 
 BT3.4 Other Payment Rates. 
  BT3.41 Material and Quantities Not in AT2. Inci-
dental amounts of products or portions of trees of species 
listed on AT2 that do not meet Utilization Standards may 
be removed without charge. Such material may be pur-
posely removed in more than incidental amounts without 
charge upon written approval of Contracting Officer, and 
subject to agreement on deposits if needed for road 
maintenance and use. 
 Other species or products not listed in AT2 may be cut 
and removed upon written approval of Contracting Officer 
and subject to agreement on rates of payment and depos-
its if needed for road maintenance and use. 
 When any material suitable for use in a product form 
included in AT2 is removed in another product form, the 
rates of payment shall be not less than but approximately 
equivalent to Current Contract Rates and Required Depos-
its. 
  BT3.42 Timber Cut Through Mistake. Undesig-
nated timber meeting Utilization Standards, cut by Con-
tractor through mistake and included by Contracting Officer 
under BT2.14, shall be removed and paid for at Current 
Contract Rates and Required Deposits, unless such mate-
rial is not listed in AT2. In such event, Contracting Officer, 
in accord with standard Forest Service methods, shall es-
tablish rates to be paid. 
  BT3.43 (Reserved) 

  BT3.44 Undesignated Timber Damaged With-
out Negligence. Undesignated timber meeting Utilization 
Standards, damaged without negligence by Contractor 
and designated by Forest Service under BT2.131, shall be 
cut, removed, and paid for at Current Contract Rates and 
Required Deposits. 
  BT3.45 Undesignated Timber Unnecessarily 
Damaged or Negligently or Willfully Cut. Undesignated 
timber meeting Utilization Standards and unnecessarily 
damaged or negligently or willfully cut by Contractor, if in-
cluded by Contracting Officer under BT2.132, shall be cut, 
removed, and paid for at Current Contract Rates and Re-
quired Deposits that are in addition to liquidated damages 
under BT3.46. 
 If such timber is of a species or size not listed in AT2 
or is of a quality different from designated timber, Contract-
ing Officer shall establish payment rates in accord with 
standard Forest Service methods. 
  BT3.46 Liquidated Damages. Unnecessary dam-
age to or negligent or willful cutting of undesignated timber, 
as described in BT3.45, on portions of Contract Area cut 
over under this contract is likely to cause substantial silvi-
cultural or other damage to the National Forest. It will be 
difficult, if not impossible, to determine the amount of such 
damage. Therefore, Contractor shall pay as fixed, agreed, 
and liquidated damages an amount equivalent to the 
amount payable at Current Contract Rates. If designated 
by Contracting Officer, Contractor shall remove such dam-
aged or cut timber and pay for it at Current Contract Rates. 
 
BT4.0—PAYMENTS 
 BT4.1 Amount Payable for Timber. Except as pro-
vided in BT3.1, Current Contract Rates and Required De-
posits in effect when a Payment Unit is Released for Cut-
ting shall be applied to the timber quantities to determine 
the amount Contractor shall pay. A “Payment Unit” is a por-
tion of Contract Area established for payment purposes. 
 BT4.2 Integrated Resource Account. “Integrated 
Resource Account” is an account maintained by Forest 
Service of all Contractor’s deposits, credits, payment guar-
antees, and the charges for: 
 (a) Timber at Current Contract Rates; 
 (b) Slash disposal and road maintenance at Required 
Deposit rates; 
 (c) Cooperative work at rates established by specific 
agreement under BT4.218; 
 (d) Stewardship Credits established; and 
 (e) Other charges provided in this contract. 
 Cash deposits shall be recorded currently in such ac-
count. 
 Charges for Payment Units Released for Cutting shall 
be made when Forest Service prepares and furnishes to 
Contractor periodic statements of quantity and value of 
such timber. Charges subject to escalation under BT3.2 
shall be made initially on the basis stated in BT4.214 and 
shall be adjusted at the end of each calendar quarter, as 
provided in BT3.2. 
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 Charges shall be made according to BT3.4 when trees 
are subsequently Marked or designated for cutting. 
  BT4.21 Cash Deposits. Within the limitations of 
this Subsection, Contractor shall make cash deposits to 
meet Contractor’s obligations within 15 days of billing by 
Forest Service. Deposits shall be made to Forest Service, 
U.S.D.A., by mail or delivery to the address to be furnished 
by Forest Service. Forest Service shall explain the bill at 
the time it requests each deposit. 
   BT4.211 Downpayment. The downpayment 
amount shown in AT18 may not be applied toward any 
other payment required under the provisions of this con-
tract, except damages determined pursuant to BT9.4, 
transferred to other contracts, or refunded until stumpage 
value representing 25 percent of the total bid value of the 
contract is shown on Integrated Resource Account to have 
been cut, removed, and paid for or the estimated value re-
maining to be cut and removed, as shown on Integrated 
Resource Account, is equal to or less than the amount of 
the downpayment. For lump sum contracts, the downpay-
ment may be applied to payment for release of the single 
payment unit. 
   BT4.212 Advance Deposits. Contractor 
agrees to make cash deposits in advance of cutting to 
meet charges under BT4.2. 
 Forest Service billings for advance cash deposits shall 
be in such amounts that Integrated Resource Account will 
maintain an unobligated balance that covers the applicable 
charges for Payment Units Released for Cutting and des-
ignated material not included in AT2 expected to be cut 
within the next 60 days. This advance cash deposit may be 
reduced to a smaller amount by the terms of BT4.211, 
BT4.213, BT4.215, and/or BT4.217. Except for amounts 
required pursuant to BT4.211, BT4.213, and BT4.217, 
Contractor shall not be required to make advance deposits 
above those required under this Item. 
 When the credit balance in Integrated Resource Ac-
count is exceeded by the charges for timber within Pay-
ment Units Released for Cutting and for the estimated 
quantity to be cut in 10 days of cutting designated material 
not included in AT2, Contracting Officer will suspend all or 
any part of Contractor’s Operations until payment or ac-
ceptable payment guarantee is received. 
   BT4.213 Periodic Payment Schedule. Con-
tractor shall make periodic payments for stumpage value, 
as shown in AT19. 
 In the event Contractor has not paid the amount(s) 
stated in AT19 as stumpage for quantity removed by the 
periodic payment determination date(s), Forest Service 
shall issue a bill for collection for the difference between 
the required amount and payments made by Contractor. If 
payment(s) fall due on a date other than a normal billing 
date, the payment date shall be extended to coincide with 
the next Integrated Resource Account billing date. 
 The amount of the periodic payment(s) will be reduced 
if the payment(s) would result in Contractor’s credit bal-
ance for timber charges exceeding the Current Contract 
Value. 

 Only cash may be used for this purpose. No other form 
of payment is acceptable. Forest Service will apply the 
payments to subsequent charges on this contract under 
the terms of BT4.212. 
 Except for Contract Term Extensions under BT8.23, 
periodic payment determination date(s) that have not been 
reached shall be adjusted one day for each additional day 
of contract time granted. 
   BT4.214 Deposits for Charges Subject to 
Escalation. Deposits requested to cover estimated 
charges for timber subject to escalation under BT3.2 shall 
be based upon Current Contract Rates and related depos-
its in effect during previous calendar quarter. 
   BT4.215 Deposits When Payment Guaran-
teed. To the extent payment guarantee is provided under 
BT4.3, requirements for advance cash deposits under 
BT4.212 shall be waived for the value of timber on Contract 
Area that has been Released for Cutting, but not removed, 
and for the estimated value of products removed from Con-
tract Area for not more than a monthly billing period, sub-
ject to the provisions of BT4.4. 
   BT4.216 Blanket Cash Deposits. Contractor 
may make cash deposits under a written agreement to 
cover charges made under this and other contracts within 
the same National Forest. Forest Service shall allocate 
such deposits to such contracts. When there is to be no 
timber cutting hereunder for 30 days or more and payment 
of current charges has been made, the allocation to this 
contract shall be reallocated to other contracts within the 
same National Forest at Contractor’s request. Contractor 
shall not start cutting until allocation has again been made 
to this contract. 
   BT4.217 Extension Deposits. In the event of 
Contract Term Extension, Forest Service shall divide the 
difference between Current Contract Value as of the start 
of any Contract Term Extension and the credit balance of 
any deposit made pursuant to BT4.213 by the number of 
whole months remaining in Normal Operating Season(s) 
within the extension period to determine the amount of 
each “Extension Deposit.” 
 Contractor shall make the initial Extension Deposit 
prior to Forest Service executing the contract modification. 
In response to Forest Service billing under BT4.21, Con-
tractor shall make advance cash deposits. Such deposits 
shall at least equal each Extension Deposit required for 
each whole month remaining in Normal Operating Sea-
son(s) during the extension period. Extension Deposits 
shall be due by the last day of each month during Normal 
Operating Season whether or not any Payment Unit is to 
be released. 
 Due dates for Extension Deposits during the extension 
period may be delayed when Contractor earns Contract 
Term Adjustment if Termination Date, as adjusted, results 
in one or more additional complete months within Normal 
Operating Season(s). 
   BT4.218 Cooperative Deposits. On a basis 
of cooperation or assistance (16 USC 572) and by a written 
agreement, Forest Service shall perform all or portions of 
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the work that Contractor is obligated to perform under this 
contract, as well as furnish other Services in connection 
with activities under this contract. When Forest Service is 
to perform such work, Contractor shall make one or more 
deposits to cover the estimated cost of the work. On re-
quest of Contractor, Forest Service shall render monthly 
accounts, as may be specified in such agreement. 
  BT4.22 Temporary Reduction of Downpay-
ment. When, under BT8.33, Contracting Officer requests 
Contractor to delay or interrupt Contractor’s Operations for 
more than 90 days, the downpayment amount being held 
on deposit may be temporarily reduced upon the written 
request of Contractor or at the discretion of Contracting Of-
ficer. For the period of the delay or interruption, the down-
payment on deposit may be reduced to $1,000 or two (2) 
percent of the downpayment amount listed in AT18, which-
ever is larger. 
 Any downpayment amount temporarily reduced pursu-
ant to this Subsection may be refunded or transferred at 
the request of Contractor. However, if Contractor has out-
standing debt owing the United States, Contracting Officer 
must apply the amount of downpayment that could be re-
funded to the debt owed in accordance with the Debt Col-
lection Improvement Act, as amended (31 USC 3701, et 
seq.). 
 Upon Contractor’s receipt of bill for collection and writ-
ten notice from Contracting Officer that the basis for the 
delay or interruption no longer exists, Contractor shall re-
store the downpayment to the full amount shown in AT18 
within 15 days after the date the bill for collection is issued, 
subject to the provisions of BT4.4. Contractor shall not re-
sume contract operations until the downpayment amount 
is fully restored. 
  BT4.23 Refund of Excess Cash. If at any time the 
credit balance of Integrated Resource Account exceeds 
the charges for timber within Payment Units Released for 
Cutting and for designated material not included in AT2 
that Forest Service estimates will be cut within the next 60 
days, any portion of such excess that is due to cash in the 
account shall be refunded, if requested by Contractor, un-
less deposited under BT4.211, BT4.213, or BT4.217. If 
Contractor plans no cutting within the next 60 days, Forest 
Service may refund the entire unencumbered cash bal-
ance, except as provided in this Subsection. However, For-
est Service shall not reduce the credit balance below the 
total value of partially cut Payment Units and designated 
material not included in AT2 that is cut before operations 
cease. After a refund for a shutdown, deposits shall be 
made to meet the requirements of BT4.212 before addi-
tional timber may be cut. 
  BT4.24 Refund after Final Charges for Re-
leased Timber. Any cash deposit, in excess of that re-
quired to meet charges under BT4.2, shall be refunded or 
transferred within 15 days of Contractor’s request after fi-
nal charges for Included Timber have been made, except 
for amounts estimated to be required under BT9.5. 

 BT4.3 Payment Guaranteed by Bond or Deposited 
Securities. To guarantee payment, Contractor may fur-
nish and maintain an acceptable surety bond or deposit in 
a Federal Depository negotiable securities of the United 
States. The securities shall be deposited through the Re-
gional Fiscal Agent accompanied by a power of attorney 
and agreement authorizing the bond-approving officer to 
sell or collect such securities if payment is not made within 
15 days of billing by Forest Service. The penal sum of such 
surety bond or the market value at time of deposit of such 
negotiable securities shall be the maximum amount of the 
payment guaranteed. 
 For payment purposes, penal sum of the surety bond 
or market value at time of deposit of negotiable securities 
shall be in lieu of the performance bond furnished under 
BT9.1. 
  BT4.31 Blanket Bond. If Contractor furnishes an 
acceptable bond, or deposits securities, in accordance with 
BT4.3, to guarantee payment for timber from this and other 
contracts within the same National Forest, the amount of 
such bond or deposited securities shall be allocated to 
such contracts by Forest Service. When there is to be no 
timber cutting hereunder for 30 days or more and payment 
of current charges has been made, the allocation to this 
contract shall be reallocated to other contracts at Contrac-
tor’s request. Contractor shall not start cutting hereunder 
until this contract receives an allocation that will meet the 
obligation for payment guarantee. 
  BT4.32 Letters of Credit for Payment Bond. 
Notwithstanding the provisions of BT4.3, Contractor may 
use letters of credit in lieu of a surety bond for payment 
bond purposes when approved by Contracting Officer. 
 BT4.4 Payments Not Received. (a) Payments are 
due and payable on the date of issue indicated on the bill 
for collection. When a payment for timber cut and other 
charges is not received at the location designated by For-
est Service by the date allowed in the bill for collection for 
receipt of payment, Contracting Officer will suspend all or 
any part of Contractor’s Operations until payment or ac-
ceptable payment guarantee is received. Other charges in-
clude, but are not limited to: 

 (i) Slash disposal and road maintenance depos-
its; 
 (ii) Cooperative work at rates established by spe-
cific agreement under BT4.218; 
 (iii) Damages pursuant to BT9.4; 
 (iv) Road use fees; 
 (v) Restoration of downpayment pursuant to 
BT4.22; 
 (vi) Periodic payments pursuant to BT4.213; 
 (vii)Extension Deposits pursuant to BT4.217; and 
 (viii)Other mandatory deposits. 

 (b) Failure to pay amounts due by the date allowed in 
the bill for collection for receipt of payment shall be consid-
ered a breach under BT9.3. The 30-day notice period pre-
scribed therein shall begin to run as of the end of business 
on the date allowed for receipt of payments. If the perfor-
mance or payment is guaranteed by surety bond, the 
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surety will receive a copy of the written notification of 
breach. Demand will be made on the surety or other insti-
tution providing the guarantee or bond instrument for im-
mediate payment 10 days after issuance of written notifi-
cation of the breach. 
 (c) Pursuant to the Debt Collection Improvement Act 
of 1996, as amended, if payment is not received by Forest 
Service within 15 days after the date of issue indicated on 
the bill for collection: 

 (i) Simple interest shall be assessed at the higher 
of the Current Value of Funds Rate or the Prompt Pay-
ment Rate as established by the Secretary of the 
Treasury. Interest will begin to accrue as of the date of 
issue indicated on the initial bill for collection. 
 (ii) Debtors will be assessed administrative 
charges, in addition to the delinquent amount due. Ad-
ministrative charges are those additional costs in-
curred by the Government in processing, handling, 
and collecting delinquent debts. 
 (iii) A penalty charge of six (6) percent per annum 
will be assessed on any portion of a debt delinquent 
more than 90 days. This penalty charge is in addition 
to interest and administrative charges under para-
graphs (c)(i) and (c)(ii). The penalty charge shall ac-
crue from the date of issue indicated on the bill for col-
lection and shall be assessed on all outstanding 
amounts, including interest and administrative costs 
assessed under paragraphs (c)(i) and (c)(ii). 
 (iv) Payments will be credited on the date received 
by the Federal Depository or Collection Officer desig-
nated on the bill for collection. 

 (d) Forest Service remedies for Contractor’s failure to 
make payment for timber cut and other charges when due, 
except for accrual of interest, suspension of all or any part 
of Contractor’s Operations, and administrative offset, shall 
be stayed for so long as: 

 (i) A bona fide dispute exists as to Contractor’s 
obligation to make such payment and 
 (ii) Contractor files and prosecutes a timely 
Claim. 

 BT4.5 Stewardship Credits. “Stewardship Credits” 
are credits that are earned and established when work de-
scribed in CT6.9# has been performed and accepted. 
Stewardship Credits shall be earned at the rate as shown 
in AT4d. Earned Stewardship Credits may be used to pay 
for Included Timber value in excess of Base Rates and Re-
quired Deposits. Base Rates and Required Deposits must 
be paid in cash. 
  BT4.51 Progress Estimates. Forest Service shall 
make timely estimates of Contractor’s progress on stew-
ardship projects. On the basis of such progress estimates, 
Forest Service shall credit Integrated Resource Account 
each month as such work proceeds. 
  BT4.52 Excess Stewardship Credits. In the 
event there are unused established Stewardship Credits 
when all of the Included Timber has been cut and removed, 
Forest Service, at its option, shall either add more timber 

or make cash payment for the unused Stewardship Cred-
its. 
  BT4.53 Excess Timber Value. In the event the 
value of Included Timber exceeds the total value of all of 
the mandatory projects shown in AT4d, plus the optional 
projects shown in AT4d that Contractor has been author-
ized to perform: 
 (a) Contracting Officer shall authorize additional op-
tional projects shown in AT4d if the excess timber value 
exceeds 10 percent of the total timber value, or 
 (b) Contracting Officer shall authorize additional op-
tional projects shown in AT4d or require cash payment if 
the excess timber value is less than 10 percent of the total 
timber value, or 
 (c) Contractor shall make cash payment for the excess 
timber value if there are no remaining optional projects 
shown in AT4d. 
  BT4.54 Cash Payment for Stewardship Pro-
jects. In lieu of providing timber for established Steward-
ship Credits, Forest Service may elect to provide a cash 
payment to Contractor. 
  BT4.55 Refund of Unused Stewardship Credits. 
When, under BT8.33, Contracting Officer requests Con-
tractor to delay or interrupt Contractor’s Operations for 
more than 60 days, unused Stewardship Credits may be 
refunded upon the written request of Contractor or at the 
discretion of Contracting Officer. 
 Contractor agrees that when unused Stewardship 
Credits are refunded that Contractor shall remit, release, 
and forever discharge the United States from any and all 
Claims arising from any delay in using Stewardship Credits 
under this contract, including, but not limited to, any Claims 
of interest or other costs. 
 If Contractor has outstanding debt owing the United 
States, Contracting Officer must apply the amount of Stew-
ardship Credit that could be refunded to the debt owed in 
accordance with the Debt Collection Improvement Act, as 
amended. 
 
BT5.0—TRANSPORTATION FACILITIES 
 BT5.1 Authorization. Contractor is authorized to con-
struct and maintain roads, bridges, and other transporta-
tion facilities, as needed for harvesting Included Timber 
and completing stewardship projects on National Forest 
and other lands where Forest Service has such authority. 
As used in this contract “construct” includes “reconstruct.” 
 Location and construction of Specified Roads shall be 
in accordance with BT5.2. Unless otherwise provided 
herein, construction may be progressive during this con-
tract. Maintenance shall be governed by BT5.3. The loca-
tion and clearing widths of all Temporary Roads or facilities 
shall be agreed to in writing before construction is started. 
“Temporary Roads” are roads other than Specified Roads 
that are constructed by Contractor for the purpose of har-
vesting Included Timber or completing stewardship pro-
jects. 
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 Contractor is authorized to cut and use for construction 
without charge construction timber designated by agree-
ment. 
  BT5.11 Requirements of Rights-of-Way. Con-
tractor’s road construction and use of rights-of-way identi-
fied in attached list or CT5.111# shall be confined to rights-
of-way and limited by the related easements and stipula-
tions, if any, unless Contractor makes other arrangements 
that will not infringe upon or adversely affect the grantee’s 
rights. Easements or right-of-way documents are available 
in the offices of the Forest Supervisor and District Ranger. 
  BT5.12 Use of Roads by Contractor. Except as 
provided herein, Contractor is authorized to use existing 
National Forest system roads and Specified Roads listed 
in AT7, when Forest Service determines that such use will 
not cause damage to the roads or National Forest re-
sources. 
 If Contractor’s use of an existing temporary or National 
Forest system road, not listed in AT7, cannot be satisfac-
torily accommodated without reconstruction, Contractor 
shall be authorized to use such road upon agreement as 
to the minimum reconstruction work that Contractor shall 
perform before hauling. When appropriate, such road shall 
be included in AT7 as an alternate facility under BT5.26. 
 CT5.12 lists existing roads shown on Contract Area 
Map that for such reasons as limitations in structural ca-
pacity, safety, and protection of soil, water, and roads: 
 (a) Cannot be used for log hauling or 
 (b) May be used only under the restrictive limitations 
stated therein. 
 BT5.2 Specified Roads. “Specified Roads” are roads, 
including related transportation facilities and appurte-
nances, shown on Contract Area Map and listed in AT7. 
Contractor shall construct Specified Roads used under this 
contract. Construction initiated by Contractor on any such 
Specified Road shall be completed to an agreed terminus 
that meets Contractor’s needs and prevents unnecessary 
impact on National Forest resources. Construction to such 
terminus shall be in full accordance with Plans and speci-
fications identified in AT7 or specifications and the Sched-
ule of Items attached hereto, except for agreed adjust-
ments needed to accommodate such terminus. For each 
pay unit, the "Schedule of Items" itemizes quantity of work 
and materials and cost, with method of measurement and 
basis for payment. Forest Service shall revise the Sched-
ule of Items to show the estimated cost for the portion con-
structed to the revised terminus as a separate segment. 
 A Temporary Road shall not be constructed substan-
tially on the location for a Specified Road, except by agree-
ment. 
 In event of agreed substitution or revision of construc-
tion design, specifications, or performance responsibility 
under BT5.212, BT5.25, BT5.26, or CT5.215#, AT7 shall 
be modified. If Contractor does not need a Specified Road 
or a portion of a Specified Road for harvesting Included 
Timber or completing stewardship projects and the Speci-
fied Road is not constructed, the deletion of the road or 
road segment will be a mutually agreed Design Change 

and Integrated Resource Account will be adjusted for the 
reduction in cost, as provided in BT5.25. 
 References in the contract to specifications, stand-
ards, or test methods adopted by the American Association 
of State Highway and Transportation Officials (AASHTO), 
American Society for Testing and Materials (ASTM), Gen-
eral Services Administration (GSA), or other recognized 
national technical associations shall mean specifications, 
standards, or test methods, including interim or tentative 
issues, that are in effect on the date of contract advertise-
ment. 
  BT5.21 Engineering. Forest Service completed 
survey and design for Specified Roads prior to contract ad-
vertisement, unless otherwise shown in AT8 or Contractor 
survey and design are specified in AT7. On those roads for 
which Forest Service completes the design during the con-
tract, the design quantities shall be used as the basis for 
revising estimated costs stated in the Schedule of Items 
and adjusting Integrated Resource Account. 
 Forest Service engineering shall be completed accord-
ing to the schedule in AT8. Should Forest Service be una-
ble to perform the designated survey and design by the 
completion date or other agreed to time, upon written 
agreement, Contractor shall assume responsibility for such 
work. In such event, Contracting Officer shall revise: 
 (a) AT7 to show Contractor’s performance responsi-
bility. 
 (b) The Schedule of Items to include costs of survey 
and design, as provided under BT5.24, and adjust Inte-
grated Resource Account, as provided in BT5.25. Forest 
Service shall calculate such costs, using unit rates compa-
rable with those used in the Schedule of Items. 
 Contractor shall furnish a schedule to Forest Service 
of specific dates for the start of construction. The schedule 
of construction shall be submitted to Forest Service for ap-
proval within 60 days after contract award and prior to be-
ginning work. Contractor’s construction schedule shall re-
flect Forest Service survey and design completion dates. 
Forest Service may agree to Contractor’s request for an 
alternate date for starting construction. 
 Contractor shall perform survey, design, and construc-
tion staking of Specified Roads to be engineered by Con-
tractor in accordance with specifications attached hereto. 
Based upon the quantities developed by such design, as 
approved by Forest Service, Contracting Officer shall re-
vise the estimated costs stated in the Schedule of Items 
and adjust Integrated Resource Account. The methods of 
computing such revised costs shall be consistent with the 
methods that would have been used had the engineering 
been performed prior to contract advertisement. 
   BT5.211 Contract Plans. “Plans” are docu-
ments that show location, details, and dimensions of the 
work to be performed. On any of the contract Plans where 
a portion of the work is drawn out and the remainder is 
shown in outline, the parts drawn out shall apply to all other 
like portions of the work. 
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 “Shop Drawings” include drawings, diagrams, layouts, 
schematics, descriptive literature, illustrations, lists or ta-
bles, performance and test data, and similar materials fur-
nished by Contractor to explain in detail specific portions 
of the work required by the contract. Contractor shall sub-
mit a minimum of five (5) sets of required Shop Drawings 
to Forest Service, three (3) sets of which will be retained 
by Forest Service. Shop Drawings shall not exceed 24 
inches by 36 inches in size. Approval or rejection and date 
will be noted or stamped on each set. Unless agreed oth-
erwise, Forest Service shall approve or reject the Shop 
Drawings within 10 days of submission. Such approval of 
the Shop Drawings shall not be construed as a complete 
check, but will indicate only that the general method of con-
struction and detailing is satisfactory. If the Shop Drawings 
are rejected, Contractor must make the noted revisions 
and resubmit the Shop Drawings. 
 A change in the amount of construction work that ex-
ceeds construction tolerances specified in the specifica-
tions identified in AT7 caused by a Forest Service error in 
construction staking shall be treated as a Design Change. 
When incompatible situations arise between Plans, speci-
fications, and actual conditions on the ground, Contractor 
shall make corrections pursuant to BT5.253. 
   BT5.212 Construction Staking. Contractor 
shall avoid careless or negligent damage to construction 
stakes, flags, or marks. If such damage occurs, Contractor 
shall be required to replace stakes necessary to construc-
tion. Contractor’s replacement staking shall be approved 
by Forest Service. Alternatively, upon Contractor’s re-
quest, Contracting Officer may agree to perform such work 
under BT4.218. 
 When AT7 shows that construction stakes are to be 
set by Forest Service after clearing, Contractor shall sub-
mit to Forest Service a written schedule for clearing, con-
struction staking, and construction that will provide Forest 
Service a reasonable period for setting construction 
stakes. Time for setting construction stakes may be modi-
fied by written agreement. 
 If Forest Service performs construction staking for 
Specified Roads, timing of such staking shall permit Con-
tractor’s clearing and other construction activity to proceed 
without hindrance or delay, provided Contractor’s con-
struction activity is reasonably consistent with needs iden-
tified in Contractor’s Operating Schedule or amendments 
thereto. 
 Should Forest Service be unable to perform construc-
tion staking in such reasonable period, upon written agree-
ment, Contractor shall assume the responsibility for con-
struction staking for agreed upon portions of Specified 
Roads. In such event, Contracting Officer shall revise: 
 (a) AT7 to show Contractor’s performance responsi-
bility. 
 (b) The Schedule of Items to include costs of con-
struction staking, as provided under BT5.24, and adjust In-
tegrated Resource Account, as provided in BT5.25. Forest 
Service shall calculate such costs, using unit rates compa-
rable with those used in the Schedule of Items. 

  BT5.22 Material Delivery. Within 60 days after 
award date, Contractor shall provide Forest Service a writ-
ten schedule showing the desired delivery dates of any 
material to be supplied by Forest Service. With reasonable 
notice, schedule may be amended by agreement. Forest 
Service agrees to make delivery within 15 days after the 
scheduled delivery dates that are at least 60 days after the 
schedule is submitted, unless prevented by causes beyond 
control of Forest Service. 
 If Contractor does not provide Forest Service the writ-
ten schedule within the period provided in this Subsection, 
Forest Service agrees to make delivery within 90 days after 
a late schedule is submitted, unless prevented by causes 
beyond control of Forest Service. After delivery to and writ-
ten receipt by Contractor, Contractor is responsible for in-
stallation of needed material and for any loss of or damage 
to such material due to Contractor’s negligence prior to in-
stallation or return of unused material to Forest Service. 
 At Contractor’s option, Forest Service deliveries shall 
be to Contractor’s storage area, as agreed, or to the near-
est practicable point to the job site along existing roads. 
Unused material shall be returned to Forest Service at lo-
cation of delivery, unless agreed otherwise. 
  BT5.23 Use of Partially Constructed Roads. Un-
less Contracting Officer determines that there is justifica-
tion under existing conditions and ground conditions permit 
hauling without undue damage, portions of Specified 
Roads shall be Substantially Completed prior to their use 
for hauling timber. When necessary to facilitate construc-
tion and protect bridges and roads from damage, timber 
felled in construction and timber logged directly to the road 
from areas immediately adjacent thereto may be hauled 
before road construction is Substantially Completed. Such 
hauling shall be confined to periods when abnormal soil 
erosion and damage to National Forest lands will not re-
sult. 
 “Substantially Completed” means: 
 (a) Completion of grading and installation of drainage 
structures so they will function effectively and 
 (b) Laying the specified depth of base course, if any, 
unless Contracting Officer determines that physical condi-
tions make it impractical or ground conditions permit haul-
ing without undue damage. 
 No more than half of Included Timber to be hauled over 
such portions of road shall be hauled until the base course 
has been applied. 
 Unless agreed otherwise, specified reconstruction 
shall be completed on any portion of road prior to hauling 
on that portion. 
  BT5.24 Estimated Cost. Estimated costs by con-
struction phases for Specified Roads listed in AT7 are 
stated by segments in the Schedule of Items. Such esti-
mated costs are subject to adjustment under BT3.3, BT5.2, 
BT5.21, BT5.212, BT5.25, and BT5.26. Appropriately ad-
justed costs shall be made a part of a revised Schedule of 
Items and shown as adjustments to Integrated Resource 
Account. The revised Schedule of Items shall supersede 
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any prior Schedule of Items when it is dated and signed by 
Contracting Officer and a copy is furnished to Contractor. 
  BT5.25 Construction Cost Adjustment. Con-
tracting Officer, as provided in BT5.21, BT5.212, BT5.251, 
BT5.252, and BT5.253, shall adjust Specified Road con-
struction cost estimates in the Schedule of Items and show 
the adjustments as credits or debits to Integrated Resource 
Account in the month when the road segment is accepted. 
   BT5.251 Variation in Quantities. (a) This 
Item applies only to differences between quantities shown 
in the Schedule of Items and measured quantities actually 
constructed and accepted that are not covered under 
BT5.252 or BT5.253. Only changes in quantities where 
other than contract quantities or lump sum is specified in 
the Schedule of Items are subject to this Item. 
 (b) Adjustments to the Specified Road construction 
cost for variation in quantities shall be computed at unit 
rates established in the Schedule of Items for units of work 
actually constructed and measured in accordance with 
specified method of measurement shown in the Schedule 
of Items and described in the specifications identified in 
AT7, except that: 

 (i) When quantity of authorized work performed 
or material furnished by Contractor, under any item 
shown in the Schedule of Items and covered by this 
Item, is more than 115 percent of original quantity, use 
Current Unit Rates to calculate the adjustment for that 
portion of work above 115 percent of original quantity. 
 (ii) When quantity of authorized work performed 
or material furnished by Contractor, under any item 
shown in the Schedule of Items and covered by this 
Item, is less than 85 percent of original quantity, Forest 
Service shall make a revised estimate of cost for such 
work. Any revised estimate shall use the same proce-
dures as those used in original estimates using rates 
comparable to those used in computing the most re-
cent cost estimate for the contract. The revised cost 
estimate shall take into account any increase or de-
crease in unit rates that results from a reduction in 
quantity of work. 

 (c) “Current Unit Rates” are Forest Service estimates 
of the unit rates for doing the work at the time the adjust-
ment is approved. 
   BT5.252 Physical Change. (a) Forest Ser-
vice shall adjust the Specified Road construction cost if, 
prior to acceptance under BT6.36, a physical change, 
caused by a single event and not due to negligence of Con-
tractor, results in an increase or decrease in work and/or 
materials furnished by Contractor involving additional esti-
mated cost of: 

 (i) More than $10,000 or 
 (ii) More than 10 percent of total Specified Road 
construction cost, whichever is less. 

 (b) Increases to the Specified Road construction cost 
shall include cumulative estimated costs of repairing dam-
age from things such as slides, washouts, landslips, and 
fire. Plans and specifications shall be revised when neces-

sary to meet new conditions. Quantities of work and/or ma-
terials determined from such revised Plans and specifica-
tions, together with estimated quantities of work and/or ma-
terials abandoned, shall be the basis for the revised Spec-
ified Road construction cost. 
 (c) Forest Service shall determine difference in quan-
tities for portions of Specified Road affected by physical 
change by comparing most recent previous quantities with 
total of: 

 (i) Estimated quantities actually constructed prior 
to physical change, including work abandoned, and 
 (ii) Estimated quantities to be constructed follow-
ing physical change. 

 (d) Forest Service shall calculate the amount of in-
crease to the Specified Road construction cost by apply-
ing: 

 (i) Current Unit Rates to differences when quan-
tities increase and 
 (ii) Unit rates comparable to those used in com-
puting most recent cost estimate for the contract when 
quantities decrease. 

 (e) When quantity of authorized work to be performed 
or material furnished by Contractor, under any item shown 
in the Schedule of Items, is reduced to less than 85 percent 
of original quantity, Forest Service shall make a revised 
estimate of cost for such work and adjust the Specified 
Road construction cost. Any revised estimate shall use the 
same procedures as those used in the original estimates 
using rates comparable to those used in the most recent 
cost estimate for the contract. The revised estimate shall 
take into account any increase or decrease in unit rates 
that results from a reduction in quantity of work. 
   BT5.253 Design Change. (a) “Design 
Change” is a change in work and/or materials shown in the 
Schedule of Items and described in Plans or specifications 
that has been mutually agreed to in writing or ordered by 
Contracting Officer. Changes of a minor nature (such as 
adjustment in horizontal and vertical alignment, that do not 
exceed specified tolerance, necessary to maintain or bal-
ance earthwork quantities substantially as designed) and 
variation in quantities, as described in BT5.251, shall not 
be considered Design Changes. 
 (b) Additions, deletions, or changes in types or diam-
eter of culverts shown in Plans and changes in designated 
water sources shown on Plans shall be considered Design 
Changes. 
 (c) Forest Service may, by written notice from Con-
tracting Officer, order changes in work to be performed 
and/or materials to be furnished by Contractor within gen-
eral scope of the contract. Such work shall: 

 (i) Be due to differences between anticipated and 
actual field conditions, 
 (ii) Be necessary to construct Specified Roads to 
design standards, or 
 (iii) Be necessary to assure stability of Specified 
Roads. 

 (d) In addition, Contracting Officer may include work 
to protect resource values in ordered Design Changes. 
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Such work must be related to construction of Specified 
Roads and be necessary to prevent damage to soil and 
water values immediately tributary to Specified Roads. 
Other Design Changes may be made by mutual written 
agreement. 
 (e) Forest Service shall revise Plans and specifica-
tions as necessary to meet new conditions. Quantities of 
work and/or materials determined from such revised Plans 
and specifications, together with quantities of work and/or 
materials abandoned, shall be the basis for adjusting the 
Specified Road construction cost. 
 (f) Forest Service shall determine the difference in 
quantities for the portion of Specified Road affected by De-
sign Change by comparing the most recent previous quan-
tities with the total of: 

 (i) Estimated quantities actually constructed prior 
to Design Change and 
 (ii) Estimated quantities to be constructed follow-
ing Design Change. 

 (g) Calculate the amount of adjustment to the Speci-
fied Road construction cost by applying: 

 (i) Current Unit Rates to difference when quanti-
ties increase and 
 (ii) Unit rates comparable to those used in com-
puting most recent cost estimates of the contract when 
quantities decrease. 

 (h) When quantity of authorized work to be performed 
or material furnished by Contractor, under any item shown 
in the Schedule of Items, is reduced to less than 85 percent 
of original quantity, Forest Service shall make a revised 
estimate of cost of such work and adjust the Specified 
Road construction cost. Any revised estimate shall use the 
same procedures as those used in original estimates using 
rates comparable to those used in the most recent cost es-
timate for the contract. The revised estimate shall take into 
account any increase or decrease in unit rates that results 
from a reduction in quantity of work. 
  BT5.26 Alternate Facilities. If under Contractor’s 
Operating Schedule, roads needed for the removal of In-
cluded Timber differ substantially from Specified Roads, 
other roads may be added to AT7. Contracting Officer shall 
assure that road routing, location, design, and needed 
easements will make such other roads acceptable as parts 
of the National Forest transportation facilities. Contractor 
shall provide survey, design, and construction staking for 
such other roads. 
 Based on design quantities from such engineering, 
Forest Service shall estimate Specified Road construction 
costs of alternate facilities, using methods consistent with 
those used in the original computation of the Schedule of 
Items. If Specified Road construction costs for acceptable 
alternate facilities are less than the estimated costs of fa-
cilities listed in the original Schedule of Items that Contrac-
tor does not construct, Integrated Resource Account shall 
be adjusted by Forest Service to reflect the reduction in 
costs. In event of rate redetermination under BT3.3, such 
allowed costs shall be the redetermined estimated costs of 

facilities listed in the original Schedule of Items that Con-
tractor does not construct. 
  BT5.27 Temporary Credit for Unamortized 
Specified Road Construction Cost. When, under 
BT8.33, Contracting Officer requests Contractor to delay 
or interrupt Contractor’s Operations for more than 90 days, 
the unamortized cost of Specified Roads shall be credited 
to Contractor’s Integrated Resource Account upon the writ-
ten request of Contractor or at the discretion of Contracting 
Officer. The amount credited to Contractor shall be limited 
to stumpage paid above Base Rates. 
 Any Specified Road construction cost credited to Con-
tractor pursuant to this Subsection may be refunded or 
transferred at the request of Contractor. However, if Con-
tractor has outstanding debt owing the United States, Con-
tracting Officer must apply the amount of credit that could 
be refunded to the debt owed in accordance with the Debt 
Collection Improvement Act, as amended. 
 Upon written notice from Contracting Officer that the 
basis for the delay or interruption no longer exists, Con-
tractor shall pay for timber a per unit amount, in addition to 
Current Contract Rates, that is equal to the amount cred-
ited to Contractor’s Integrated Resource Account divided 
by 80 percent of the estimated remaining volume of the 
contract, until the full amount credited to Contractor has 
been returned. 
 BT5.3 Road Maintenance. Contractor shall maintain 
roads, commensurate with Contractor’s use, in accord-
ance with Road Maintenance Requirements in CT5.31# 
and the Road Maintenance Specifications. Performance of 
road maintenance work by Contractor may be required 
prior to, during, or after each period of use. The timing of 
work accomplishment shall be based on Contractor’s Op-
erating Schedule under BT6.31. 
 When two or more commercial users are simultane-
ously using the same road where Forest Service is not re-
quiring maintenance deposits, the commercial users will 
develop maintenance responsibilities and arrangements 
for accomplishing the work. Forest Service must agree to 
this plan. If the commercial users cannot agree on mainte-
nance responsibilities, Forest Service shall resolve the dif-
ferences. 
 If Contractor elects to use different roads than those 
listed in CT5.31#, Forest Service shall determine Contrac-
tor’s commensurate share of road maintenance and revise 
road maintenance deposits in CT5.32#. 
 If Forest Service cannot perform its full commensurate 
share of road maintenance, Forest Service shall make a 
cash payment to Contractor for performance of such work. 
 Unless agreed in writing, prehaul maintenance shall be 
completed on any portion of road prior to hauling on that 
portion. Maintenance, as used in this contract, does not in-
clude road reconstruction or repairs of an extraordinary na-
ture. 
 BT5.4 Use by Others. Forest Service shall have the 
right to use any road constructed by Contractor under this 
contract for any and all purposes in connection with the 
protection and administration of the National Forest. Other 
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parties, in connection with the logging of tributary National 
Forest timber, may use roads constructed by Contractor 
hereunder when Contracting Officer determines that such 
use will not materially interfere with Contractor’s Opera-
tions. Third party use shall be contingent upon Contracting 
Officer determining, and third party agreeing to pay, a fair 
share of maintenance cost commensurate with such com-
mercial use. 
 Unless otherwise provided in CT5.4, Forest Service 
shall authorize other uses of roads constructed by Contrac-
tor hereunder only if: 
 (a) Contracting Officer makes appropriate arrange-
ments to relieve Contractor of related maintenance costs 
commensurate with such other uses and 
 (b) Such other uses will not materially interfere with 
Contractor’s Operations. 
 Where Contractor reconstructs a road having estab-
lished use, Contractor’s use during reconstruction and 
thereafter shall be such as to reasonably accommodate 
such established use. Contracting Officer shall ensure that 
other users do not materially interfere with Contractor’s 
right to use such reconstructed road. 
 
BT6.0—OPERATIONS 
 BT6.1 Representatives. Unless otherwise agreed, 
Contractor shall designate, in writing, a representative who 
is authorized to receive notices in regard to performance 
under this contract and take related action. In no case shall 
Contractor designate any representative to this contract 
who is currently debarred, proposed for debarment, or sus-
pended by the Federal Government. Contractor’s repre-
sentative shall provide a copy of the contract to Contrac-
tor’s field supervisor and persons authorized to assume re-
sponsibilities in the field supervisor’s absence. Prior to ini-
tial operations and after shutdowns of 10 days or more, 
Contractor’s representative shall notify Forest Service 2 
days, excluding weekends and Federal holidays, before 
any operations begin on Contract Area. 
 Contractor’s representative shall designate, in writing, 
a field supervisor, one of whose responsibilities shall be 
on-the-ground direction and supervision of Contractor’s 
Operations. The field supervisor shall be readily available 
to the area of operations when operations are in progress 
and shall be authorized to receive notices in regard to per-
formance under this contract and take related action. The 
responsibilities of the field supervisor shall include the 
safeguarding of National Forest resources and perfor-
mance within the terms of the contract. Contractor repre-
sentative will furnish Forest Service with names of persons 
authorized to assume responsibilities in field supervisor’s 
absence. Such delegations may be made a part of Con-
tractor’s annual Operating Schedule under BT6.31. 
 Unless Contracting Officer designates another Forest 
Service representative and notifies Contractor in writing, 
the District Ranger is the representative of Forest Service. 
Forest Service representative shall: 
 (a) Receive notice in regard to performance under this 
contract, 

 (b) Take action in relation to this contract, and 
 (c) Be readily available to the area of construction, 
stewardship project work, and logging operations. 
 Contracting Officer or Forest Service representative 
shall designate other on-the-ground representatives in 
writing along with their specific contractual responsibilities 
and authority. Representatives with authority delegated in 
writing are the only Forest Service personnel authorized to 
provide notice or take related actions under the contract. 
Such delegation shall be made within 60 days of contract 
award. 
  BT6.11 Notices. Notices by either party as to ac-
tion taken or to be taken by the other respecting this con-
tract shall be made in writing to the other party’s desig-
nated representative. 
 BT6.2 Improvements. Contractor is authorized to 
construct on National Forest land, buildings, facilities, and 
other improvements needed to log Included Timber and 
complete stewardship projects. Such construction shall be 
located where approved in writing by Forest Service and 
shall be constructed and used in a manner that will protect 
National Forest values. 
 Contractor shall comply with the rules and regulations 
governing the operation of premises that are occupied and 
shall perform the contract in a manner that will not interrupt 
or interfere with the conduct of Forest Service business. 
 Forest Service shall grant written permission before 
any camp, quarry, borrow pit, storage, or service area, 
other than as shown on Plans, is opened or operated on 
National Forest land or administered lands. A camp is in-
terpreted to include the campsite or trailer parking area of 
any employee, agent, Subcontractor or their employees or 
agents working on the stewardship project for Contractor. 
Such permission, if granted, shall be without charge to 
Contractor. 
  BT6.21 Removal. Unless Forest Service author-
izes continued use, Contractor shall remove or dispose of 
all improvements when no longer needed. Should Contrac-
tor fail to remove or dispose of improvements within 6 
months after Termination Date, Forest Service may dis-
pose of improvements at Contractor’s expense under 
BT9.5 or may, upon written notice to Contractor, assume 
title to improvements in the name of the United States. In 
the latter event, Contractor shall not be required to remove 
such improvements. 
  BT6.22 Protection of Improvements. So far as 
practicable, Contractor shall protect Specified Roads and 
other improvements (such as roads, trails, telephone lines, 
ditches, and fences): 
 (a) Existing in the operating area, 
 (b) Determined to have a continuing need or use, and 
 (c) Designated on Contract Area Map. 
 Contractor shall keep roads and trails needed for fire 
protection or other purposes and designated on Contract 
Area Map reasonably free of equipment and products, 
slash, and debris resulting from Contractor’s Operations. 
Contractor shall make timely restoration of any such im-
provements damaged by Contractor’s Operations and, 
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when necessary because of such operations, shall move 
such improvements, as specified in CT6.22#. 
   BT6.221 Protection of Improvements Not 
Owned by Forest Service. Forest Service will notify all 
utility companies, or other parties affected, and make ar-
rangements for all necessary adjustments of the public util-
ity fixtures, pipelines, and other appurtenances likely to be 
affected by Contractor’s Operations. 
 When Contractor’s Operations are adjacent to proper-
ties of railway, telephone, or power companies, or other 
property, work shall not begin until Contractor has identi-
fied actions necessary to prevent damage. 
 Contractor shall cooperate with the owners of any un-
derground or overhead utility lines in their removal and/or 
rearrangement operations in order that these operations 
may progress in a reasonable manner, utility duplication or 
rearrangement work may be reduced to a minimum, and 
services shall not be unnecessarily interrupted. 
 In the event of interruption to utility services because 
of accidental breakage or as a result of lines being ex-
posed or unsupported, Contractor shall promptly notify the 
proper authority and shall cooperate with that authority in 
the restoration of service until the service is restored. 
 When materials are to be hauled across the tracks of 
any railway, Forest Service will make arrangements with 
the railroad for the use of any existing crossing or for any 
new crossing required. Contractor shall make arrange-
ments for use of alternate crossings. All construction work 
to be performed by Contractor on the railroad right-of-way 
shall not damage railroad company’s property. 
   BT6.222 Protection of Property. In construc-
tion and reconstruction of Specified Roads, Contractor 
shall not unnecessarily remove, deface, injure, or destroy 
trees, shrubs, or other natural features, unless specifically 
authorized. To the extent practicable, Contractor shall con-
fine operations to within the clearing limit or other areas 
designated in the contract and prevent the depositing of 
rocks, excavated materials, stumps, or other debris outside 
these limits. 
 Material that falls outside these limits shall be re-
trieved, disposed of, or incorporated in the work to the ex-
tent practicable and necessary to protect adjacent re-
source values, unless otherwise agreed. 
  BT6.23 Protection of Land Survey Monuments. 
Forest Service shall appropriately designate on the ground 
all known survey monuments, section corners, and other 
corner accessories. Forest Service shall post identifying 
signs on two sides of each known bearing tree. 
 Forest Service shall arrange protective or perpetuative 
action that does not cause unnecessary delay to Contrac-
tor in authorized clearings, such as Clearcutting Units and 
road construction, and in other instances where damage to 
monuments, section corners, and other corner accessories 
is unavoidable. 
 Contractor shall protect all known survey monuments, 
witness corners, reference monuments, and bearing trees 
against avoidable destruction, obliteration, or damage dur-

ing Contractor’s Operations. If any known monuments, cor-
ners, or accessories are destroyed, obliterated, or dam-
aged by Contractor’s Operations, Contractor shall hire the 
appropriate county surveyor or a registered land surveyor 
to reestablish or restore at the same location the monu-
ments, corners, or accessories. Such surveyors shall use 
procedures in accordance with the Bureau of Land Man-
agement “Manual of Instructions for the Survey of the Pub-
lic Lands of the United States” for General Land Office sur-
veys and in accordance with State law for others. Contrac-
tor shall record such survey in appropriate county records. 
  BT6.24 Protection Measures Needed for 
Plants, Animals, Cultural Resources, and Cave Re-
sources. Locations of known areas needing special 
measures for the protection of plants, animals, cultural re-
sources, and/or cave resources are shown on Contract 
Area Map and/or identified on the ground. Special protec-
tion measures needed to protect such known areas are 
identified in CT6.24#. 
 In addition to any special protection measures noted, 
Contractor has a general duty to protect all known and 
identified resources referenced in this Subsection from 
damage or removal during Contractor’s Operations. Dis-
covery of additional areas, resources, or members of spe-
cies needing special protection shall be promptly reported 
to the other party, and operations shall be delayed or inter-
rupted at that location, under BT8.33, if Contracting Officer 
determines there is risk of damage to such areas, re-
sources, or species from continued operations. 
 Wheeled or track-laying equipment shall not be oper-
ated in areas identified as needing special measures for 
the protection of cultural resources, except on roads, land-
ings, tractor roads, or skid trails approved under BT5.1 or 
BT6.422. Unless agreed otherwise, trees will not be felled 
into such areas. Contractor may be required to backblade 
skid trails and other ground disturbed by Contractor’s Op-
erations within such areas in lieu of cross ditching required 
under BT6.6. 
 Contractor shall immediately notify Forest Service if 
disturbance occurs to any area identified as needing spe-
cial protection measures and shall immediately halt opera-
tions in the vicinity of the disturbance until Forest Service 
authorizes Contractor to proceed. Contractor shall bear 
costs of resource evaluation and restoration to identified 
sites. Such payment shall not relieve Contractor from civil 
or criminal liability otherwise provided by law. 
 Nothing in this Subsection shall be interpreted as cre-
ating any warranty that all locations and special measures 
for the protection of plants, animals, cultural resources, 
and cave resources have been described herein, else-
where in the contract, or designated on the ground. 
 BT6.3 Control of Operations. Under this contract, 
“Contractor’s Operations” shall include activities of or use 
of equipment of Contractor, Contractor’s employees, 
agents, Subcontractors, or their employees or agents, act-
ing in the course of their employment in operations here-
under on National Forest lands or within Forest Service 



127                               Contract FS-2400-13T (10/2019) 
 

protection boundary (unless acting under the immediate 
supervision of Forest Service). 
 Contractor’s Operations shall be conducted in a work-
manlike and orderly manner. The timing of required Forest 
Service designation of work on the ground and the perfor-
mance of other Forest Service work shall not be such as to 
cause unnecessary delay to Contractor. 
 “Release for Cutting” is written authorization to Con-
tractor to begin cutting in a Payment Unit. Upon Contrac-
tor’s request for release of a Payment Unit, Forest Service 
shall either: 
 (a) Give tentative approval and bill Contractor as nec-
essary under BT4.21 or 
 (b) Reject the request, stating reasons for rejection. 
 When payment or payment guarantee has been con-
firmed, Forest Service shall issue Release for Cutting 
within 10 days. Contractor shall not cut timber in any Pay-
ment Unit until it is Released for Cutting. 
  BT6.31 Operating Schedule. Contractor shall, 
before commencing operations, provide in writing an an-
nual Operating Schedule of anticipated major activities and 
needs for logging Included Timber and completing stew-
ardship projects, such as logging, road maintenance, and 
construction, including construction staking under BT5.212 
and material delivery under BT5.22. Upon reasonable no-
tice to Forest Service, such schedule shall be subject to 
modifications necessitated by weather, markets, or other 
unpredictable circumstances. 
 Subject to BT6.6 and when the requirements of BT6.66 
are met, Contractor’s Operations may be conducted out-
side Normal Operating Season. “Normal Operating Sea-
son” is the period(s) beginning and ending on the dates 
stated in AT16 of any year. 
   BT6.311 Inclusion of Technical Proposal. 
Upon execution of the contract, all elements of the Tech-
nical Proposal accepted by Forest Service become binding 
parts of the contract, including, but not limited to, planned 
periods for and methods of road construction, timber har-
vesting, performance of stewardship projects, slash dis-
posal, erosion control measures, and other contractual re-
quirements. In addition, Contractor may not substitute a 
Subcontractor that has been accepted in the Technical 
Proposal with an alternate Subcontractor, unless Contract-
ing Officer agrees to substitution. 
 Contractor may revise this Technical Proposal when 
necessitated by weather, markets, or other unforseen cir-
cumstances beyond the Contractor’s control, subject to ap-
proval of Contracting Officer. In the event of delays beyond 
the control of Contractor that qualify for Contract Term Ad-
justment, the Technical Proposal shall be adjusted by mu-
tual agreement to accommodate the adjusted contract pe-
riod. 
   BT6.312 Plan of Operations for Road Con-
struction. Annually, prior to start of construction, Contrac-
tor shall submit a supplement to the Technical Proposal 
that shall include a schedule of proposed progress and a 
description of planned measures to be taken to provide 
erosion control for work in progress, including special 

measures to be taken on any segments of construction not 
Substantially Completed prior to periods of seasonal pre-
cipitation or runoff. Contractor shall submit a revised 
schedule when Contractor proposes a significant deviation 
from the progress schedule. 
 Prior to beginning construction on any portion of Spec-
ified Roads identified as sensitive on Plans, Contractor and 
Forest Service shall agree on proposed method of con-
struction. 
   BT6.32 Protection of Residual Trees. Con-
tractor’s Operations shall not unnecessarily damage young 
growth or other trees to be reserved. 
  BT6.33 Safety. Contractor’s Operations shall fa-
cilitate Forest Service’s safe and practical inspection of 
Contractor’s Operations and conduct of other official duties 
on Contract Area. Contractor has all responsibility for com-
pliance with safety requirements for Contractor's employ-
ees. 
 In the event that Contracting Officer identifies a conflict 
between the requirements of this contract or agreed upon 
methods of proceeding hereunder and State or Federal 
safety requirements, the contract shall be modified and 
Contractor may request an adjustment in Current Contract 
Rates to compensate for the changed conditions. 
 Unless otherwise agreed in writing, when Contractor’s 
Operations are in progress adjacent to or on Forest Ser-
vice controlled roads and trails open to public travel, Con-
tractor shall furnish, install, and maintain all temporary traf-
fic controls that provide the user with adequate warning of 
hazardous or potentially hazardous conditions associated 
with Contractor’s Operations. Contractor and Forest Ser-
vice shall agree to a specific Traffic Control Plan for each 
individual project prior to commencing operations. Devices 
shall be appropriate to current conditions and shall be cov-
ered or removed when not needed. Except as otherwise 
agreed, flagmen and devices shall be as specified in the 
“Manual on Uniform Traffic Control Devices for Streets and 
Highways” (MUTCD) and as shown on Plans, Contract 
Area Map, Traffic Control Plan, or in specifications at-
tached hereto. 
  BT6.34 Sanitation and Servicing. Contractor 
shall take all reasonable precautions to prevent pollution of 
air, soil, and water by Contractor’s Operations. If facilities 
for employees are established on Contract Area, they shall 
be operated in a sanitary manner. In the event that Con-
tractor’s Operations or servicing of equipment result in pol-
lution to soil or water, Contractor shall conduct cleanup and 
restoration of the polluted site to the satisfaction of Forest 
Service. 
 Contractor shall maintain all equipment operating on 
Contract Area in good repair and free of abnormal leakage 
of lubricants, fuel, coolants, and hydraulic fluid. Contractor 
shall not service tractors, trucks, or other equipment on Na-
tional Forest lands where servicing is likely to result in pol-
lution to soil or water. Contractor shall furnish oil-absorbing 
mats for use under all stationary equipment or equipment 
being serviced to prevent leaking or spilled petroleum-
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based products from contaminating soil and water re-
sources. Contractor shall remove from National Forest 
lands all contaminated soil, vegetation, debris, vehicle oil 
filters (drained of free-flowing oil), batteries, oily rags, and 
waste oil resulting from use, servicing, repair, or abandon-
ment of equipment. 
   BT6.341 Prevention of Oil Spills. If Contrac-
tor maintains storage facilities for oil or oil products on Con-
tract Area, Contractor shall take appropriate preventive 
measures to ensure that any spill of such oil or oil products 
does not enter any stream or other waters of the United 
States or any of the individual States. 
 If the total oil or oil products storage exceeds 1,320 
gallons in containers of 55 gallons or greater, Contractor 
shall prepare a Spill Prevention Control and Countermeas-
ures Plan. Such plan shall meet applicable EPA require-
ments (40 CFR 112), including certification by a registered 
professional engineer. 
 Contractor shall notify Contracting Officer and appro-
priate agencies of all reportable (40 CFR 110) spills of oil 
or oil products on or in the vicinity of Contract Area that are 
caused by Contractor’s employees, agents, Subcontrac-
tors, or their employees or agents, directly or indirectly, as 
a result of Contractor’s Operations. Contractor will take 
whatever initial action may be safely accomplished to con-
tain all spills. 
   BT6.342 Hazardous Substances. Contractor 
shall notify the National Response Center and Contracting 
Officer of all releases of reportable quantities of hazardous 
substances on or in the vicinity of Contract Area that are 
caused by Contractor’s employees, agents, Subcontrac-
tors or their employees or agents, directly or indirectly, as 
a result of Contractor’s Operations, in accordance with 40 
CFR 302. 
  BT6.35 Equipment Cleaning. (a) Areas, known 
by Forest Service prior to contract advertisement, that are 
infested with invasive species of concern are shown on 
Contract Area Map. A current list of invasive species of 
concern and a map showing the extent of known infesta-
tions is available at the Forest Supervisor’s Office. 
 (b) Contractor shall not move any Off-Road Equip-
ment, which last operated in an area that is infested with 
one or more invasive species of concern onto Contract 
Area without having first taken reasonable measures to 
make each such piece of equipment free of soil, seeds, 
vegetative matter, or other debris that could contain or hold 
seeds. Contractor shall identify the location of the equip-
ment's most recent operations. If the prior location of the 
Off-Road Equipment cannot be identified, Forest Service 
will assume that it is infested with seeds of invasive spe-
cies of concern. In addition, prior to moving Off-Road 
Equipment from an area on this contract that is shown on 
Contract Area Map to be infested with invasive species of 
concern to any other area that is indicated on Contract 
Area Map as being free of invasive species of concern, 
Contractor shall again take reasonable measures to make 

each such piece of equipment free of soil, seeds, vegeta-
tive matter, or other debris that could contain or hold 
seeds. 
 (c) Contractor must advise Forest Service of 
measures taken to clean Off-Road Equipment and arrange 
for Forest Service inspection prior to such equipment being 
placed in service or moved from areas infested with inva-
sive species of concern to areas that are free of such inva-
sive species. Forest Service shall have 2 days, excluding 
weekends and Federal holidays, to inspect equipment af-
ter it has been made available for inspection. After inspec-
tion or after 2 days, Contractor may proceed with opera-
tions. Reasonable measures shall not require the disas-
sembly of equipment components or use of any special-
ized inspection tools. Equipment shall be considered free 
of soil, seeds, and other such debris when a visual inspec-
tion does not disclose such material. 
 (d) “Off-Road Equipment” includes all logging and 
construction machinery, except for log trucks, chip vans, 
service vehicles, water trucks, pickup trucks, cars, and 
similar vehicles. 
 (e) If Contractor desires to clean Off-Road Equipment 
on National Forest land, such as at the end of a project or 
prior to moving to a new area that is free of invasive spe-
cies of concern, Contractor and Forest Service shall agree 
on locations for the cleaning and control of off-site impacts, 
if any. 
 (f) New infestations of invasive species of concern to 
Forest Service, identified by either Contractor or Forest 
Service on Contract Area, shall be promptly reported to the 
other party and operations shall be delayed or interrupted 
at that location, under BT8.33, until Contractor and Forest 
Service agree on treatment methods. 
 (g) Nothing in this Subsection shall be interpreted as 
creating any warranty that all locations of invasive species 
of concern have been described herein, elsewhere in the 
contract, or designated on the ground. 
  BT6.36 Acceptance of Work. Upon Contractor’s 
written request and assurance that work has been com-
pleted, Forest Service shall perform an inspection within 5 
days, excluding weekends and Federal holidays, so as not 
to delay unnecessarily the progress of Contractor’s Oper-
ations. Such a request may be for acceptance of: 
 (a) Any reasonable portion of Specified Road listed in 
the Schedule of Items; 
 (b) Specific requirements on a Payment Unit (such as 
logging, stewardship project operations, slash disposal, 
erosion control, or snag felling); or 
 (c) All contract requirements on a Payment Unit. 
 Forest Service may perform such inspections without 
request from Contractor. 
 Within 2 days of inspection, excluding weekends and 
Federal holidays, Forest Service shall furnish Contractor 
with written notice either of acceptance or of work remain-
ing to be done. 
 In the event that Forest Service is unable to make such 
inspection within 5 days of Contractor’s request, Contrac-
tor shall be notified in writing of necessity for postponement 
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and time when inspection can be made. The same final 
approval procedure shall be used at the end of Contrac-
tor’s construction period on any completed portion of road. 
 When all contractual work of Contractor has been ac-
cepted for any Payment Unit or stewardship project area, 
it shall be eliminated from Contract Area on written notice 
of either party to this contract. 
   BT6.361 Acceptance of Specified Roads. 
Specified Road work may be accepted subject to comple-
tion of clearing work that does not affect the road structure 
when completion is delayed for reasons beyond control of 
Contractor, such as adverse weather. 
 Specified Road work may be accepted subject to com-
pletion of planting and seeding for soil stabilization when 
completion is delayed for reasons beyond control of Con-
tractor, such as seasonal limitations. Contractor shall com-
plete planting or seeding on such road during the next suit-
able planting season. 
 Specified Road work may be conditionally accepted 
prior to the application of dust palliatives when application 
is not necessary to prevent dusting of the road surface due 
to climatic conditions. Contractor shall apply dust palliative 
on such roads prior to use during periods when dusting 
may occur. 
 Prior to request for final inspection, Specified Road 
work, roadways, borrow pits, and quarries, occupied and 
no longer needed by Contractor in connection with Con-
tractor’s Operations, shall be cleared of all rubbish, excess 
materials, and temporary structures. 
 BT6.4 Conduct of Logging. Unless otherwise specif-
ically provided herein, Contractor shall fell trees desig-
nated for cutting and shall remove the portions that meet 
Utilization Standards, as provided in BT2.2, prior to ac-
ceptance of Payment Unit for completion of logging and 
stewardship projects under BT6.36. Forest Service may 
make exceptions for occasional trees inadvertently not cut 
or trees or pieces not removed for good reason, including 
possible damage to forest resources or gross economic 
impracticability at the time of removal of other timber. Log-
ging shall be conducted in accordance with the following, 
unless CT6.4# provisions set forth requirements to meet 
special or unusual logging conditions: 
  BT6.41 Felling and Bucking. Felling shall be 
done to minimize breakage of Included Timber and dam-
age to residual timber. Unless agreed otherwise, felling 
shall be done by saws or shears. Bucking shall be done to 
permit removal of all minimum pieces set forth in AT2. Con-
tractor may buck out cull material when necessary to pro-
duce pieces meeting Utilization Standards. Such bucked 
out material shall contain a minimum amount of sound 
wood, not in excess of the net Measure in percentage of 
gross Measure, or based on the merchantability factor, 
whichever is stated in AT2. If necessary to assess extent 
of defect, Contractor shall make sample saw cuts or 
wedges. 
   BT6.411 Felling in Clearings. Insofar as 
ground conditions, tree lean, and shape of clearings per-
mit, trees shall be felled so that their tops do not extend 

outside Clearcutting Units, construction clearings, and ar-
eas of regeneration cutting. 
   BT6.412 Stump Heights. Stumps shall not 
exceed, on the side adjacent to the highest ground, the 
maximum heights set forth in AT6 except that occasional 
stumps of greater heights are acceptable when Contractor 
determines that they are necessary for safe and efficient 
conduct of logging. Unless otherwise agreed, Contractor 
shall re-cut high stumps so they will not exceed heights 
specified in AT6 and shall dispose of severed portions in 
the same manner as other logging debris. The stump 
heights shown in AT6 were selected with the objective of 
maximum reasonable utilization of the timber, unless Con-
tract Area Map shows special areas where stump heights 
are lower for aesthetic, land treatment, or silvicultural rea-
sons. 
   BT6.413 (Reserved) 
   BT6.414 Limbing. When Forest Service de-
termines it is necessary to minimize damage to the residual 
stand during skidding, Contractor shall cut exposed limbs 
from products prior to skidding. Contractor may leave un-
cut those limbs that cannot be cut with reasonable safety. 
  BT6.42 Skidding and Yarding. Methods of skid-
ding or yarding specified for particular areas, if any, are in-
dicated on Contract Area Map. Outside Clearcutting Units 
and construction clearings, insofar as ground conditions 
permit, products shall not be skidded against reserve trees 
or groups of reproduction and tractors shall be equipped 
with a winch to facilitate skidding. 
   BT6.421 Rigging. Insofar as practicable, 
needed rigging shall be slung on stumps or trees desig-
nated for cutting. 
   BT6.422 Landings and Skid Trails. Location 
of all landings, tractor roads, and skid trails shall be agreed 
upon prior to their construction. The cleared or excavated 
size of landings shall not exceed that needed for efficient 
skidding and loading operations. 
   BT6.433 Skidding on Roads. Products may 
be skidded on permanent roads authorized for hauling un-
der BT5.12 only by prior written agreement. 
   BT6.424 Arches and Dozer Blades. Unless 
otherwise specified in CT6.424, skidding tractors equipped 
with pull-type arches or dozer blades wider than tractor 
width or C-frame width, whichever is greater, shall not be 
used in residual timber outside Clearcutting Units and 
other authorized clearings, except on constructed tractor 
roads or landings, unless there is written agreement that 
residual timber will not be damaged materially by such use. 
 BT6.5 Streamcourse Protection. “Streamcourses” 
that are subject to provisions of this Section are shown on 
Contract Area Map. Unless otherwise agreed, the following 
measures shall be observed to protect Streamcourses: 
 (a) Contractor’s Operations shall be conducted to pre-
vent debris from entering Streamcourses, except as may 
be authorized under paragraph (d). In event Contractor 
causes debris to enter Streamcourses in amounts that may 
adversely affect the natural flow of the stream, water qual-
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ity, or fishery resource, Contractor shall remove such de-
bris as soon as practicable, but not to exceed 2 days, and 
in an agreed manner that will cause the least disturbance 
to Streamcourses. 
 (b) Culverts or bridges shall be required on Tempo-
rary Roads at all points where it is necessary to cross 
Streamcourses. Such facilities shall be of sufficient size 
and design and installed in a manner to provide unob-
structed flow of water and to minimize damage to 
Streamcourses. Trees or products shall not be otherwise 
hauled or yarded across Streamcourses unless fully sus-
pended. 
 (c) Wheeled or track-laying equipment shall not be 
operated in Streamcourses, except at crossings desig-
nated by Forest Service or as essential to construction or 
removal of culverts and bridges. 
 (d) Flow in Streamcourses may be temporarily di-
verted only if such diversion is necessary for Contractor’s 
planned construction and Forest Service gives written au-
thorization. Such flow shall be restored to the natural 
course as soon as practicable and, in any event, prior to a 
major storm runoff period or runoff season. 
 BT6.6 Erosion Prevention and Control. Contractor’s 
Operations shall be conducted reasonably to minimize soil 
erosion. Equipment shall not be operated when ground 
conditions are such that excessive damage will result. 
Contractor shall adjust the kinds and intensity of erosion 
control work done to ground and weather conditions and 
the need for controlling runoff. Erosion control work shall 
be kept current immediately preceding expected seasonal 
periods of precipitation or runoff. 
 If Contractor fails to do seasonal erosion control work 
prior to any seasonal period of precipitation or runoff, For-
est Service may temporarily assume responsibility for the 
work and any unencumbered deposits hereunder may be 
used by Forest Service to do the work. If needed for such 
work, Contractor shall make additional deposits on request 
by Forest Service. Any money deposited or used for this 
purpose shall be treated as cooperative deposits under 
BT4.218. 
  BT6.61 Meadow Protection. Reasonable care 
shall be taken to avoid damage to the cover, soil, and water 
in meadows shown on Contract Area Map. Vehicular or 
skidding equipment shall not be used on meadows, except 
where roads, landings, and tractor roads are approved un-
der BT5.1 or BT6.422. Unless otherwise agreed, trees 
felled into meadows shall be removed by endlining. Result-
ing logging slash shall be removed where necessary to 
protect cover, soil, and water. 
  BT6.62 Wetlands Protection. Wetlands requiring 
protection under Executive Order 11990 are shown on 
Contract Area Map. Vehicular or skidding equipment shall 
not be used in such wetlands, except where roads, land-
ings, and tractor roads are approved under BT5.1 or 
BT6.422. Additional measures needed to protect such ar-
eas are provided in CT6.62#. 
  BT6.63 Temporary Roads. As necessary to attain 
stabilization of roadbed and fill slopes of Temporary 

Roads, Contractor shall employ such measures as out-
sloping, drainage dips, and water-spreading ditches. 
 After a Temporary Road has served Contractor’s pur-
pose, Contractor shall give notice to Forest Service and 
shall remove bridges and culverts, eliminate ditches, out-
slope roadbed, remove ruts and berms, effectively block 
the road to normal vehicular traffic where feasible under 
existing terrain conditions, and build cross ditches and wa-
ter bars, as staked or otherwise marked on the ground by 
Forest Service. When bridges and culverts are removed, 
associated fills shall also be removed to the extent neces-
sary to permit normal maximum flow of water. 
   BT6.631 Temporary Roads to Remain 
Open. To maintain short term access to portions of Con-
tract Area for post-contract treatments and other purposes 
after a Temporary Road has served Contractor’s purpose, 
pursuant to BT6.63, Contractor agrees, that on Temporary 
Roads designated on Contract Area Map as “Remain 
Open,” to construct cross ditches and water bars, as des-
ignated, staked, or otherwise directed by Forest Service, 
that can be traversed by a normal two-wheel drive pickup 
truck. On “Remain Open” Temporary Roads, all bridges 
and culverts shall remain in place and ditches shall not be 
eliminated. All drainage structures shall be left in functional 
condition. 
  BT6.64 Landings. After landings have served 
Contractor’s purpose, Contractor shall ditch and slope 
them to permit water to drain or spread. Unless agreed oth-
erwise, cut and fill banks around landings shall be sloped 
to remove overhangs and otherwise minimize erosion. 
  BT6.65 Skid Trails and Fire Lines. Contractor 
shall construct cross ditches and water-spreading ditches 
on tractor roads and skid trails, where staked or otherwise 
marked on the ground by Forest Service. Forest Service 
shall designate cross ditching on Contractor-built fire lines 
prior to or during construction. By agreement, Contractor 
may use other comparable erosion control measures, such 
as backblading skid trails, in lieu of cross ditching. 
  BT6.66 Current Operating Areas. Where log-
ging, road construction, or other stewardship project work 
is in progress but not completed, unless agreed otherwise, 
Contractor shall, before operations cease annually, re-
move all temporary log culverts and construct temporary 
cross drains, drainage ditches, dips, berms, culverts, or 
other facilities needed to control erosion. 
 Such protection shall be provided, prior to end of a 
Normal Operating Season, for all disturbed, unprotected 
ground that is not to be disturbed further prior to end of 
operations each year, including roads and associated fills, 
tractor roads, skid trails, and fire lines. When weather per-
mits operations after Normal Operating Season, Contrac-
tor shall keep such work on any additional disturbed areas 
as up to date as practicable. 
  BT6.67 Erosion Control Structure Mainte-
nance. During the period of this contract, Contractor shall 
provide maintenance of soil erosion control structures con-
structed by Contractor until they become stabilized, but not 
for more than 1 year after their construction. Contracting 
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Officer may agree to perform such structure maintenance 
under BT4.218, if requested by Contractor, subject to 
agreement on rates. Contractor shall not be responsible for 
repair of such structures damaged by other National Forest 
users whose activities are not a part of Contractor’s Oper-
ations. 
 BT6.7 Slash Disposal. Contractor’s timing of product 
removal and preparatory work shall not unnecessarily de-
lay slash disposal. Specific slash disposal measures to be 
employed by Contractor are stated in CT6.7# and are in 
addition to Required Deposits for slash disposal. 
 BT6.8 Measuring. “Measuring” is the estimation of 
timber quantities using certain dimensions and applicable 
volume tables or formulae to determine the contents of 
trees or stands in a standard manner. Sampling may be on 
an individual tree or area basis. Examples of standard pro-
cedures are tree measurement, sample tree measure-
ment, and area estimate. The quantity of timber designated 
or to be designated for cutting has been or shall be Meas-
ured, as specified in CT6.8#. 
  BT6.81 (Reserved) 
  BT6.82 (Reserved) 
  BT6.83 (Reserved) 
  BT6.84 Reserved) 
   BT6.841 (Reserved) 
   BT6.842 Product Identification. For con-
tracts west of the 100th meridian, before removal from 
Contract Area, unless Contracting Officer determines that 
circumstances warrant a written waiver or adjustment, 
Contractor shall: 
 (a) Hammer brand all products that are eight (8) feet 
or more in length and one-third (1/3) or more sound, on 
each end that is seven (7) inches or more in diameter. 
 (b) West of the 100th meridian, paint with a spot of 
highway-yellow paint all domestic processing products that 
are eight (8) feet or more in length and one-third (1/3) or 
more sound, on each end that is seven (7) inches or more 
in diameter. Each paint spot must be not less than three 
(3) square inches in size. 
 Contracting Officer shall assign brands and, if Contract 
Area is within a State that maintains a log brand register, 
brands shall be registered with the State. Contractor shall 
use assigned brand exclusively on logs from this contract 
until Contracting Officer releases brand. Contractor will fur-
nish and apply highway-yellow paint of a lasting quality (oil-
base or equivalent). 
 All hammer brands and/or highway-yellow paint must 
remain on logs until they are domestically processed. Con-
tractor shall replace identifying marks if they are lost, re-
moved, or become unreadable. Contractor may remanu-
facture products into different log lengths. Except for logs 
remanufactured as part of the mill in-feed process immedi-
ately before processing, remanufactured products must be 
rebranded with the assigned contract brand and repainted 
with highway-yellow paint, unless otherwise agreed to in 
writing by Contracting Officer. For such remanufactured 
products, Contracting Officer may approve use of a brand 

to be used exclusively as a catch brand, in lieu of the as-
signed contract brand. 
 BT6.9 Stewardship Projects. Performance of stew-
ardship projects shall be in accordance with the specifica-
tions in CT6.9#. 
 All of the mandatory stewardship projects, as shown in 
AT4d shall be performed. Optional stewardship projects, 
as shown in AT4d, shall be performed when authorized in 
writing by Contracting Officer. Such authorization may be 
for all or a portion of the quantity shown. Optional steward-
ship projects may be selected and authorized in any order 
by the Contracting Officer. Upon written request of Con-
tractor, additional optional stewardship projects shall be 
authorized; however, Contracting Officer shall not be obli-
gated to authorize additional stewardship projects if three 
or more authorized optional stewardship projects or any of 
the mandatory stewardship projects remain uncompleted. 
Contracting Officer shall not be obligated to authorize ad-
ditional optional stewardship projects at any time if Con-
tracting Officer determines that there is insufficient value of 
remaining designated timber to cover the value of addi-
tional stewardship projects. 
 
BT7.0—FIRE PRECAUTIONS AND CONTROL 
 BT7.1 Plans. Prior to initiating Contractor’s Operations 
during Fire Precautionary Period, Contractor shall file with 
Forest Service a Fire Prevention and Control Plan provid-
ing for the prevention and control of fires on Contract Area 
and other areas of Contractor’s Operations. Such plan 
shall include a detailed list of personnel and equipment at 
Contractor’s disposal for implementing the plan. This re-
quirement may be met by preparing a single plan for more 
than one contract. 
 BT7.2 Fire Precautions. Specific fire precautionary 
measures listed in CT7.2# shall be applicable during Con-
tractor’s Operations in “Fire Precautionary Period” de-
scribed in AT12. Contracting Officer may change the dates 
of Fire Precautionary Period by advance written notice, if 
justified by unusual weather or other conditions. Required 
tools and equipment shall be kept in serviceable condition 
and immediately available for fire fighting at all times during 
Contractor’s Operations in Fire Precautionary Period. 
  BT7.21 Substitute Precautions. Forest Service 
may authorize substitute measures or equipment, or waive 
specific requirements by written notice, if substitute 
measures or equipment will afford equal protection or 
some of the required measures and equipment are unnec-
essary. 
  BT7.22 Emergency Precautions. Forest Service 
may require the necessary shutting down of equipment on 
portions of Contractor’s Operations, as specified by the 
emergency fire precautions schedule of CT7.22#. Under 
such conditions, after Contractor ceases active operations, 
Contractor shall release for hire by Forest Service, if 
needed, Contractor’s shutdown equipment for fire standby 
on Contract Area or other areas of Contractor’s Operations 
and personnel for fire standby or fire patrol, when such per-
sonnel and equipment are not needed by Contractor for 
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other fire fighting or protection from fire. Equipment shall 
be paid for at fire fighting equipment rates common in the 
area or at prior agreed rates and, if Contractor requests, 
shall be operated only by personnel approved by Contrac-
tor. Personnel so hired shall be subject to direction and 
control by Forest Service and shall be paid by Forest Ser-
vice at fire fighting rates common in the area or at prior 
agreed rates. 
 BT7.3 Fire Control. Contractor shall, both inde-
pendently and in cooperation with Forest Service, take all 
reasonable and practicable action to prevent and suppress 
fires resulting from Contractor’s Operations and to sup-
press any forest fire on Contract Area. Contractor’s inde-
pendent initial fire suppression action on such fires shall be 
immediate and shall include the use of all necessary per-
sonnel and equipment at Contractor’s disposal on Contract 
Area or within the distance of Contract Area stated in 
AT13. 
  BT7.31 Contractor’s Reinforcement Obliga-
tions. Whenever an Operations Fire or Negligent Fire, 
whether on or off Contract Area, or any other forest fire on 
Contract Area, has not been suppressed by initial action 
and appreciable reinforcement strength is required, Forest 
Service may require further actions by Contractor until 
such fire is controlled and mopped up to a point of safety. 
Such actions may include any or all of the following as nec-
essary to fight such fire: 
   BT7.311 Suspend Operations. To suspend 
any or all of Contractor’s Operations. 
   BT7.312 Personnel. To release for employ-
ment by Forest Service any or all of Contractor’s personnel 
engaged in Contractor’s Operations or timber processing 
within the distance of Contract Area stated in AT13. Any 
organized crew so hired shall include Contractor’s super-
visor, if any. Personnel so employed shall be paid at Forest 
Service standard emergency fire fighting rates. 
   BT7.313 Equipment. To make available for 
Forest Service rental at fire fighting equipment rates com-
mon in the area or at prior agreed rates any or all of Con-
tractor’s equipment suitable for fire fighting and currently 
engaged in Contractor’s Operations within the distance of 
Contract Area stated in AT13. Equipment shall be operated 
only by personnel approved by Contractor, if so requested 
by Contractor. 
 BT7.4 Fire Suppression Costs. Contractor’s obliga-
tions for cost of fire suppression vary according to three 
classifications of fires as follows: 
  BT7.41 Operations Fire. An “Operations Fire” is 
a fire caused by Contractor’s Operations other than a Neg-
ligent Fire. 
 Forest Service, except as provided in BT7.3, shall use 
cooperative deposits under BT4.218 to perform fire sup-
pression activities on Operations Fires. Contractor agrees 
to reimburse Forest Service for such cost for each Opera-
tions Fire, subject to a maximum of the dollar amount 
stated in AT14. The cost of Contractor’s actions, supplies, 
and equipment on any such fire provided pursuant to 
BT7.3, or otherwise at the request of Forest Service, shall 

be credited toward such maximum. If Contractor’s actual 
cost exceeds Contractor’s obligation stated in AT14, For-
est Service shall reimburse Contractor for the excess. 
  BT7.42 Negligent Fire. A “Negligent Fire” is a fire 
caused by negligence or fault of Contractor’s Operations, 
including, but not limited to, one caused by smoking by per-
sons engaged in Contractor’s Operations during the 
course of their employment, or during rest or lunch periods; 
or if Contractor’s failure to comply with the requirements of 
BT7.2 and BT7.3 results in a fire starting or permits a fire 
to spread. Damages and the cost of suppressing Negligent 
Fires shall be borne by Contractor. 
  BT7.43 Other Fires on Contract Area. Forest 
Service shall pay Contractor, at fire fighting rates common 
in the area or at prior agreed rates, for equipment or per-
sonnel furnished by Contractor pursuant to BT7.3, or oth-
erwise at the request of Forest Service, on any fire on Con-
tract Area other than an Operations Fire or a Negligent 
Fire. 
 BT7.5 State Law. Contractor shall not be relieved by 
the terms of this contract of any liability to the United States 
for fire suppression costs recoverable in an action based 
on State law, except for such costs resulting from Opera-
tions Fires. Amounts due Contractor for fire fighting ex-
penditures in accordance with BT7.41 shall not be withheld 
pending settlement of any such claim or action based on 
State law. 
 BT7.6 Performance by Contractor. Where Contrac-
tor’s employees, agents, contractors, Subcontractors, or 
their employees or agents perform Contractor’s Opera-
tions in connection with fire responsibilities, Contractor’s 
obligations shall be the same as if performance was by 
Contractor. 
 
BT8.0—OTHER CONDITIONS 
 BT8.1 Title and Liability. 
  BT8.11 Title Passage. All right, title, and interest 
in and to any Included Timber shall remain in Forest Ser-
vice until it has been Measured, removed from Contract 
Area or other authorized cutting area, and paid for, at 
which time title shall vest in Contractor. For purposes of 
this Subsection, timber in Payment Units Released for Cut-
ting covered by cash deposit or payment guarantee under 
BT4.3 shall be considered to have been paid for. Title to 
any Included Timber that has been Measured and paid for, 
but not removed from Contract Area or other authorized 
cutting area by Contractor on or prior to Termination Date, 
shall remain in Forest Service. 
  BT8.12 Liability for Loss. If Included Timber is 
destroyed or damaged by an unexpected event that signif-
icantly changes the nature of Included Timber, such as fire, 
wind, flood, insects, disease, or similar cause, the party 
holding title shall bear the timber value loss resulting from 
such destruction or damage; except that such losses 
caused by insect or disease after felling of timber shall be 
borne by Contractor, unless Contractor is prevented from 
removing such timber for reasons that would qualify for 
Contract Term Adjustment. Deterioration or loss of value 
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of salvage timber is not an unexpected event, except for 
deterioration due to delay or interruption that qualifies for 
Contract Term Adjustment or under BT8.33. 
 In the event Included Timber to which Forest Service 
holds title is destroyed, Contractor will not be obligated to 
remove and pay for such timber. In the event Included Tim-
ber to which Forest Service holds title is damaged, Con-
tracting Officer shall make an appraisal to determine for 
each species the difference between the appraised unit 
value of Included Timber immediately prior to the value 
loss and the appraised unit value of timber after the loss. 
Current Contract Rates in effect at the time of the value 
loss shall be adjusted by differences to become the rede-
termined rates. 
 There shall be no obligation for Forest Service to sup-
ply, or for Contractor to accept and pay for, other timber in 
lieu of that destroyed or damaged. This Subsection shall 
not be construed to relieve either party of liability for negli-
gence. 
 BT8.2 Period of Contract. All obligations of Contrac-
tor shall be discharged not later than “Termination Date” 
stated in AT15, unless it is adjusted pursuant to BT8.21 or 
BT8.212 or extended pursuant to BT8.23 or BT8.32, ex-
cepting only those obligations for which Forest Service has 
given written permission to delay performance. Such writ-
ten permission shall be considered a Contract Term Ad-
justment for the purpose of Contractor completing perfor-
mance of obligations covered by such permission. 
  BT8.21 Contract Term Adjustment. “Contract 
Term Adjustment” means adjustment only as provided for 
in the three circumstances described in this Subsection. 
Under these circumstances, the contract term shall be ad-
justed in writing to include additional calendar days in one 
or more Normal Operating Seasons equal to the actual 
time lost, except as limited by paragraph (b) in this Sub-
section. 
 To qualify for such adjustment, Contractor shall give 
written notice of the lost time not later than 30 days after 
end of Normal Operating Season in which time was lost 
and at least 10 days before Termination Date. Contracting 
Officer shall make prompt written acknowledgment of such 
notice, indicating concurrence with the number of days in 
the notice or the number of days Forest Service considers 
as qualifying for the adjustment. Lost portions of days shall 
be disregarded in computing time lost. The three circum-
stances qualifying for a Contract Term Adjustment are: 
 (a) Contractor experiences delay in starting sched-
uled operations or interruptions in active operations, either 
of which stops removal of Included Timber from Contract 
Area through curtailment in felling and bucking, yarding, 
skidding and loading, hauling, or road construction, as 
scheduled under BT6.31, for 10 or more consecutive days 
during a Normal Operating Season due to causes beyond 
Contractor’s control, including, but not limited to, acts of 
God, acts of the public enemy, acts of the Government, 
labor disputes, fires, insurrections, or floods. 

 (b) Causes described in paragraph (a) substantially 
affect the disposition or processing of Included Timber dur-
ing Normal Operating Season through their effects on pri-
mary timber processing facilities, with a resulting delay of 
60 days or more in use of such facilities. In such event, 
Contract Term Adjustment shall not extend for more than 
12 consecutive months. 
 (c) (i) Contracting Officer requests Contractor, in 
writing, to delay or interrupt operations during the normal 
operating season for any purpose other than suspension 
under BT4.4 or BT9.3 or 

 (ii) Contractor suffers a delay or interruption of 
Contractor’s Operations affecting skidding, yarding, 
and loading because of fire emergency closure or-
dered by Forest Service (or another agency in its be-
half), and the total of such lost time is 10 or more days 
during any Normal Operating Season. 

 If Termination Date is adjusted, as described in this 
Subsection, and later extended under BT8.23, the ap-
praisal for the extension shall be made as of the unad-
justed Termination Date, but the date on which the new 
rates become effective, if higher than Current Contract 
Rates immediately prior to Termination Date, shall be the 
adjusted Termination Date. 
   BT8.211 Delay in Reconstruction of Pro-
cessing Facilities. Notwithstanding the 12-month limita-
tion in BT8.21, if Contractor demonstrates a diligent effort 
has been made to replace primary timber processing facil-
ities and that delays in doing so have been beyond Con-
tractor’s control, Contracting Officer may authorize Con-
tract Term Adjustment up to a total of 24 months. 
   BT8.212 Market-Related Contract Term Ad-
dition. The term of this contract may be adjusted when a 
drastic reduction in wood product prices has occurred in 
accordance with 36 CFR 223.52. The Producer Price Index 
used to determine when a drastic reduction in price has 
occurred is stated in AT20. Contractor will be notified 
whenever the Chief determines that a drastic reduction in 
wood product prices has occurred. If the drastic reduction 
criteria specified in 36 CFR 223.52 are met for 2 consecu-
tive calendar quarters, after contract award date, Contract-
ing Officer will add 1 year to the contract term, upon Con-
tractor’s written request. For each additional consecutive 
quarter such a drastic reduction occurs, Contracting Officer 
will, upon written request, add an additional 3 months to 
the term during Normal Operating Season. Contracting Of-
ficer must receive Contractor’s written request for a mar-
ket-related contract term addition before the expiration of 
this contract. 
 The total amount of contract term addition is limited to 
the lesser of twice the length of the original contract or 3 
years. The revised contract term may not exceed 10 years 
as a result of market-related contract term addition. Addi-
tional contract time may not be granted for those portions 
of the contract that have a required completion date or for 
those portions of the contract where Contracting Officer 
determines that the timber is in need of urgent removal or 
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that timber deterioration or resource damage will result 
from delay. 
  BT8.22 Termination for Catastrophe. In event of 
Catastrophic Damage, this contract may be modified under 
BT8.32, following rate redetermination under BT3.32, or 
terminated under this Subsection. Such termination shall 
not be considered a termination under BT8.34. 
   BT8.221 Termination by Contractor. This 
contract shall be terminated, upon election and written no-
tice by Contractor, if Catastrophic Damage rate redetermi-
nation under BT3.32 shows that the appraised weighted 
average Indicated Advertised Rate of all Included Timber 
remaining immediately prior to the catastrophe has been 
reduced through Catastrophic Damage by an amount 
equal to or more than the weighted average Current Con-
tract Rate. 
 “Indicated Advertised Rates” are Forest Service esti-
mates of fair market value of the timber. 
   BT8.222 Termination by Forest Service. 
This contract may be terminated by written notice from 
Contracting Officer, if there is Catastrophic Damage and 
Contractor does not agree, under BT8.32, within 30 days 
of receipt from Contracting Officer of contract modifications 
proposed to permit the harvest of the catastrophe-affected 
timber.  
  BT8.23 Contract Term Extension. “Contract 
Term Extension” means an extension of the term of this 
contract, at the request of Contractor, under this Subsec-
tion. This Subsection does not obligate Contracting Officer 
to grant Contract Term Extension. An extension can only 
be granted when Contracting Officer has determined that 
Contractor has diligently performed under the terms of this 
contract and when such extension is determined to be in 
the best interest of Forest Service. 
 Contracting Officer may not grant Contractor’s written 
request for Contract Term Extension, unless Contractor’s 
Operations to date have been in reasonable compliance 
with contract terms and the approved Technical Proposal 
under BT6.311 and all contractual requirements have been 
met by Contractor and accepted by Forest Service in active 
stewardship project areas and on areas cut over at time of 
Contractor’s request, except for areas where work is in pro-
gress at time of Contractor’s request. Contractor’s burning 
of current slash or seeding or planting for erosion control 
may be temporarily waived, if weather or other considera-
tions make such work impractical. 
 Contract Term Extension shall not become effective 
unless the initial Extension Deposit required by BT4.217 
has been made by the effective date of any extension. 
 When such extension is made, Forest Service shall 
make an appraisal using standard Forest Service methods 
and appraisal data in effect 45 days prior to the original 
Termination Date. Bid Premium Rates shall be added to 
such appraised rates to establish Flat Rates or Tentative 
Rates for the extension period. In event rates so estab-
lished would develop Current Contract Value immediately 
prior to such an extension that is less than Current Con-
tract Value at that time, Flat Rates and Tentative Rates in 

effect immediately prior to extension shall be retained for 
the extension period. 
 BT8.3 Contract Modification. The conditions of this 
contract are completely set forth in this contract. Except as 
provided in BT8.32 and BT8.33, this contract can be mod-
ified only by written agreement between the parties. Only 
Contracting Officer may make contract modifications, with 
compensating adjustments to Current Contract Rates 
where appropriate, on behalf of Forest Service. 
  BT8.31 Changed Conditions. When it is agreed 
that the completion of certain work or other requirements 
hereunder would no longer serve the purpose intended be-
cause of substantial change in the physical conditions of 
Contract Area or Included Timber since the date of this 
contract, the requirements shall be waived in writing. The 
estimated cost of such waived work or other requirement 
shall be charged to Integrated Resource Account. 
  BT8.32 Modification for Catastrophe. In event of 
Catastrophic Damage, Forest Service, in consultation with 
Contractor, shall outline on Contract Area Map: 
 (a) Any areas of catastrophe-affected live and dead 
timber meeting Utilization Standards and having undesig-
nated timber so situated that it should be logged with the 
designated timber; 
 (b) If needed, any such areas where the damaged un-
designated timber can reasonably be logged separately; 
and 
 (c) Areas of affected or unaffected timber that are to 
be eliminated from Contract Area. 
 Forest Service shall locate and post the boundaries of 
all such areas, as needed. 
 After Contract Area Map has been outlined under this 
Subsection, Forest Service may propose contract modifi-
cation to permit the harvest of catastrophe-affected timber. 
If Contractor accepts Forest Service proposed modifica-
tions, this contract shall be modified to include rates rede-
termined under BT3.32 and other related revisions as nec-
essary, such as revision of Operating Schedule to ensure 
prompt removal of affected timber when necessary to 
avoid further loss and provision for additional contract time, 
if needed. 
  BT8.33 Contract Suspension and Modification. 
(a) Contracting Officer may, by written order, delay or in-
terrupt authorized operations under this contract or modify 
this contract, in whole or in part: 

 (i) To prevent environmental degradation or re-
source damage, including, but not limited to, harm to 
habitat, plants, animals, cultural resources, or cave re-
sources; 
 (ii) To ensure consistency with land and resource 
management plans or other documents prepared pur-
suant to the National Environmental Policy Act of 1969, 
42 USC 4321-4347; 
 (iii) To conduct environmental analysis, including, 
but not limited to, engaging in consultation pursuant to 
the Endangered Species Act of 1973, 16 USC 1531, et 
seq.; or 
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 (iv) Upon agreement of the Regional Forester, 
due to administrative appeal or litigation, regardless of 
whether Contracting Officer’s request is required by a 
court order or this contract is named in such a proceed-
ing. 
 (v)   Upon a change in law if performance of the 
contract, as determined by the Forest Service, would 
not be in compliance, in whole or in part, with such law. 

 (b) In the event of a request delaying or interrupting 
Contractor’s Operations under this Subsection, Contrac-
tor’s remedy shall be:  
  (i) Contract Term Adjustment,  
  (ii) reimbursement for Out-of-Pocket Expenses,  
  (iii) rate redetermination to measure any decline in 
the market pursuant to BT3.33,  
  (iv) temporary reduction of downpayment pursuant 
to BT4.22,  
  (v) temporary credit for unamortized Specified 
Road construction cost pursuant to BT5.27, and  
  (vi) temporary bond reduction pursuant to BT9.13.   
 (c) In addition to the compensation scheme set forth 
in subparagraph (b), Contractor may seek termination pur-
suant to BT8.36 or, at any time prior to authorization to re-
sume work suspended under this Subsection, demand ter-
mination under BT8.34.  If Contractor elects termination 
under BT8.34 or BT8.36, Contractor is nonetheless re-
quired, prior to contract termination, to fulfill all contract ob-
ligations for areas not affected by the delay or interruption 
under this Subsection and all compliance obligations for 
areas affected by the delay or interruption, including, but 
not limited to, erosion control, brush disposal, and road 
maintenance. To the extent Contractor is unable to fulfill 
such obligations, any compensation due to Contractor will 
be reduced by the cost of completing the unfulfilled obliga-
tions, as determined by Contracting Officer. If Contractor 
seeks damages pursuant to subparagraph (b) and termi-
nation pursuant to this subparagraph, Contractor is not en-
titled to duplicative recovery of any damages. 
 (d) In cases of modification under this Subsection, 
Contractor shall receive a rate redetermination pursuant to 
BT3.31. 
 (e) Contractor will only be eligible for the remedies 
listed in this Subsection if the delay or interruption occurs 
when operations were in progress or would have been pro-
ceeding, had there been no delay or interruption under this 
Subsection 
 (f) The applicability of this Subsection shall be unaf-
fected by a finding during administrative appeal or litigation 
that this sale or a similarly situated sale was awarded or 
operated without properly complying with any statute, reg-
ulation, or policy. 
  BT8.34 Contract Termination. (a) The Chief or 
the Chief’s designee may unilaterally terminate this con-
tract, in whole or in part, for any of the reasons set forth in 
paragraph (a) of BT8.33. 
 (b)  Contractor agrees that compensation for termina-
tion of this contract, in whole or in part, under this Subsec-

tion shall be: (i) refund or release of advanced deposits un-
der BT4.212 for timber cut but not removed, (ii) reimburse-
ment for Out-of-Pocket Expenses, and (iii) one of the fol-
lowing except when termination, pursuant BT8.33(v), is 
based upon a change of law which is public and general in 
nature: replacement volume under subparagraph (c) or liq-
uidated damages under subparagraph (d). 
 (c) Forest Service and Contractor shall make good 
faith efforts to identify within Contract Area replacement 
timber of similar volume, quality, access, and topography. 
Stumpage price shall be adjusted under BT3.31 to account 
for differences between replacement timber and timber de-
leted. If Forest Service and Contractor cannot reach agree-
ment on satisfactory replacement volume or the proper 
stumpage of such timber, either party may opt to end the 
search and Contractor shall be compensated under para-
graph (d) of this Subsection.  
 (d) Forest Service shall pay as fixed, agreed, and liq-
uidated damages an amount equivalent to 15 percent of 
the estimated delivered log value of the volume of timber 
not harvested due to the termination or partial termination. 
Estimated delivered log value and volume of timber not 
harvested shall be determined by Contracting Officer as of 
Termination Date, using Forest Service methods in use as 
of Termination Date.   
 (e) When Contractor elects termination under this 
Subsection as a remedy for a delay or interruption pursu-
ant to BT8.33, Contractor shall only be entitled to damages 
pursuant to subparagraph (d) if the BT8.33 delay or inter-
ruption is greater than one year, and the delay or interrup-
tion was not initially caused by wind, flood, earthquake, 
landslide, fire, forest pest epidemic, or other major natural 
phenomenon. 
 (f) In cases of partial termination under this Subsec-
tion, Contractor’s sole and exclusive remedy for the re-
maining volume shall be a rate redetermination pursuant 
to BT3.31. 
 (g) The applicability of this Subsection shall be unaf-
fected by a finding during administrative appeal or litigation 
that this sale, or a similarly situated sale, was awarded or 
operated without properly complying with any statute, reg-
ulation, or policy. 
 (h) Contractor is required to fulfill all contract obliga-
tions not affected by a termination or partial termination un-
der this Subsection. To the extent Contractor is unable to 
fulfill such obligations, any compensation due to Contrac-
tor will be reduced by the cost of completing the unfulfilled 
obligations, as determined by Contracting Officer. 
  BT8.35 Out-of-Pocket Expenses. “Out-of-Pocket 
Expenses” are unrecovered expenditures arising directly 
from performing the contract that were rendered unrecov-
ered due to delay, interruption, or termination pursuant to 
BT8.33 or BT8.34. An expenditure is unrecovered within 
the meaning of this Subsection where Contractor was pre-
cluded from gaining the benefit of the expenditure during a 
given period because operations were not permitted. For-
est Service will reimburse Contractor only for the following 
Out-of-Pocket Expenses: 
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 (a) Out-of-Pocket Expenses for maintenance of the 
contract performance and payment bonds during the pe-
riod when operations were delayed or interrupted or, if ter-
minated, from the date operations were halted until the ex-
piration of the bonds; 
 (b) Out-of-Pocket Expenses for maintenance of the 
downpayment or other cash deposits during the period 
when operations were delayed or interrupted or, if termi-
nated, from the date operations were halted until the cash 
is returned to Contractor; 
 (c) Out-of-Pocket Expenses for move-in and move-
out; 
 (d) Out-of-Pocket Expenses for felling, bucking, lop-
ping, skidding, yarding, and decking any products so pro-
cessed, but not removed from Contract Area because: (i) 
the contract was terminated or (ii) the products no longer 
meet Utilization Standards because of delay or interrup-
tion; 
 (e) If terminated in whole or in part, Out-of-Pocket Ex-
penses for unused Temporary Roads; 
 (f) Out-of-Pocket Expenses for the investment in 
Specified Roads during the period when operations were 
delayed or interrupted or, if terminated, in whole or in part, 
Out-of-Pocket Expenses for unamortized Specified Road 
construction and reconstruction; and 
 (g) If the contract is terminated, in whole or in part, 
Out-of-Pocket Expenses for bid preparation, including re-
view of contract offering. 
 Contractor shall submit documentation of claimed ex-
penditures and supporting analysis to Contracting Officer 
to assist in Contracting Officer’s calculation of reimburse-
ment. Expenses related to paragraphs (a), (b), and (g) may 
be based on interest at the Prompt Payment Rate estab-
lished by the Secretary of the Treasury. Contracting Officer 
shall determine the amount of reimbursement under this 
Subsection using information from Contractor and/or For-
est Service methods in use on the date that operations 
were delayed, interrupted, or terminated at Contracting Of-
ficer’s sole discretion. 
 Contractor shall make all reasonable efforts to mini-
mize Out-of-Pocket Expenses. 
  BT8.36 Termination for Market Change. In the 
event of delay or interruption under BT8.33, exceeding 90 
days, this contract may be: 
 (a) Modified to include rates redetermined under 
BT3.33 or 
 (b) Terminated upon election and written notice by 
Contractor, if a rate redetermination for market change un-
der BT3.33 shows that the appraised weighted average In-
dicated Advertised Rate of all Included Timber remaining 
immediately prior to the delay or interruption has been re-
duced through a market change by an amount equal to or 
more than the weighted average Current Contract Rate. 
 Contractor agrees that damages caused by termina-
tion of contract by either party will be limited to Out-of-
Pocket Expenses. 
 BT8.4 Performance by Other than Contractor. The 
acquisition or assumption by another party, under an 

agreement with Contractor, of any right or obligation of 
Contractor under this contract shall be ineffective as to For-
est Service, until Forest Service has been notified of such 
agreement and Contracting Officer has given written ap-
proval. In no case shall such recognition or approval: 
 (a) Operate to relieve Contractor of the responsibili-
ties or liabilities Contractor has assumed hereunder or 
 (b) Be given unless such other party: 

 (i) Is acceptable to Forest Service as a contractor 
of timber and assumes in writing all of the obligations 
to Forest Service under the terms of this contract as to 
the uncompleted portion thereof or 
 (ii) Acquires the rights in trust as security and sub-
ject to such conditions as may be necessary for the 
protection of the public interests. 

 BT8.5 Sale of Other Materials. Forest Service re-
serves the right to sell from Contract Area during the period 
of this contract any materials or products not subject to its 
terms, but shall not permit removal, possession, or use 
thereof that will materially interfere with Contractor’s Oper-
ations. Contractor shall not be obligated to do any work 
made necessary by the action of others. 
 BT8.6 Provisions Required by Statute. 
  BT8.61 Covenant against Contingent Fees. 
Contractor warrants that no person or agency has been 
employed or retained to solicit or secure this contract upon 
an agreement or understanding for a commission, percent-
age, brokerage, or contingent fee, excepting bona fide em-
ployees or bona fide established commercial agencies 
maintained by Contractor for the purpose of securing busi-
ness. For breach or violation of this warranty, Forest Ser-
vice shall have the right to annul this contract without lia-
bility or to require Contractor to pay, in addition to the con-
tract price or consideration, the full amount of such com-
mission, percentage, brokerage, or contingent fee. 
  BT8.62 Officials Not to Benefit. No member of 
Congress or Resident Commissioner shall be admitted to 
any share or part of this contract or to any benefit that may 
arise therefrom, unless it is made with a corporation for its 
general benefit (18 USC 431, 433). 
  BT8.63 Nondiscrimination in Employment. If 
the total value of this contract is in excess of $10,000, Con-
tractor agrees during its performance as follows: 
 (a) Contractor will not discriminate against any em-
ployee or applicant for employment because of race, color, 
religion, sex, or national origin. Contractor will take affirm-
ative action to ensure that applicants are employed, and 
that employees are treated during employment, without re-
gard to their race, color, religion, sex, or national origin. 
Such action shall include, but not be limited to, the follow-
ing: employment, upgrading, demotion, or transfer; recruit-
ment or recruitment advertising; layoff or termination; rates 
of pay or other forms of compensation; and selection for 
training, including apprenticeship. Contractor agrees to 
post in conspicuous places, available to employees and 
applicants for employment, notices to be provided by For-
est Service setting forth the provisions of this Subsection. 
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 (b) Contractor will, in all solicitations or advertise-
ments for employees placed by or on behalf of Contractor, 
state that all qualified applicants will receive consideration 
for employment without regard to race, color, religion, sex, 
or national origin. 
 (c) Contractor will send to each labor union or repre-
sentative of workers with which Contractor has a collective 
bargaining agreement or other contract or understanding, 
a notice to be provided by Forest Service, advising the la-
bor union or worker’s representative of Contractor’s com-
mitments under this Subsection, and shall post copies of 
the notice in conspicuous places available to employees 
and applicants for employment. 
 (d) Contractor shall comply with all provisions of Ex-
ecutive Order No. 11246, as amended by Executive Order 
No. 11375 and Executive Order No. 12086, and the rules, 
regulations, and relevant orders of the Secretary of Labor. 
 (e) Contractor will furnish all information and reports 
required by Executive Order No. 11246, as amended, and 
by the rules, regulations, and orders of the Secretary of 
Labor, or pursuant thereto, and will permit access to books, 
records, and accounts by Forest Service and the Secretary 
of Labor for purposes of investigation to ascertain compli-
ance with such rules, regulations, and orders. 
 (f) In event of Contractor’s noncompliance with this 
Subsection or with any of such rules, regulations, or or-
ders, this contract may be terminated or suspended, in 
whole or in part, and Contractor may be declared ineligible 
for further Government contracts in accordance with pro-
cedures authorized in Executive Order No. 11246, as 
amended, and such other sanctions may be imposed and 
remedies invoked, as provided in Executive Order or by 
rule, regulation, or order of the Secretary of Labor, or as 
otherwise provided by law. 
 (g) Contractor will include the provisions of para-
graphs (a) through (f) in every subcontract or purchase or-
der unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to Section 204 of Ex-
ecutive Order No. 11246, as amended, so that such provi-
sions will be binding upon each Subcontractor or vendor. 
Contractor will take such action with respect to any sub-
contract or purchase order as Forest Service may direct as 
a means of enforcing such provisions, including sanctions 
for noncompliance. Provided, however, that in the event 
Contractor becomes involved in, or is threatened with, liti-
gation with a Subcontractor or vendor as a result of such 
direction by Forest Service, Contractor may request the 
United States to enter into such litigation to protect the in-
terests of the United States. 
  BT8.64 Debarment and Suspension Certifica-
tion. Pursuant to 2 CFR Part 180 and 2 CFR 417, Contrac-
tor shall obtain certifications from its Subcontractors re-
garding debarment, suspension, ineligibility, and voluntary 
exclusion, including additional Subcontractors obtained af-
ter award of this contract. “Subcontractors” are participants 
in lower tier covered transactions. 

 Contractor may rely upon a certification of a prospec-
tive Subcontractor that it is not proposed for debarment un-
der 2 CFR Part 180 and 2 CFR 417, debarred, suspended, 
ineligible, or voluntarily excluded from participating in cov-
ered transactions or contracts, unless Contractor knows 
that the certification is erroneous. 
 Contractor shall keep the certifications of its Subcon-
tractors on file until contract Termination Date and any ex-
tensions thereof, and will provide a copy at the written re-
quest of Contracting Officer. Nothing contained in the fore-
going shall be construed to require establishment of a sys-
tem of records in order to render in good faith the certifica-
tion required by this Subsection. The knowledge and infor-
mation of Contractor is not required to exceed that which 
is normally possessed by a prudent person in the ordinary 
course of business dealings. 
 If Contractor knowingly enters into a contract transac-
tion with a person who is proposed for debarment under 2 
CFR Part 180 and 2 CFR 417, suspended, debarred, inel-
igible, or voluntarily excluded from participation in covered 
transactions or contracts, in addition to other remedies 
available to the Government, Forest Service may pursue 
available remedies, including suspension and/or debar-
ment. 
 The Subcontractor for a contract shall complete a 
“Subcontractor Certification Regarding Debarment, Sus-
pension, Ineligibility, and Voluntary Exclusion.” An exam-
ple of this certification is shown following the instructions 
for page 2 of this contract. 
  BT8.65 Contract Consistency With Other Laws. 
The contract shall govern if State and local environmental 
quality laws conflict with or preclude performance of con-
tractual requirements. 
 
BT9.0—PERFORMANCE AND SETTLEMENT 
 BT9.1 Performance Bond. As a further guarantee of 
the faithful performance of the provisions of this contract, 
Contractor delivers herewith and agrees to maintain a 
surety bond in the dollar amount stated in AT17, unless the 
amount is adjusted as provided in BT9.11 or BT9.13. In lieu 
of surety bond, Contractor may deposit into a Federal De-
pository, as directed by Forest Service under BT4.21, and 
maintain therein, cash in the dollar amount stated in AT17 
or negotiable securities of the United States having market 
value at time of deposit of not less than the dollar amount 
stated in AT17. 
 Any adjustment or extension of time for completion of 
this contract beyond 1 year may be granted only with the 
consent of surety on bond or delivery of a new bond. 
Should the sureties on the bond delivered herewith, or any 
bond delivered hereafter in connection with this contract, 
become unsatisfactory to Forest Service, Contractor shall, 
within 30 days of receipt of demand, furnish a new bond 
with surety satisfactory to Forest Service. 
  BT9.11 Bond Reduction. Upon Contractor’s writ-
ten request, Contracting Officer shall redetermine the 
amount of Contractor’s performance bond to an amount 
not less than Contractor’s remaining obligations, including 
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the value of Included Timber remaining on Contract Area, 
plus the estimated cost of uncompleted work required of 
Contractor and any unpaid billings due on the contract. 
Contracting Officer shall provide written notice of the rede-
termined amount to Contractor and to Contractor’s surety. 
Similarly, Contracting Officer shall report to Contractor in 
writing the amount of deposited cash or deposited securi-
ties required thereafter, if such deposits exist in lieu of a 
surety bond. 
 As soon as security for the performance of this contract 
or the settlement of Claims incident thereto is no longer 
necessary, appropriate notice shall be given to surety or 
deposits that may have been made in lieu of surety bond 
shall be returned to Contractor, subject to the conditions in 
BT9.5. 
  BT9.12 Letters of Credit. Notwithstanding the 
provisions of BT9.1, approved letters of credit may be used 
in lieu of a surety bond for performance bond purposes. 
Such letters of credit shall be subject to approval by Con-
tracting Officer. 
  BT9.13 Temporary Bond Reduction. When, un-
der BT8.33, Contracting Officer requests Contractor to de-
lay or interrupt Contractor’s Operations for more than 90 
days, the performance bond amount required may be tem-
porarily reduced upon the written request of Contractor or 
at the discretion of Contracting Officer. For the period of 
the delay or interruption, the performance bond may be re-
duced to an amount not less than the estimated cost of 
uncompleted work required of Contractor and any unpaid 
billings due on the contract. 
 Upon Contractor’s receipt of written notice from Con-
tracting Officer that the basis for the delay or interruption 
no longer exists, Contractor shall restore the performance 
bond to the full amount shown in AT17 within 15 days. Con-
tractor shall not resume contract operations until the per-
formance bond amount is fully restored. 
 BT9.2 Disputes. This contract is subject to the Con-
tract Disputes Act of 1978 (41 USC 601, et seq.). Except 
as provided in the Contract Disputes Act of 1978, all dis-
putes arising under or relating to this contract shall be re-
solved in accordance with this Section. 
 As used herein, “Claim” means a written demand or 
assertion by one of the parties seeking, as a legal right, the 
payment of money, adjustment or interpretation of contract 
terms, or other relief, arising under or relating to this con-
tract. A voucher, invoice, or request for payment that is not 
in dispute when submitted is not a Claim. However, where 
such submission is subsequently not acted upon in a rea-
sonable time, or disputed either as to liability or amount, it 
may be converted to a Claim. A Claim by Contractor shall 
be made in writing and submitted to Contracting Officer for 
decision. A Claim by the Government against Contractor 
shall be subject to a decision by Contracting Officer. 
 For Contractor Claims of more than $100,000, Con-
tractor shall submit with the Claim a certification that the 
Claim is made in good faith; the supporting data are accu-
rate and complete to the best of Contractor’s knowledge 
and belief; and the amount requested accurately reflects 

the contract adjustment for which Contractor believes the 
Government is liable. Contractor, if an individual, shall ex-
ecute the certification. When Contractor is not an individ-
ual, the certification shall be executed by a senior company 
official in charge at Contractor’s plant or location involved 
or by an officer or general partner of Contractor having 
overall responsibility for the conduct of Contractor’s affairs. 
 For Contractor Claims of $100,000 or less, Contracting 
Officer must render a decision within 60 days. For Contrac-
tor Claims in excess of $100,000, Contracting Officer must 
decide the Claim within 60 days or notify Contractor of the 
date when the decision will be made. 
 Contracting Officer’s decision shall be final unless 
Contractor appeals or files a suit. 
 The authority of Contracting Officer does not extend to 
Claims or disputes that by statute or regulation other agen-
cies are expressly authorized to decide. 
 Interest, at the Prompt Payment Rate established by 
the Secretary of the Treasury, on the amount found due on 
Contractor’s Claim shall be paid from the date the Claim is 
received by Contracting Officer until the date of the pay-
ment. 
 Except as the parties may otherwise agree, pending 
final resolution of a Claim of Contractor arising under the 
contract, Contractor shall proceed diligently with the per-
formance of the contract in accordance with Contracting 
Officer’s decision. 
  BT9.21 Time Limits for Submission of Claim. 
Failure by Contractor to submit a Claim within established 
time limits shall relinquish the United States from any and 
all obligations whatsoever arising under the contract or 
portions thereof. Contractor shall file such Claim within the 
following time limits: 
 (a) When Contractor constructs Specified Road, Con-
tractor must file any Claim not later than 60 days after re-
ceipt of Forest Service written notification of acceptance; 
 (b) When Forest Service constructs Specified Road, 
Contractor must file any Claim not later than 60 days after 
receipt of Forest Service written notification authorizing 
use of road; 
 (c) For Payment Units, cutting units and stewardship 
project areas, Contractor must file any Claim not later than 
60 days after receipt of Forest Service written notification 
that such area has been accepted; and 
 (d) In all other cases, Contractor must file any Claim 
not later than 60 days after receipt of Contracting Officer 
written notification that contract is closed. 
  BT9.22 Contract Documents. All contract docu-
ments are intended to be consistent with each other. In 
case of discrepancy, the following is the order of prece-
dence: 
 (a) Special Provisions in Division CT 
 (b) Contract Area Map 
 (c) Specific Conditions in Division AT and Schedule of 
Items 
 (d) Standard Provisions in Division BT 
 (e) Special project specifications 
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 (f) Plans, such as slash, erosion control, and dust 
abatement 
 (g) Agreements between Contractor and Forest Ser-
vice, as authorized under the contract 
 (h) Plans: 

 (i) Figured dimensions over scaled dimensions 
 (ii) Large scale Plans over small scale Plans 

 (i) Standard specifications 
 (j) Lists and/or tables in Plans over any conflicting no-
tations on Plans 
 (k) Shop Drawings 
 BT9.3 Breach. In event Contractor breaches any of 
the material provisions of this contract, Forest Service shall 
give Contractor notice of such breach and, allowing rea-
sonable time for remedy of such breach and of Forest Ser-
vice’s election to suspend, may give notice to suspend all 
or any part of Contractor’s Operations. Such notice of 
breach and notice to suspend Contractor’s Operations 
shall be written, except oral notices may be given if such 
breach constitutes an immediate threat to human life or a 
threat of immediate and irreparable damage to National 
Forest resources. Notwithstanding Section BT6.1, such 
oral suspension notice may be given to Contractor’s work 
supervisor or, in work supervisor’s absence, to those per-
forming the operation. An oral suspension notice shall be 
promptly followed by telephone notice and a written expla-
nation from Forest Service to Contractor. 
 Suspension under this section shall not entitle Con-
tractor to any remedies arising under BT8.33. 
 Immediately upon oral or written suspension, Forest 
Service representative shall notify Contracting Officer of 
the suspension and related circumstances. Contracting Of-
ficer shall promptly review the suspension to determine if 
the suspension should be continued or lifted. Such suspen-
sion shall be lifted as early as conditions permit. 
 Upon receipt of oral or written notice of such breach, 
Contractor shall remedy the breach as follows: 
 (a) If remedying such breach requires on-the-ground 
action by Contractor, Contractor shall have 30 practicable 
operating days during Normal Operating Season to rem-
edy the breach, except under emergency conditions when 
action should not be delayed to prevent major damage or 
 (b) If such breach does not require on-the-ground ac-
tion by Contractor, such breach shall be remedied within 
30 days. 
  BT9.31 Termination for Breach. Contracting Of-
ficer, with the concurrence of the Regional Forester, may 
terminate this contract for breach in the event Contractor: 
 (a) Is convicted for violation of criminal statutes, civil 
standards, or any other offense indicating a lack of busi-
ness integrity or honesty that seriously and directly affects 
the responsibility of Contractor; including, but not limited 
to: 

 (i) Theft, forgery, bribery, embezzlement, falsifi-
cation or destruction of records, making false state-
ments, or receiving stolen property, any of which oc-
curred in connection with obtaining, attempting to ob-
tain, selling, trading, or processing public timber; 

 (ii) Fraud, criminal offenses, or violation of Fed-
eral or State antitrust laws, any of which occurred in 
connection with obtaining, attempting to obtain, or per-
forming a public contract or subcontract; or 
 (iii) Threatening, resisting, intimidating, or interfer-
ing with Forest Officers engaged in, or on account of, 
the performance of their official duties involving the 
protection, improvement, or administration of National 
Forest lands; 

 (b) Is convicted for violation of criminal statutes or civil 
standards, orders, permits, or other regulations for environ-
mental protection issued by a Federal agency, State 
agency, or political subdivision thereof in the conduct of 
operations hereunder on National Forest lands, pursuant 
to 36 CFR 223.116; 
 (c) Has engaged in a pattern of activity that demon-
strates flagrant disregard for the terms of this contract, 
such as, but not limited to, repeated suspensions for 
breach pursuant to BT9.3, causing undesignated timber 
meeting Utilization Standards to be unnecessarily dam-
aged or negligently or willfully cut, or causing other serious 
environmental degradation or resource damage; 
 (d) Fails to comply with contract provisions related to 
nondiscrimination in employment; or 
 (e) Fails to remedy a breach of contract within time 
limits stated in BT9.3. 
 Damages due the United States for termination under 
this Subsection shall be determined pursuant to BT9.4. 
 BT9.4 – Damages for Failure to Complete Contract 
or Termination for Breach. (a) In event of Contractor’s 
failure to cut designated timber on portions of Contract 
Area by Termination Date; Contractor’s failure to complete 
required stewardship projects by Termination Date; or ter-
mination for breach under BT9.31; Forest Service shall ap-
praise remaining Included Timber and stewardship pro-
jects, unless termination is under BT8.22 or BT8.34. Such 
appraisal shall be made with the standard Forest Service 
method in use at time of termination. 
 (b) If the contract is reoffered and awarded, damages 
due shall be the amount by which Current Contract Value 
decreases at new Bid Rates, plus costs described in para-
graph (d) of this Section, less any unused established 
Stewardship Credits. 
 (c) If the contract is not reoffered or there are no re-
sponsive bids on the reoffered contract, damages due shall 
be the amount by which Current Contract Value de-
creases, based on the value determined by appraisal, plus 
costs described in paragraph (d) of this Section, less any 
unused established Stewardship Credits. 
 (d) If applicable, the following costs shall be included 
in damages: 

 (i) The cost of reoffering, including, but not limited 
to, salary costs, document preparation and duplication 
costs, mailing costs, and contract advertisement costs. 
 (ii) If Contractor has failed to cut individual trees 
in the portions of Contract Area cut over and there is 
no resale of such individual trees, Contractor shall pay 
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Forest Service for cost of felling and removal or other-
wise eliminating such uncut trees, except for occa-
sional trees not cut for reasons stated in BT6.4. 
 (iii) The Government’s loss caused by the delay in 
receipt of stumpage payments. Such loss will be meas-
ured by interest at the Current Value of Funds Rate 
established by the Secretary of the Treasury, on the 
unpaid contract value at Termination Date. Interest will 
be charged for the total number of months, or portions 
thereof, from Termination Date until midpoint of the 
contract resale period, less any time in excess of 1 
year needed to make the resale. 
 (iv) Any increase in reforestation costs, including 
site preparation, seeding, and planting caused by Con-
tractor’s failure to harvest Included Timber by Termi-
nation Date. 

 BT9.5 Settlement. If obligations of Contractor have 
not been fully discharged by Termination Date, any money 
advanced or deposited hereunder shall be retained and 
applied toward unfulfilled obligations of Contractor without 
prejudice to any other rights or remedies of Forest Service. 
Such funds may be treated as cooperative deposits under 
BT4.218 for uncompleted work 30 days after receipt of writ-
ten notice from Contracting Officer to Contractor of work to 
be done and Contractor’s failure to deny the obligation or 
to do the work. 
 BT9.6 Contract Closure. Contracting Officer shall 
give appropriate written notice to Contractor when Con-
tractor has complied with the terms of this contract. Con-
tractor shall be paid refunds due from Integrated Resource 
Account under BT4.24 and excess cooperative deposits 
under BT4.218. 
 

DIVISION CT 
 

Special Provisions 
 
 In accordance with AT22, the Sections, Subsections, 
and Items therein listed are attached and made a part 
hereof. The material is indexed by the numbering system 
used in Division BT.  The numbers after the CT (that iden-
tifies material in this Division) indicates the Part, Section, 
Subsection, or Item of Division BT that is being supple-
mented or modified by each particular provision included 
in this Division. 
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