U.S. DEPARTMENT OF AGRICULTURE
FOREST SERVICE

INTEGRATED RESOURCE TIMBER CONTRACT

(Applicable to Contracts with Measurement after Harvest)

Name of Contractor

SAMPLE

National Forest Ranger District Region Contract Number
San Juan Pagosa Rocky Mountain
Contract Name Award Date Termination Date

Mariposa DxP IRTC

06/30/2027

The parties to this contract are The United States of America, acting through the Forest Service, United States Department of Agriculture,
hereinafter called Contractor.

hereinafter called Forest Service, and 1/

Unless provided otherwise herein, Forest Service agrees to sell and permit Contractor to cut and remove Included Timber and Contractor
agrees to purchase, cut, and remove Included Timber and complete required stewardship projects.

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the award date.

Two Witnesses: 2/

UNITED STATES OF AMERICA

By:
Contracting Officer
(Name) (Title)
(Address) (Contractor) 3/
(Name) By:
(Address) (Title)

| 4

Secretary of the corporation named as Contractor herein; that

who signed this contract on behalf of Contractor, was then

, certify that | am the

(Business Address)

of the corporation; that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is

within the scope of its corporate powers.

CORPORATE

SEAL 5/

Contract 2400-13, Page 101 (10/19)




Contract Name: Mariposa DxP IRTC Contract No:

INSTRUCTIONS:

1/ If Contractor is a corporation, state a "corporation organized and existing under the laws of the State of
and specify the State; if Contractor is a Limited Liability Company, state a "Limited Liability Company organized and existing under the

laws of the State of " and specify the state; if Contractor is a partnership, state a "partnership
consisting of " and specify the names of each partner; and if Contractor is a sole proprietor doing
business under an assumed name, state "(n) individual doing business under the name of

City of , State of "

2/ The signatures and addresses of two witnesses are required if Contractor is other than a corporation.

3/ If Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm. If Contractor is a
corporation, form of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the
corporation must be impressed or indicated.

4/ The certificate must be completed if Contractor is a corporation.

5/ For companies incorporated in States that require a corporation seal, if the corporation has no corporate seal that fact shall be stated,
in which case a scroll or adhesive seal shall follow the corporate nhame.




Contract Name: Mariposa DxP IRTC

Contract No:

A - SPECIFIC CONDITIONS. The following conditions apply to the indicated portions.

Al - Location and Area, applicable to B1.1

This Contract Area of 3078 acres more or less is located in: Sections 9, 10, 15, 16, 21, 22, 27,28, T. 35 N., R. 1 E., Surveyed, NMPM,

Archuleta County, Colorado

A2 - Volume Estimate and Utilization Standards, applicable to B2.1, B2.2, B2.4, and B6.4

Minimum Specifications

Merchantable Tree

Piece Required to be Removed

Diameter | Number Diameter | Merch.
Breast of Inside Factor
High Minimum Bark at or
Estimated Unit of (db.h) Pieces Length |Small End Net
; . per Tree . Scale% Gro
Product Quantity Measure (inches) (feet) (inches)
Live and Dead Engelmann Spruce | Sawtimber 3,835.00 CCF 8.0 1 8 6.0 10.67
and Other
Live True Fir Sawtimber 3,788.00 CCF 8.0 1 8 6.0 10.67
Timber Subject to Agreement under C2.11#
Live and Dead Engelmann Spruce |Sawtimber unestimated CCF 8.0 1 8 6.0 10.67
and Other
Live True Fir Sawtimber unestimated CCF 8.0 1 6.0 10.67
Live Aspen Non-Saw unestimated CCF 7.0 1 8 6.0 8
Total Quantity 7,623.00 CCF
1/ Enter Merchantability Factor (Merch. Factor) or Net Scale in % of Gross Scale, whichever is appropriate.
A3- Timber Designations, applicable to B2.3; acres are approximate:
Number Acres
Clearcutting Units (B2.31)
Specified Road Clearing (B2.32) ‘
Overstory Removal Units (B2.33)
Understory Removal Units (B2.34)
Individual Trees (B2.35) | 629

Incompletely Marked Timber (B2.36)
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Contract Name: Mariposa DxP IRTC

Contract No:

A4 - Timber Payment Rates, applicable to B3.1 and B4.0

Ada - Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under B3.2

Rates per Unit of Measure
Required
Deposits
Bid Bid Slash
Unit of Base Advertised | Premium |(Tentative) | Disposal Base
Species Product Measure $ $ $ $ $ Index
Not Applicable
A4b - Flat Rates, applicable for Species and Products to be Paid for at Flat Rates
Rates per Unit of Measure
Required
) . Deposits
Bid Bid Slash
Unit of Base |Advertised| Premium (Flat) Disposal
Species Product Measure $ $ $ $ $
Live and Dead Engelmann Spruce and Sawtimber CCF 0.00 3.00 .00
Other
Live True Fir Sawtimber CCF 0.00 3.00 .00
Timber Subject to Agreement under C2.11#
Live and Dead Engelmann Spruce and Sawtimber CCF 0.00 3.00 .00
Other
Live True Fir Sawtimber CCF 0.00 3.00 .00
Live Aspen Non-Saw CCF 0.00 .25 .00

For purposes of convenience in collection and bookkeeping, Bid Rates stated in A4 include payment of deposits for contract
area betterment required pursuant to 16 USC 576b. Such deposits are not included as Required Deposits defined hereunder.
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Contract Name: Mariposa DxP IRTC

Contract No:

A4c - Stewardship Rates and Credits, applicable to B3.1, B4.5 and C6.9#

Mandatory Stewardship Projects

Units of Bid Rate Total Credits
Project Number Project Description Measure | Quantity $
1 Road Decommissioning Miles 1.81
Optional Stewardship Projects
Project Units of Bid Rate Total Credits
Priority Number Project Description Measure | Quantity $

Not Applicable
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Contract Name: Mariposa DxP IRTC Contract No:

The following definitions are established for the terms used in A4:

Base Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant throughout the
ife of this contract and are not subject to change by rate redetermination, except for reduction under B3.31, B3.32, or B3.33.

Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are those indicated
by appraisal, with a cost allowance made for construction of Specified Roads listed in A7, but are never less than Base Rates.

Bid Premium Rates are the amounts by which Contractor's bid is in excess of Advertised Rates. The Bid Premium Rates are constant
during this contract, except as provided in B3.31, B3.32, and B3.33.

Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal, road maintenance, and contract scaling)
and are the sum of Advertised Rates and Bid Premium Rates. Until a rate redetermination becomes effective, the Bid Rate for species
and products in Ada is the Tentative Rate that is subject to quarterly adjustment under B3.2; for species and products in A4db, the Bid
Rate is the Flat Rate.

Required Deposits are deposits that Contractor may be required to pay for slash disposal (16 USC 490), road maintenance (16 USC
537), and contract scaling (1994 Appropriations Act). Required Deposits may be adjusted as part of a rate redetermination or a
Contract Term Extension. The table shows only Required Deposits for slash disposal; road maintenance deposits, if any, are given in
C5.32#; and contract scaling deposits, if any, are given in C6.816#.

Base Index is the specified average of the lumber or other product selling value index used as the basis for computing adjustment in
ates for variance in product selling value, as provided in B3.2.

A5 - Indices Used in Quarterly Adjustment, applicable to B3.2

Species Index Name and Date

Not Applicable

A6 - High Stumps, applicable to B6.412

Maximum Stump Height *
Species Product (inches)

All All 12

* Minimum Stump Height of 1"
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Contract Name: Mariposa DxP IRTC

Contract No:

A7 - Specified Roads, applicable to B5.2

Name and Date of Governing Road Specifications:

Proiect Appro. Sheet Numbers Performance Responsibility

J Design Length and Construction
Road No. Name Class (mi./km.) Approval Date Survey | Design Staking 1/

Not Applicable
1/Indicate timing, i.e., before clearing (BC) or after clearing (AC). Applicable to B5.212.
A8 - Forest Service Engineering Completion Schedule, applicable to B5.21
Completion
Road No. Road Name Type of Work Date

Not Applicable
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Contract Name: Mariposa DxP IRTC

Contract No:

A9 - Scaling Instructions and Specifications, applicable to B6.8

Name and Date of Governing Instructions: FSH 2409.11a National Cubic Scaling (5/91) as amended and FSH 2409.27 3P

Scaling Handbook (8/76) as amended

Scaling Specifications
Maximum Trim Allowance
Scaling Diameter Length Trim
Length Range Range Allowance
Species Product (feet) (inches) (feet) (inches)
All All 20 ALL ALL 6
A10 - Scaling Services, applicable to B6.81
. Standard
Unit of Estimated Cost
Species Product Measure Site and Geographic Location Method per Unit $
All All CCF ?Forest Service approved, State Certified |Total (100%) .00
scales per written agreement? Weight Scale

A11 - Minimum Scaling Volumes, applicable to B6.81
Minimum volume for Continuous Scaling Services in two-week period 0 CCF per scaler

Minimum volume for Intermittent Scaling Services 0 CCFona N/A basis

A12 - Fire Precautionary Period, applicable to B7.2
June 01 to October 31, inclusive

A13 - Contractor's Responsibility to Furnish Crews and Equipment for:

Initial Fire Suppression, applicable to B7.3
Within 5 road miles

Fire Suppression Reinforcement, applicable to B7.312 and B7.313
Within 25 road miles

A1l4 - Contractor's Obligation per Operations Fire, applicable to B7.41
Maximum Amount: $ $2,900.00

A15 - Termination Date, applicable to B8.2
June 30, 2027

A16 - Normal Operating Season, applicable to B6.31, B6.66, B8.21 and B9.3
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Contract Name: Mariposa DxP IRTC Contract No:

First Period:

15 to October 31 , inclusive

Second Period: December 01 to February 15 , inclusive

A17 - Performance Bond Amount, applicable to B9.1
Performance Bond Amount:

A18 - Downpayment, applicable to B4.211
Downpayment Amount: Not Applicable

A19 - Periodic Payment Amount, applicable to B4.213

Initial Payment:
Additional Payment:

Periodic Payment Determination Date Amount
N/A N/A
N/A N/A

A20 - Market-Related Contract Term Addition Producer Price Index, applicable to B8.212

Index Name: Softwood Lumber Index Number: 0811

A21 - Inapplicable Provisions

The following listed provisions - are hereby made inapplicable. (Instructions: List by reference number and title.)

B3.34
B4.215
B4.3
B4.31
B4.4
B8.21
B8.212
B8.64
B9.1
B9.11

EMERGENCY RATE REDETERMINATION

DEPOSITS WHEN PAYMENT GUARANTEED

PAYMENT GUARANTEED BY BOND OR DEPOSITED SECURITIES
BLANKET BOND

PAYMENTS NOT RECEIVED

CONTRACT TERM ADJUSTMENT

MARKET-RELATED CONTRACT TERM ADDITION

DEBARMENT AND SUSPENSION CERTIFICATION
PERFORMANCE BOND

BOND REDUCTION

A22 - List of Special Provisions in Division C

The following listed special provisions are attached to and made a part of this contract. Provisions with reference numbers followed
by # contain blanks into which data have been entered for this contract. (Instructions: List by reference number, title, and date.)

C2.11#
C2.301#
C2.355#
C3.34
C4.215
C4.3
C4.31
C4.311#
C4.4
C5.12#
C5.31#
C5.32#
C5.34#
C5.36#

TIMBER SUBJECT TO AGREEMENT (09/2004)
CUTTING UNIT BOUNDARIES (11/2006)
DESIGNATION BY PRESCRIPTION (05/2015)
EMERGENCY RATE REDETERMINATION (06/2022)
DEPOSITS WHEN PAYMENT GUARANTEED (05/2010)
PAYMENT GUARANTEED BY BOND (08/2021)
BLANKET BOND (08/2021)

BLANKET BOND-ACCOUNTING ZONE (09/2021)
PAYMENTS NOT RECEIVED (08/2012)

USE OF ROADS BY CONTRACTOR (09/2004)

ROAD MAINTENANCE REQUIREMENTS (09/2004)
ROAD MAINTENANCE DEPOSIT SCHEDULE (08/2012)
OBLITERATION OF TEMPORARY ROADS, SKID TRAILS AND LANDINGS (11/2006)
SNOW REMOVAL (11/2006)
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Contract Name: Mariposa DxP IRTC

Contract No:

The following listed special provisions are attached to and made a part of this contract. Provisions with reference numbers followed
by # contain blanks into which data have been entered for this contract. (Instructions: List by reference number, title, and date.)

C5.41#
C6.223
C6.310#
C6.312#
C6.36#
C6.411#
C6.42#
C6.50#
C6.6#
C6.601#
C6.602#
C6.7#
C6.71
C6.72#
C6.824#
C6.83#
C6.852
C6.853
C6.9#
C7.2
C8.21
C8.212
C8.64
C8.66# (Option 1)
ca.1
C9.11

CLOSURE TO USE BY OTHERS (11/2006)

PROTECTION OF FENCES (11/2006)

CUTTING SCHEDULE (11/2006)

CONTRACT OPERATION RESTRICTIONS (11/2006)
ACCEPTANCE OF WORK (10/2019)

FELLING AND BUCKING (SPECIAL OBJECTIVES) (11/2006)
SKIDDING AND YARDING (SPECIAL OBJECTIVES) (11/2006)
STREAMSIDE MANAGEMENT ZONES (11/2006)

EROSION PREVENTION AND CONTROL (11/2006)
EROSION CONTROL SEEDING (11/2006)

PROTECTION OF DISTURBED AREAS FROM ESTABLISHMENT OF NOXIOUS WEEDS (11/2006)
SLASH TREATMENT (11/2006)

CHANGE IN SLASH TREATMENTS (11/2006)

TEMPORARY ROAD CONSTRUCTION SLASH DISPOSAL (11/2006)
SCALING AS PRESENTED (SALES BY WEIGHT) (03/2020)
PRODUCT ACCOUNTABILITY (11/2006)

WEIGHT OF LOST LOADS (11/2006)

LOADS ALTERED IN ROUTE (11/2006)

STEWARDSHIP PROJECTS (09/2004)

FIRE PRECAUTIONS (06/2020)

CONTRACT TERM ADJUSTMENT (07/2016)
MARKET-RELATED CONTRACT TERM ADDITION (11/2008)
DEBARMENT AND SUSPENSION CERTIFICATION (03/2018)
USE OF TIMBER (09/2004)

PERFORMANCE BOND (08/2021)

BOND REDUCTION (08/2021)
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Contract Name: Mariposa DxP IRTC Contract No:

This Page Intentionally Left Blank
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UNITED STATES DEPARTMENT OF AGRICULTURE
Forest Service

INTEGRATED RESOURCE TIMBER CONTRACT

(Sale of Property Contract, 36 CFR 223.301)
DIVISION B

October 2019

(Date of Issue)

PROVISIONS FOR MEASUREMENT OF PRODUCTS AFTER HARVEST

This contract is organized into Parts, Sections, Subsections, and Items. These are numbered in accordance with
the following scheme: Part B1.0, Section B1.1, Subsection B1.11, and Item B1.111. References to a Part include all
Sections, Subsections, and Items within that Part; references to a Section include all Subsections and Items within that
Section; and references to a Subsection include all Items within that Subsection. Cross-references within this contract
cite the reference number of the applicable Part, Section, Subsection, and ltem. Descriptive headings used are not to
be considered in determining the rights and obligations of the parties.

The Standard Provisions in this Division are subject to Specific Conditions Division A. Wherever appropriate, Spe-
cific Conditions established in Division A are cited by reference number. The listing of Sections, Subsections, or Items
of this Division in A21 has the effect of striking or deleting them from Division B. A22 lists Special Provisions that
comprise Division C. Where appropriate, references to Special Provisions are made by citing the applicable reference
numbers.

INDEX TO TERMS

Term Reference Term Reference
Advertised Rates A4 Integrated Resource Account B4.2
Base Index A4 Intermittent Scaling Services B6.81
Base Rates A4 Marked B2.35
Bid Premium Rates A4 Negligent Fire B7.42
Bid Rates A4 Normal Operating Season B6.31
Catastrophic Damage (Timber) B2.133 Off-Road Equipment B6.35
Claim B9.2 Operations Fire B7.41
Clearcutting Units B2.31 Out-of-Pocket Expenses B8.35
Construct B5.1 Overstory Removal Units B2.33
Continuous Scaling Services B6.81 Plans B5.211
Contract Area B1.0 Required Deposits Ad
Contract Area Map B1.1 Scaling B6.8
Contract Term Adjustment B8.21 Schedule of Items B5.2
Contract Term Extension B8.23 Shop Drawings B5.211
Contractor’s Operations B6.3 Specified Roads B5.2
Current Contract Rates B3.1 Stewardship Credits B4.5
Current Contract Value B3.1 Streamcourses B6.5
Current Unit Rates B5.251 Subcontractor B8.64
Design Change B5.253 Substantially Completed B5.23
Excess Timber Value B4.53 Technical Proposal B6.311
Extended Scaling Services B6.81 Temporary Roads B5.1
Extension Deposit B4.217 Tentative Rate B3.1
Fire Precautionary Period B7.2 Termination Date B8.2
Flat Rates B3.1 Understory Removal Units B2.34
Included Timber B2.1 Unrecovered Expenditure B8.35
Indicated Advertised Rates B8.221 Utilization Standards A2, B2.2

Weighing Services Agreement B6.814
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Reference

Number

B1.0
B1.1
B1.2
B2.0
B2.1
B2.11
B2.12
B2.13
B2.131
B2.132
B2.133
B2.134
B2.14
B2.15
B2.16
B2.2

B2.3
B2.31
B2.32
B2.33
B2.34
B2.35
B2.36
B2.37
B2.4
B2.41
B2.42
B3.0
B3.1
B3.2
B3.21
B3.3
B3.31

B3.32
B3.33
B3.34
B3.4

B3.41
B3.42
B3.43
B3.44
B3.45
B3.46

B3.47
B4.0

Title

CONTRACT AREA
Contract Area Map
Claims
TIMBER SPECIFICATIONS
Included Timber
Standard Timber
Substandard Timber
Damaged Timber
Damaged by Contractor
Negligent or Willful Damage
Damage by Catastrophe
Minor Damage by Natural Causes
Unintentionally Cut Timber
Construction Timber
Other Material
Utilization and Removal of Included
Timber
Timber Designations
Clearcutting Units
Construction Clearing
Overstory Removal Units
Understory Removal Units
Individual Trees
Incompletely Marked Timber
Minor Changes
Volume Estimate
Adjustment for Volume Deficit
Adjustment for Excess Volume
RATES OF PAYMENT
Current Contract Rates
Escalation Procedure
Unavailable Index
Rate Redetermination
Rate Redetermination for
Environmental Modification
Rate Redetermination after
Catastrophic Damage
Rate Redetermination for Market
Change
Emergency Rate Redetermination
Other Payment Rates
Material Not in A2
Timber Cut Through Mistake
Designated Timber Cut But Not
Removed
Undesignated Timber Damaged
Without Negligence
Undesignated Timber Unnecessarily
Damaged or Negligently or Willfully
Cut
Liquidated Damages
Defect Caused by Abnormal Delay
PAYMENT

CONTENTS

Reference

Page Number

114
114
114
114
114
114
114
114
114
114
114
115
115
115
115

115
115
115
115
115
115
115
115
115
115
115
116
116
116
116
116
116

117

117

117
117
117
117
117

118
118
118
118

118
118

B4.1
B4.2
B4.21
B4.211
B4.212
B4.213
B4.214

B4.215
B4.216
B4.217
B4.218
B4.22
B4.23
B4.24
B4.3

B4.31
B4.32
B4.4

B4.5

B4.51
B4.52
B4.53
B4.54

B4.55
B5.0
B5.1
B5.11
B5.12
B5.2
B5.21
B5.211
B5.212
B5.22
B5.23
B5.24
B5.25
B5.251
B5.252
B5.253
B5.26
B5.27

B5.3
B5.4
B6.0
B6.1
B6.11
B6.2
B6.21
B6.22

111

Title Page
Amount Payable for Timber 118
Integrated Resource Account 118
Cash Deposits 118
Downpayment 118
Advanced Deposits 118
Periodic Payment Schedule 119
Deposits for Charges Subject to
Escalation 119
Deposits When Payment Guaranteed 119
Blanket Cash Deposits 119
Extension Deposits 119
Cooperative Deposits 119
Temporary Reduction of Downpayment 119
Refund of Excess Cash 119
Refund after Scaling Completed 120
Payment Guaranteed by Bond or
Deposited Securities 120
Blanket Bond 120
Letters of Credit for Payment Bond 120
Payments Not Received 120
Stewardship Credits 121
Progress Estimates 121
Excess Stewardship Credits 121
Excess Timber Value 121
Cash Payment for Stewardship
Projects 121
Refund of Unused Stewardship Credits 121
TRANSPORTATION FACILITIES 121
Authorization 121
Requirements of Rights-of-Way 121
Use of Roads by Contractor 121
Specified Roads 121
Engineering 122
Contract Plans 122
Construction Staking 123
Material Delivery 123
Use of Partially Constructed Roads 123
Estimated Cost 123
Construction Cost Adjustment 123
Variation in Quantities 123
Physical Change 124
Design Change 124
Alternate Facilities 125
Temporary Credit for Unamortized
Specified Road Construction Cost 125
Road Maintenance 125
Use by Others 125
OPERATIONS 126
Representatives 126
Notices 126
Improvements 126
Removal 126
Protection of Improvements 126
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Reference
Number

B6.221

B6.222
B6.23
B6.24

B6.3
B6.31
B6.311
B6.312

B6.32
B6.33
B6.34
B6.341
B6.342
B6.35
B6.36
B6.361
B6.4
B6.41
B6.411
B6.412
B6.413
B6.414
B6.42
B6.421
B6.422
B6.423
B6.424
B6.5
B6.6
B6.61
B6.62
B6.63
B6.631
B6.64
B6.65
B6.66
B6.67
B6.7
B6.8
B6.81
B6.811
B6.812
B6.813

B6.814
B6.82
B6.83
B6.84
B6.841
B6.842
B6.85

Title

Protection of Improvements Not
Owned by Forest Service
Protection of Property
Protection of Land Survey Monuments
Protection Measures Needed for
Plants, Animals, Cultural Resources,
and Cave Resources
Control of Operations
Operating Schedule
Inclusion of Technical Proposal
Plan of Operations for Road
Construction
Protection of Residual Trees
Safety
Sanitation and Servicing
Prevention of Oil Spills
Hazardous Substances
Equipment Cleaning
Acceptance of Work
Acceptance of Specified Roads
Conduct of Logging
Felling and Bucking
Felling in Clearings
Stump Heights
Bucking Lengths
Limbing
Skidding and Yarding
Rigging
Landings and Skid Trails
Skidding on Roads
Arches and Dozer Blades
Streamcourse Protection
Erosion Prevention and Control
Meadow Protection
Wetlands Protection
Temporary Roads
Temporary Roads to Remain Open
Landings
Skid Trails and Fire Lines
Current Operating Areas
Erosion Control Structure Maintenance
Slash Disposal
Scaling
Scaling Services
Scaling Locations
Scaling Adjustments
Delayed or Interrupted Scaling
Services
Weighing Services
Presentation for Scaling
Scaling Other Products
Accountability
Route of Haul
Product Identification
Scaling Lost Product

Reference

Page Number

127
127
127
127

127
128
128
128

128
128
128
129
129
129
129
130
130
130
130
130
130
130
130
130
131
131
131
131
131
131
131
131
131
131
132
132
132
132
132
132
132
132
132

133
133
133
133
133
134
134
134

B6.851
B6.86
B6.9
B7.0
B7.1
B7.2
B7.21
B7.22
B7.3
B7.31
B7.311
B7.312
B7.313
B7.4
B7.41
B7.42
B7.43
B7.5
B7.6
B8.0
B8.1
B8.11
B8.12
B8.2
B8.21
B8.211

B8.212

B8.22
B8.221
B8.222
B8.23
B8.3
B8.31
B8.32
B8.33
B8.34
B8.35
B8.36
B8.4
B8.5
B8.6
B8.61
B8.62
B8.63
B8.64

B8.65
B9.0
B9.1
B9.11
B9.12
B9.13

112

Title

Scaling Lost Sample Loads
Scale Reports
Stewardship Projects
FIRE PRECAUTIONS AND CONTROL
Plans
Fire Precautions
Substitute Precautions
Emergency Precautions
Fire Control

Contractor’s Reinforcement Obligations

Suspend Operations
Personnel
Equipment
Fire Suppression Costs
Operations Fire
Negligent Fire
Other Fires on Contract Area
State Law
Performance by Contractor
OTHER CONDITIONS
Title and Liability
Title Passage
Liability for Loss
Period of Contract
Contract Term Adjustment
Delay in Reconstruction of
Processing Facilities
Market-Related Contract Term
Addition
Termination for Catastrophe
Termination by Contractor
Termination by Forest Service
Contract Term Extension
Contract Modification
Changed Conditions
Modification for Catastrophe
Contract Suspension and Modification
Contract Termination
Out-of-Pocket Expenses
Termination for Market Change
Performance by Other than Contractor
Sale of Other Materials
Provisions Required by Statute
Covenant against Contingent Fees
Officials Not to Benefit
Nondiscrimination in Employment
Debarment and Suspension
Certification

Contract Consistency With Other Laws

PERFORMANCE AND SETTLEMENT
Performance Bond
Bond Reduction
Letters of Credit
Temporary Bond Reduction

Page

134
135
135
135
135
135
135
135
135
135
135
135
135
135
135
136
136
136
136
136
136
136
136
136
136

137

137
137
137
137
137
138
138
138
138
139
139
140
140
140
140
140
140
140

141
141
141
141
141
142
142
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Number

B9.2
B9.21
B9.22
B9.3
B9.31
B9.4

B9.5
B9.6

Title

Disputes
Time Limits for Submission of Claim
Contract Documents
Breach
Termination for Breach
Damages for Failure to Complete
Contract or Termination for Breach
Settlement
Contract Closure

Page

142
142
142
143
143

143
144
144
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B1.0—CONTRACT AREA

B1.1 Contract Area Map. The boundaries of “Con-
tract Area” and any subdivision thereof, are as shown
on the attached “Contract Area Map” that is made a part
hereof, and were, before contract advertisement, des-
ignated on the ground by Forest Service to meet the
anticipated needs of the parties. The location of Con-
tract Area and its approximate acreage are stated in A1.
Subdivisions may be revised and additional ones may
be established only by written agreement. Subdivisions
or cutting units and stewardship project areas may be
eliminated from Contract Area under conditions de-
scribed in B6.36. Catastrophically Damaged areas may
be removed from Contract Area under B8.32.

Where applicable, the following are also identified
on Contract Area Map:

(a) Identified claims limiting Contractor’s rights un-
der B1.2;

(b) Subdivisions defined in B2.3 where timber is to
be Marked after date of contract advertisement;

(c) Boundaries of Clearcutting Units, Overstory
Removal Units, and Understory Removal Units under
B2.3;

(d) Diameter limits for Overstory Removal Units
and Understory Removal Units under B2.33 and B2.34;

(e) Areas where leave trees are Marked to be left
uncut under B2.35;

(f) Specified Roads listed in A7;

(g) Sources of base course, surface rock, and rock
riprap listed in the Schedule of ltems;

(h) Roads where log hauling or use is prohibited or
restricted under B5.12;

(i) Roads and trails to be kept open under B6.22;

(i) Improvements to be protected under B6.22;

(k) Locations of known wildlife or plant habitat and
cave resources to be protected under B6.24;

(I) Locations of areas known to be infested with
specific invasive species of concern under B6.35;

(m) Maximum stump heights when more than one
height is listed by areas in A6 under B6.412;

(n) Skidding or yarding methods specified under
B6.42;

(o) Streamcourses to be protected under B6.5;

(p) Locations of meadows requiring protection un-
der B6.61;

(q) Locations of wetlands requiring protection un-
der B6.62;

(r) Locations of temporary roads to be kept open
under B6.631; and

(s) Other features required by Division B or C.

B1.2 Claims. Valid claims are excluded from Con-
tract Area, except those on which timber cutting is au-
thorized in writing by the claimant and except mining
claims on which cutting is authorized by the Act of July
23, 1955 (30 USC 614). Claims that limit Contractor’s

rights to operate under this contract and that Forest Ser-
vice has been able to identify are shown on Contract
Area Map. Contractor is not obligated to operate con-
trary to existing claim limitations. Forest Service shall
designate boundaries of claims on the ground to the ex-
tent necessary to identify Included Timber.

B2.0—TIMBER SPECIFICATIONS

B2.1 Included Timber. “Included Timber” consists
of:

B2.11 Standard Timber. Live and dead trees
and portions thereof that meet Utilization Standards un-
der B2.2 and are designated for cutting under B2.3.

B2.12 Substandard Timber. Live and dead
trees that:

(a) Do not meet Utilization Standards and

(b) Are located in Clearcutting Units or construc-
tion clearings or are otherwise designated for cutting.

B2.13 Damaged Timber.

B2.131 Damaged by Contractor. Un-
designated live trees meeting Utilization Standards:

(a) Within 200 feet slope distance from centerline
of roads constructed hereunder that are damaged by
Contractor’s construction to the extent that considera-
ble deterioration or mortality is imminent and are desig-
nated by Forest Service for felling before the nearest
road segment is Substantially Completed or

(b) That are damaged by Contractor in logging or
stewardship project operations and are subsequently
Marked before Contractor has completed work in the
immediate area.

By agreement, such trees may be left without
charge if their removal would cause undue damage or
be grossly uneconomic.

B2.132 Negligent or Willful Damage. Un-
designated timber meeting Utilization Standards and
unnecessarily damaged or negligently or willfully cut by
Contractor, if included by Contracting Officer.

B2.133 Damage by Catastrophe. As pro-
vided under B8.32, undesignated live and dead timber
within Contract Area, meeting Utilization Standards,
and affected by Catastrophic Damage. “Catastrophic
Damage” as used hereunder is major change or dam-
age to Included Timber on Contract Area, to Contract
Area, to access to Contract Area, or a combination
thereof:

(a) Caused by forces, or a combination of forces,
beyond control of Contractor, occurring within a 12-
month period, including, but not limited to, wind, flood,
earthquake, landslide, fire, forest pest epidemic, or
other major natural phenomenon and

(b) Affecting the value of any trees or products
meeting Utilization Standards, within Contract Area and
estimated to total either:

(i) More than half of the estimated timber vol-

ume stated in A2 or
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(i) More than two hundred thousand cubic feet

(2,000 CCF) or equivalent.

Catastrophic Damage does not include changes
caused by forest pest epidemics or foreseeable deteri-
oration if Included Timber was sold for salvage or pest
control.

B2.134 Minor Damage by Natural
Causes. Undesignated trees within Contract Area and
meeting Utilization Standards, in amounts less than
specified in B2.133, that become insect infested, wind-
thrown, suffer serious damage, or die, as designated by
agreement.

B2.14 Unintentionally Cut Timber. Trees,
within or immediately adjacent to Contract Area or to
road construction or other authorized clearing outside
Contract Area, not designated for cutting under B2.3 but
that are cut through mistake by Contractor, when in-
cluded by Contracting Officer.

B2.15 Construction Timber. Trees to be used
for construction under B5.1.

B2.16 Other Material. Species or products not
listed in A2, upon written approval of Contracting Officer
under B3.41.

B2.2 Utilization and Removal of Included Tim-
ber. “Utilization Standards” for trees and minimum
pieces are stated in A2. To meet minimum tree specifi-
cations, trees must equal or exceed tree diameters
listed in A2 and contain at least one minimum piece.
Except for timber required or authorized to be left, Con-
tractor shall fell and buck such trees and shall remove
from Contract Area and present for Scaling all pieces
that:

(a) Meet minimum piece standards in A2 or

(b) Do not meet such standards, but would have
qualified as part of minimum pieces if bucking lengths
were varied to include such material.

B2.3 Timber Designations. Timber designated for
cutting shall be confined to Contract Area, except as
provided in B2.131, B2.14, B2.15, B2.32, and B5.1.
Contract Area Map indicates subdivisions, if any, where
Marking under B2.35 is to be done after contract adver-
tisement, except for construction clearing under B2.32,
minor changes under B2.37, and damaged timber.

The boundaries of Clearcutting Units, Overstory
Removal Units and Understory Removal Units were
plainly Marked on ground before contract advertise-
ment and are shown on Contract Area Map. Boundary
trees shall not be cut. The number of units and approx-
imate acreage of timber designations are stated in A3.

B2.31 Clearcutting Units. All trees that meet
Utilization Standards within “Clearcutting Units” are
designated for cutting.

B2.32 Construction Clearing. All timber is
designated for cutting that is within the clearing limits of
roads constructed hereunder or is in other authorized
clearings. All dead or unstable live trees are designated
for cutting that are sufficiently tall to reach Contractor’s

landings, work areas, or the roadbed of Specified and
Temporary Roads when Marked in advance of work in
the immediate area. Pieces meeting Utilization Stand-
ards from such dead or unstable live trees shall be re-
moved, unless there is agreement that to do so could
damage the road. Such designation may be revised as
part of agreed changes in road location under B5.2.

B2.33 Overstory Removal Units. All trees
within “Overstory Removal Units” are designated for
cutting when they meet Utilization Standards and equal
or exceed the diameter limits shown on Contract Area
Map.

B2.34 Understory Removal Units. All trees
within “Understory Removal Units” are designated for
cutting when they meet Utilization Standards and are
smaller than the diameter limits shown on Contract Area
Map.

B2.35 Individual Trees. All trees to be cut,
other than in the units described in B2.31, B2.32, B2.33,
and B2.34, are Marked or designated by description.
Trees are “Marked” when individually designated by
Forest Service with paint marks above and below stump
height.

Contract Area Map indicates areas plainly identified
on the ground where leave trees are Marked to be left
uncut.

B2.36 Incompletely Marked Timber. Live
trees within incompletely Marked subdivisions shown
on Contract Area Map at time of contract advertisement
shall be designated in accordance with C2.36. A repre-
sentative sample of the timber to be designated has
been Marked prior to contract advertisement in accord-
ance with such rules. The approximate locations of the
representative sample areas are shown on Contract
Area Map.

B2.37 Minor Changes. Within Contract Area,
minor adjustments may be made in boundaries of cut-
ting units or in the timber individually Marked for cutting
when acceptable to Contractor and Forest Service.

B2.4 Volume Estimate. The estimated volumes of
timber by species designated for cutting under B2.3 and
expected to be cut under Utilization Standards are listed
in A2. If Contract Area Map indicates that there are in-
completely Marked subdivisions, the objective of Forest
Service shall be to designate for cutting in such subdi-
visions sufficient timber so that Contract Area shall yield
the approximate estimated volume by species or spe-
cies groups stated in A2. However, the estimated vol-
umes stated in A2 are not to be construed as guaran-
tees or limitations of the timber volumes to be desig-
nated for cutting under the terms of this contract.

Volume adjustments shall not be made under this
Section after there is modification for Catastrophic
Damage under B8.32.

B2.41 Adjustment for Volume Deficit. If Con-
tract Area Map indicates that there are incompletely
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Marked subdivisions and if Contracting Officer deter-
mines that a deficit in the estimated volume will cause
the volume cut to be less than 90 percent of the total
estimate shown in A2, Forest Service, upon request by
Contractor, shall designate additional timber within
Contract Area. Such additional timber shall be limited to
that estimated to be necessary to reach approximately
the estimated volumes by species listed in A2. Any such
additional designation shall be consistent with land and
resource management plans.

B2.42 Adjustment for Excess Volume. If
Contract Area Map indicates that there are incompletely
Marked subdivisions and if Contracting Officer deter-
mines that the volume cut will be more than 120 percent
of the total estimated volume listed in A2, Forest Ser-
vice, upon request by Contractor, shall make an adjust-
ment in Marking or cutting unit boundaries with the ob-
jective of designating for cutting the approximate esti-
mated volumes by species listed in A2. Such adjust-
ments in volumes shall be confined to (a) Marking ad-
justments on Contract Area and (b) reduction in area to
be cut over. Such adjustments or reductions shall not
conflict with the silvicultural treatment being applied on
Contract Area and shall not materially change the aver-
age value by species of the timber designated for cut-
ting. Such adjustments may be made notwithstanding
the provisions of B1.1 and B2.3.

If the timber designated for cutting is not reduced
by such adjustments to less than 120 percent of the to-
tal estimated quantity listed in A2, Contractor, after cut-
ting 120 percent of the total estimated volume listed in
A2, may elect to have Contract Area reduced to elimi-
nate the remaining Included Timber. However, where
felling operations have been started, units of minimum
practical size shall be retained in Contract Area.

B3.0—RATES OF PAYMENT

B3.1 Current Contract Rates. Included Timber
that is removed by Contractor and presented for Scaling
in the product form stated in A2 shall be paid for at Cur-
rent Contract Rates determined under this Section.
“Current Contract Rates” shall be (a) Flat Rates and (b)
Tentative Rates adjusted by the escalation procedures
in B3.2. Flat Rates and Tentative Rates shall be those
listed in A4, unless superseded by rates redetermined
under B3.3 or established for Contract Term Extension.
In addition, Required Deposits shall be made as listed
in A4, C5.32#, and C6.816%#, or established under B3.3
or B8.23.

In the event Termination Date is adjusted under
B8.21 or B8.212, Current Contract Rates shall be con-
tinued in the same manner as immediately prior to the
adjustment period.

Notwithstanding B8.23, Current Contract Rates for
timber cut and removed from Contract Area that re-
mains unscaled after Termination Date, as adjusted or

116

extended, shall be Current Contract Rates in effect on
Termination Date.

“Current Contract Value” is the sum of the products
of Current Contract Rates and estimated remaining un-
scaled volumes by species of Included Timber meeting
Utilization Standards, less the bid rate for mandatory
stewardship projects that have not been completed.

B3.2 Escalation Procedure. Tentative Rates for
those species and products listed in Ada are subject to
quarterly escalation in accordance with the following
procedures: The calendar quarter index average for
each price index described in A5 is the arithmetic aver-
age of the three such monthly price indices preceding
January 1, April 1, July 1, and October 1. The difference
between calendar quarter index average and Base In-
dex listed in A4a shall be the basis for quarterly escala-
tion. To arrive at Current Contract Rates for timber
Scaled during the preceding calendar quarter, Tentative
Rates for each species shall be reduced or increased
by such difference, except when the calendar quarter
index average is:

(a) Less than the Base Index, the reduction shall
not result in a rate below Base Rate or

(b) Greater than the Base Index, the increase shall
not exceed the difference between Tentative Rate and
Base Rate.

In the event of Contract Term Extension, the esca-
lation procedure will be used during the extension pe-
riod, except that adjusted payment rates for any calen-
dar quarter cannot be less than Tentative Rates, for
each species and product group, established under
B8.23 for the extension period.

B3.21 Unavailable Index. If an index de-
scribed in A5 is no longer available, Contracting Officer
may replace that index. If Contracting Officer deter-
mines that a replacement index does not exist, Current
Contract Rates for the remainder of the contract shall
be a Flat Rate. Flat Rates will be Tentative Rates ad-
justed by the arithmetic average of the index described
in A5 for a 12-month period prior to its becoming una-
vailable using the quarterly adjustment procedure out-
lined in B3.2. Contracting Officer will determine availa-
bility and a beginning point to average the index for Flat
Rates. Such Flat Rates are subject to rate redetermina-
tion as provided elsewhere under this contract.

B3.3 Rate Redetermination. Rates may be rede-
termined as set forth in this Section. Bid Premium Rates
shall be added to all redetermined rates, except as pro-
vided in B3.31, B3.32, and B3.33.

Rate redeterminations shall be made in accordance
with the standard Forest Service methods in effect 45
days prior to rate redetermination. Such methods shall
take into consideration factors that may affect timber
value at rate redetermination date.

Redetermined rates shall not be less than Base
Rates listed in A4, except for reduction under B3.31,
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B3.32, or B3.33. Required Deposits shall be redeter-
mined. Redetermined Specified Road construction cost
is subject to the limitations of B5.26.

B3.31 Rate Redetermination for Environ-
mental Modification. In the event of a contract modifi-
cation under B8.33 or partial termination under B8.34,
Contracting Officer shall make an appraisal to deter-
mine for each species the difference between the ap-
praised unit value of Included Timber remaining imme-
diately prior to the revision and the appraised unit value
of Included Timber to be cut under the modification. The
appraisal shall consider the estimated cost of any con-
struction work listed in the Schedule of ltems that was
performed and abandoned.

Tentative Rates and Flat Rates in effect at the time
of the revision will be adjusted by said differences to
become Current Contract Rates. Accordingly, Base
Rates shall be adjusted to correspond to the redeter-
mined rates if redetermined rates are less than the orig-
inal Base Rates, subject to a new Base Rate limitation
of the cost of essential reforestation or 25 cents per
hundred cubic feet or equivalent, whichever is larger.
However, existing Base Indices shall not be changed
under this Subsection.

Redetermined rates, or differences for rates subject
to B3.2, and Required Deposits shall be considered es-
tablished under B3.1 for timber Scaled subsequent to
the contract revision.

B3.32 Rate Redetermination after Cata-
strophic Damage. In event of Catastrophic Damage
and adjustment, if any, of Included Timber, Contracting
Officer shall make an appraisal to determine for each
species the catastrophe-caused difference between the
appraised unit value of Included Timber remaining im-
mediately prior to the catastrophe and the appraised
unit value of existing and potential Included Timber im-
mediately after the catastrophe. Included Timber is any
that would not be eliminated under B8.32. Potential In-
cluded Timber is any that would be added under B8.32.

Tentative Rates and Flat Rates in effect at the time
of catastrophe shall be adjusted by said differences to
become the redetermined rates for the purpose of a
contract modification under B8.32. Accordingly, Base
Rates shall be adjusted to correspond to the redeter-
mined rates if redetermined rates are less than the orig-
inal Base Rates, subject to new Base Rate limitations
of 25 cents per hundred cubic feet or equivalent. How-
ever, existing Base Indices shall not be changed under
this Subsection.

Upon agreement under B8.32, redetermined rates
and Required Deposits shall be considered established
under B3.1 for timber Scaled subsequent to Cata-
strophic Damage.

At time of such appraisal, Specified Road construc-
tion cost shall include the estimated cost of any con-
struction work listed in the Schedule of Items performed
and abandoned.

B3.33 Rate Redetermination for Market
Change. In the event of delay or interruption, exceeding
90 days, under B8.33, Contracting Officer shall make
an appraisal to determine for each species the differ-
ence between the appraised unit value of Included Tim-
ber immediately prior to the delay or interruption and the
appraised unit value of Included Timber immediately af-
ter the delay or interruption. The appraisal shall be done
after any rate redetermination done pursuant to B3.31,
using remaining volumes.

Tentative Rates and Flat Rates in effect at the time
of delay or interruption or established pursuant to B3.31
will be reduced, if appraised rates declined during the
delay or interruption, to become Current Contract
Rates. Increases in rates will not be considered. Ac-
cordingly, Base Rates shall be adjusted to correspond
to the redetermined rates if redetermined rates are less
than the original Base Rates, subject to a new Base
Rate limitation of the cost of essential reforestation or
25 cents per hundred cubic feet or equivalent, which-
ever is larger. However, existing Base Indices shall not
be changed under this Subsection.

Redetermined rates shall be considered estab-
lished under B3.1 for timber Scaled subsequent to the
delay or interruption.

B3.34 Emergency Rate Redetermination.
Forest Service shall redetermine rates if, upon Contrac-
tor's application, Forest Service determines that, be-
cause of changes in the timber market since the award
date or the last rate redetermination under this provi-
sion, the Producer Price Index identified in A20 has de-
clined by 25 percent. Rates shall be redetermined un-
der B3.3 and shall be considered established under
B3.1 for timber Scaled subsequent to Contractor’s ap-
plication. This Subsection shall not apply during Con-
tract Term Extension.

B3.4 Other Payment Rates.

B3.41 Material Not in A2. Incidental amounts
of products or portions of trees of species listed in A2
that do not meet Utilization Standards may be removed
without charge. Such material may be purposely re-
moved in more than incidental amounts without charge
upon written approval of Contracting Officer, and sub-
ject to agreement on deposits if needed for road mainte-
nance and use.

Other species or products not listed in A2 may be
cut and removed upon written approval of Contracting
Officer and subject to agreement on rates of payment
and deposits if needed for road maintenance and use.

When any material suitable for use in a product
form included in A2 is removed in another product form,
the rates of payment shall be not less than but approxi-
mately equivalent to Current Contract Rates and Re-
quired Deposits.

B3.42 Timber Cut Through Mistake. Un-
designated timber meeting Utilization Standards, cut by
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Contractor through mistake and included by Contract-
ing Officer under B2.14, shall be removed and paid for
at Current Contract Rates and Required Deposits, un-
less such material is not listed in A2. In such event,
Contracting Officer, in accord with standard Forest Ser-
vice methods, shall establish rates to be paid.

B3.43 Designated Timber Cut But Not Re-
moved. Standard timber shall be removed, as provided
in B2.2, prior to acceptance of subdivision for comple-
tion of logging and stewardship project operations un-
der B6.36. There shall be no charge when:

(a) The leaving of incidental material is justified un-
der existing conditions, including those under B6.4 or

(b) Cut timber is left by option or requirement, as
under B2.31, B2.32, and B6.4.

B3.44 Undesignated Timber Damaged With-
out Negligence. Undesignated timber meeting Utiliza-
tion Standards, damaged without negligence by Con-
tractor and designated by Forest Service under B2.131,
shall be cut, removed, and paid for at Current Contract
Rates and Required Deposits.

B3.45 Undesignated Timber Unnecessarily
Damaged or Negligently or Willfully Cut. Undesig-
nated timber meeting Utilization Standards and unnec-
essarily damaged or negligently or willfully cut by Con-
tractor, if included by Contracting Officer under B2.132,
shall be cut, removed, and paid for at Current Contract
Rates and Required Deposits that are in addition to lig-
uidated damages under B3.46.

If such timber is of a species or size not listed in A2
or is of a quality different from designated timber, Con-
tracting Officer shall establish payment rates in accord
with standard Forest Service methods.

B3.46 Liquidated Damages. Unnecessary
damage to or negligent or willful cutting of undesignated
timber, as described in B3.45, on portions of Contract
Area cut over under this contract is likely to cause sub-
stantial silvicultural or other damage to the National For-
est. It will be difficult, if not impossible, to determine the
amount of such damage. Therefore, Contractor shall
pay as fixed, agreed, and liquidated damages an
amount equivalent to the amount payable at Current
Contract Rates. If designated by Contracting Officer,
Contractor shall remove such damaged or cut timber
and pay for it at Current Contract Rates.

B3.47 Defect Caused by Abnormal Delay.
Scaling deductions made for rot, check, or other defect
resulting from abnormal delay in Scaling caused by
Contractor shall be recorded separately and charged to
Integrated Resource Account at Current Contract Rates
and applicable deposits.

B4.0—PAYMENTS

B4.1 Amount Payable for Timber. Current Con-
tract Rates and Required Deposits in effect when the
timber is Scaled shall be applied to the Scaled volume
to determine the amount Contractor shall pay.

B4.2 Integrated Resource Account. “Integrated
Resource Account” is an account maintained by Forest
Service of all Contractor’'s deposits, credits, payment
guarantees, and the charges for:

(a) Timber at Current Contract Rates;

(b) Slash disposal, road maintenance, and con-
tract scaling at Required Deposit rates;

(c) Cooperative work at rates established by spe-
cific agreement under B4.218;

(d) Stewardship Credits established; and

(e) Other charges provided in this contract.

Cash deposits shall be recorded currently in such
account.

Charges for timber cut shall be made when Forest
Service prepares and furnishes to Contractor periodic
statements of volume and value of such timber cut and
Scaled. Charges subject to escalation under B3.2 shall
be made initially on the basis stated in B4.214 and shall
be adjusted at the end of each calendar quarter, as pro-
vided in B3.2.

B4.21 Cash Deposits. Within the limitations of
this Subsection, Contractor shall make cash deposits to
meet Contractor’s obligations within 15 days of billing
by Forest Service. Deposits shall be made to Forest
Service, U.S.D.A., by mail or delivery to the address to
be furnished by Forest Service. Forest Service shall ex-
plain the bill at the time it requests each deposit.

B4.211 Downpayment. The downpay-
ment amount shown in A18 may not be applied toward
any other payment required under the provisions of this
contract, except damages determined pursuant to B9.4,
transferred to other contracts, or refunded until stump-
age value representing 25 percent of the total bid value
of the contract has been charged and paid for or the
estimated value of the unscaled timber is equal to or
less than the amount of the downpayment.

B4.212 Advance Deposits. Contractor
agrees to make cash deposits in advance of cutting to
meet charges under B4.2.

Forest Service billings for advance cash deposits
shall be in such amounts that Integrated Resource Ac-
count will maintain an unobligated balance equal to the
applicable charges for timber that Forest Service esti-
mates will be cut in not less than 30 days and not more
than 60 days. This advance cash deposit may be re-
duced to a smaller amount by the terms of B4.211,
B4.213, B4.215, and/or B4.217. Except for amounts re-
quired pursuant to B4.211, B4.213, and B4.217, Con-
tractor shall not be required to make advance deposits
above those required under this Item.

When the credit balance in Integrated Resource Ac-
count is less than the amount due for timber estimated
to be cut in 10 days, Contracting Officer will suspend all
or any part of Contractor’s Operations until payment or
acceptable payment guarantee is received.
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B4.213 Periodic Payment Schedule.
Contractor shall make periodic payments for stumpage
value, as shown in A19.

In the event Contractor has not paid the amount(s)
stated in A19 as stumpage for volume removed by the
periodic payment determination date(s), Forest Service
shall issue a bill for collection for the difference between
the required amount and payments made by Contrac-
tor. If payment(s) fall due on a date other than a normal
billing date, the payment date shall be extended to co-
incide with the next Integrated Resource Account billing
date.

The amount of the periodic payment(s) will be re-
duced if the payment(s) would result in Contractor’s
credit balance for timber charges exceeding the Current
Contract Value.

Only cash may be used for this purpose. No other
form of payment is acceptable. Forest Service will apply
the payments to subsequent charges on this contract
under the terms of B4.212.

Except for Contract Term Extensions under B8.23,
periodic payment determination date(s) that have not
been reached shall be adjusted one day for each addi-
tional day of contract time granted.

B4.214 Deposits for Charges Subject to
Escalation. Deposits requested to cover estimated
charges for timber subject to escalation under B3.2
shall be based upon Current Contract Rates and related
deposits in effect during the previous calendar quarter.

B4.215 Deposits When Payment Guar-
anteed. To the extent payment guarantee is provided
under B4.3, requirements for advance cash deposits
under B4.212 shall be waived for the value of timber on
Contract Area that is cut, but not removed, and for the
value of products removed from Contract Area for not
more than a monthly billing period, subject to the provi-
sions of B4.4.

B4.216 Blanket Cash Deposits. Contrac-
tor may make cash deposits under a written agreement
to cover charges made under this and other contracts
within the same National Forest. Forest Service shall
allocate such deposits to such contracts. When there is
to be no timber cutting hereunder for 30 days or more
and payment of current charges has been made, the
allocation to this contract shall be reallocated to other
contracts within the same National Forest at Contrac-
tor’s request. Contractor shall not start cutting until allo-
cation has again been made to this contract.

B4.217 Extension Deposits. In the event
of Contract Term Extension, Forest Service shall divide
the difference between Current Contract Value as of the
start of any Contract Term Extension and the credit bal-
ance of any deposit made pursuant to B4.213 by the
number of whole months remaining in Normal Operat-
ing Season(s) within the extension period to determine
the amount of each “Extension Deposit.”

Contractor shall make the initial Extension Deposit
prior to Forest Service executing the contract modifica-
tion. In response to Forest Service billing under B4.21,
Contractor shall make advance cash deposits. Such de-
posits shall at least equal each Extension Deposit re-
quired for each whole month remaining in Normal Op-
erating Season(s) during the extension period. Exten-
sion Deposits shall be due by the last day of each month
during Normal Operating Season whether or not the vol-
ume that is covered by such deposits has been Scaled.

Due dates for Extension Deposits during the exten-
sion period may be delayed when Contractor earns
Contract Term Adjustment if Termination Date, as ad-
justed, results in one or more additional complete
months within Normal Operating Season(s).

B4.218 Cooperative Deposits. On a basis
of cooperation or assistance (16 USC 572) and by a
written agreement, Forest Service shall perform all or
portions of the work that Contractor is obligated to per-
form under this contract, as well as furnish other Ser-
vices in connection with activities under this contract.
When Forest Service is to perform such work, Contrac-
tor shall make one or more deposits to cover the esti-
mated cost of the work. On request of Contractor, For-
est Service shall render monthly accounts, as may be
specified in such agreement.

B4.22 Temporary Reduction of Downpay-
ment. When, under B8.33, Contracting Officer requests
Contractor to delay or interrupt Contractor’'s Operations
for more than 90 days, the downpayment amount being
held on deposit may be temporarily reduced upon the
written request of Contractor or at the discretion of Con-
tracting Officer. For the period of the delay or interrup-
tion, the downpayment on deposit may be reduced to
$1,000 or two (2) percent of the downpayment amount
listed in A18, whichever is larger.

Any downpayment amount temporarily reduced
pursuant to this Subsection may be refunded or trans-
ferred at the request of Contractor. However, if Contrac-
tor has outstanding debt owing the United States, Con-
tracting Officer must apply the amount of downpayment
that could be refunded to the debt owed in accordance
with the Debt Collection Improvement Act, as amended
(31 USC 3701, et seq.).

Upon Contractor’s receipt of bill for collection and
written notice from Contracting Officer that the basis for
the delay or interruption no longer exists, Contractor
shall restore the downpayment to the full amount shown
in A18 within 15 days after the date the bill for collection
is issued, subject to the provisions of B4.4. Contractor
shall not resume contract operations until the downpay-
ment amount is fully restored.

B4.23 Refund of Excess Cash. If at any time
the credit balance of Integrated Resource Account ex-
ceeds the charges for timber that Forest Service esti-
mates will be cut within the next 60 days, any portion of
such excess that is due to cash in the account shall be
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refunded, if requested by Contractor, unless deposited
under B4.211, B4.213, B4.217, or B4.218. If Contractor
plans no cutting within the next 60 days, Forest Service
may refund the entire unencumbered cash balance, ex-
cept as provided in this Subsection. After a refund for a
shutdown, deposits shall be made to meet the require-
ments of B4.212 before additional timber may be cut.

B4.24 Refund after Scaling Completed. Any
cash deposit, in excess of that required to meet charges
under B4.2, shall be refunded or transferred within 15
days of Contractor’s request after Scaling is completed,
except for amounts estimated to be required under
B9.5.

B4.3 Payment Guaranteed by Bond or Depos-
ited Securities. To guarantee payment, Contractor
may furnish and maintain an acceptable surety bond or
deposit in a Federal Depository negotiable securities of
the United States. The securities shall be deposited
through the Regional Fiscal Agent accompanied by a
power of attorney and agreement authorizing the bond-
approving officer to sell or collect such securities if pay-
ment is not made within 15 days of billing by Forest Ser-
vice. The penal sum of such surety bond or the market
value at time of deposit of such negotiable securities
shall be the maximum amount of the payment guaran-
teed.

For payment purposes, penal sum of the surety
bond or market value at time of deposit of negotiable
securities shall be in lieu of the performance bond fur-
nished under B9.1.

B4.31 Blanket Bond. If Contractor furnishes
an acceptable bond, or deposits securities, in accord-
ance with B4.3, to guarantee payment for timber from
this and other contracts within the same National For-
est, the amount of such bond or deposited securities
shall be allocated to such contracts by Forest Service.
When there is to be no timber cutting hereunder for 30
days or more and payment of current charges has been
made, the allocation to this contract shall be reallocated
to other contracts at Contractor's request. Contractor
shall not start cutting hereunder until this contract re-
ceives an allocation that will meet the obligation for pay-
ment guarantee.

B4.32 Letters of Credit for Payment Bond.
Notwithstanding the provisions of B4.3, Contractor may
use letters of credit in lieu of a surety bond for payment
bond purposes when approved by Contracting Officer.

B4.4 Payments Not Received. (a) Payments are
due and payable on the date of issue indicated on the
bill for collection. When a payment for timber cut and
other charges is not received at the location designated
by Forest Service by the date allowed in the bill for col-
lection for receipt of payment, Contracting Officer will
suspend all or any part of Contractor’s Operations until
payment or acceptable payment guarantee is received.
Other charges include, but are not limited to:

(i) Slash disposal, road maintenance, and
contract scaling deposits;

(i) Cooperative work at rates established by
specific agreement under B4.218;

(i) Damages pursuant to B9.4;

(iv) Road use fees;

(v) Restoration of downpayment pursuant to
B4.22;

(vi) Periodic payments pursuant to B4.213;

(vii) Extension Deposits pursuant to B4.217;
and

(viii)Other mandatory deposits.

(b) Failure to pay amounts due by the date allowed
in the bill for collection for receipt of payment shall be
considered a breach under B9.3. The 30-day notice pe-
riod prescribed therein shall begin to run as of the end
of business on the date allowed for receipt of payments.
If the performance or payment is guaranteed by surety
bond, the surety will receive a copy of the written notifi-
cation of breach. Demand will be made on the surety or
other institution providing the guarantee or bond instru-
ment for immediate payment 10 days after issuance of
written notification of the breach.

(c) Pursuant to the Debt Collection Improvement
Act of 1996, as amended, if payment is not received by
Forest Service within 15 days after the date of issue in-
dicated on the bill for collection:

(i) Simple interest shall be assessed at the
higher of the Current Value of Funds Rate or the
Prompt Payment Rate as established by the Secre-
tary of the Treasury. Interest shall begin to accrue
as of the date of issue indicated on the initial bill for
collection.

(i) Debtors will be assessed administrative
charges, in addition to the delinquent amount due.
Administrative charges are those additional costs
incurred by the Government in processing, han-
dling, and collecting delinquent debts.

(iii) A penalty charge of six (6) percent per an-
num will be assessed on any portion of a debt de-
linquent more than 90 days. This penalty charge is
in addition to interest and administrative charges
under paragraphs (c)(i) and (c)(ii). The penalty
charge shall accrue from the date of issue indicated
on the bill for collection and shall be assessed on
all outstanding amounts, including interest and ad-
ministrative costs assessed under paragraphs (c)(i)
and (c)(ii).

(iv) Payments will be credited on the date re-
ceived by the Federal Depository or Collection Of-
ficer designated on the bill for collection.

(d) Forest Service remedies for Contractor’s failure
to make payment for timber cut and other charges when
due, except for accrual of interest, suspension of all or
any part of Contractor’'s Operations, and administrative
offset, shall be stayed for so long as:
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(i) A bona fide dispute exists as to Contrac-

tor’s obligation to make such payment and

(i) Contractor files and prosecutes a timely

Claim.

B4.5 Stewardship Credits. “Stewardship Credits”
are credits that are earned and established when work
described in C6.9# has been performed and accepted.
Stewardship Credits shall be earned at the rate as
shown in A4c. Earned Stewardship Credits may be
used to pay for Included Timber value in excess of Base
Rates and Required Deposits. Base Rates and Re-
quired Deposits must be paid in cash.

B4.51 Progress Estimates. Forest Service
shall make timely estimates of Contractor’s progress on
stewardship projects. On the basis of such progress es-
timates, Forest Service shall credit Integrated Resource
Account each month as such work proceeds.

B4.52 Excess Stewardship Credits. In the
event there are unused established Stewardship Cred-
its when all Included Timber has been cut and removed,
Forest Service, at its option, shall either add more tim-
ber or make cash payment for the unused Stewardship
Credits.

B4.53 Excess Timber Value. In the event the
value of all Included Timber exceeds the total value of
all mandatory projects shown in A4c, plus the optional
projects shown in A4c that Contractor has been author-
ized to perform:

(a) Contracting Officer may authorize additional op-
tional projects shown in A4dc if the excess timber value
exceeds 10 percent of the total timber value, or

(b) Contracting Officer may authorize additional op-
tional projects shown in A4c or require cash payment if
the excess timber value is less than 10 percent of the
total timber value, or

(c) Contractor shall make cash payment for the ex-
cess timber value if there are no remaining optional pro-
jects shown in Adc authorized by the Contracting Officer
to be performed.

B4.54 Cash Payment for Stewardship Pro-
jects. In lieu of providing timber for established Stew-
ardship Credits, Forest Service may elect to provide a
cash payment to Contractor.

B4.55 Refund of Unused Stewardship Cred-
its. When, under B8.33, Contracting Officer requests
Contractor to delay or interrupt Contractor’s operations
for more than 60 days, unused Stewardship Credits
may be refunded upon the request written of Contractor
or at the discretion of Contracting Officer.

Contractor agrees that when unused Stewardship
Credits are refunded that Contractor shall remit, re-
lease, and forever discharge the United States from any
and all Claims arising from any delay in using Steward-
ship Credits under this contract, including, but not lim-
ited to, any Claims of interest or other costs.

If Contractor has outstanding debt owing the United
States, Contracting Officer must apply the amount of
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Stewardship Credit that could be refunded to the debt
owed in accordance with the Debt Collection Improve-
ment Act, as amended.

B5.0—TRANSPORTATION FACILITIES

B5.1 Authorization. Contractor is authorized to
construct and maintain roads, bridges, and other trans-
portation facilities, as needed for harvesting Included
Timber and completing stewardship projects on Na-
tional Forest and other lands where Forest Service has
such authority. As used in this contract “construct” in-
cludes “reconstruct.”

Location and construction of Specified Roads shall
be in accordance with B5.2. Unless otherwise provided
herein, construction may be progressive during this
contract. Maintenance shall be governed by B5.3. The
location and clearing widths of all Temporary Roads or
facilities shall be agreed to in writing before construction
is started. “Temporary Roads” are roads other than
Specified Roads that are constructed by Contractor for
the purpose of harvesting Included Timber or complet-
ing stewardship projects.

Contractor is authorized to cut and use for construc-
tion, without charge, construction timber designated by
agreement.

B5.11 Requirements of Rights-of-Way. Con-
tractor's road construction and use of rights-of-way
identified in attached list or C5.111# shall be confined
to rights-of-way and limited by the related easements
and stipulations, if any, unless Contractor makes other
arrangements that will not infringe upon or adversely af-
fect the grantee’s rights. Easements or right-of-way
documents are available in the offices of the Forest Su-
pervisor and District Ranger.

B5.12 Use of Roads by Contractor. Except as
provided herein, Contractor is authorized to use existing
National Forest system roads and Specified Roads
listed in A7, when Forest Service determines that such
use will not cause damage to the roads or National For-
est resources.

If Contractor’s use of an existing temporary or Na-
tional Forest system road, not listed in A7, cannot be
satisfactorily accommodated without reconstruction,
Contractor shall be authorized to use such road upon
agreement as to the minimum reconstruction work that
Contractor shall perform before hauling. When appro-
priate, such road shall be included in A7 as an alternate
facility under B5.26.

C5.12# lists existing roads shown on Contract Area
Map that for such reasons as limitations in structural ca-
pacity, safety, and protection of soil, water, and roads:

(a) Cannot be used for log hauling or

(b) May be used only under the restrictive limita-
tions stated therein.

B5.2 Specified Roads. “Specified Roads” are
roads, including related transportation facilities and ap-
purtenances, shown on Contract Area Map and listed in
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A7. Contractor shall construct Specified Roads used
under this contract. Construction initiated by Contractor
on any such Specified Road shall be completed to an
agreed terminus that meets Contractor’'s needs and
prevents unnecessary impact on National Forest re-
sources. Construction to such terminus shall be in full
accordance with Plans and specifications identified in
A7 or specifications and the Schedule of ltems attached
hereto, except for agreed adjustments needed to ac-
commodate such terminus. For each pay unit, the
"Schedule of ltems" itemizes quantity of work and ma-
terials and cost, with method of measurement and basis
for payment. Forest Service shall revise the Schedule
of Items to show the estimated cost for the portion con-
structed to the revised terminus as a separate segment.

A Temporary Road shall not be constructed sub-
stantially on the location for a Specified Road, except
by agreement.

In event of agreed substitution or revision of con-
struction design, specifications, or performance respon-
sibility under B5.212, B5.25, B5.26, or C5.215#, A7
shall be modified. If Contractor does not need a Speci-
fied Road or a portion of a Specified Road for harvesting
Included Timber or completing stewardship projects
and the Specified Road is not constructed, the deletion
of the road or road segment will be a mutually agreed
Design Change and Integrated Resource Account will
be adjusted for the reduction in cost, as provided in
B5.25.

References in the contract to specifications, stand-
ards, or test methods adopted by the American Associ-
ation of State Highway and Transportation Officials
(AASHTO), American Society for Testing and Materials
(ASTM), General Services Administration (GSA), or
other recognized national technical associations shall
mean specifications, standards, or test methods, includ-
ing interim or tentative issues, that are in effect on the
date of contract advertisement.

B5.21 Engineering. Forest Service completed
survey and design for Specified Roads prior to contract
advertisement, unless otherwise shown in A8 or Con-
tractor survey and design are specified in A7. On those
roads for which Forest Service completes the design
during the contract, the design quantities shall be used
as the basis for revising estimated costs stated in the
Schedule of Items and adjusting Integrated Resource
Account.

Forest Service engineering shall be completed ac-
cording to the schedule in A8. Should Forest Service be
unable to perform the designated survey and design by
the completion date or other agreed to time, upon writ-
ten agreement, Contractor shall assume responsibility
for such work. In such event, Contracting Officer shall
revise:

(a) A7 to show Contractor’s performance responsi-
bility.
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(b) The Schedule of Items to include costs of sur-
vey and design, as provided under B5.24, and adjust
Integrated Resource Account, as provided in B5.25.
Forest Service shall calculate such costs, using unit
rates comparable with those used in the Schedule of
Items.

Contractor shall furnish a schedule to Forest Ser-
vice of specific dates for the start of construction. The
schedule of construction shall be submitted to Forest
Service for approval within 60 days after contract award
and prior to beginning work. Contractor’s construction
schedule shall reflect Forest Service survey and design
completion dates. Forest Service may agree to Con-
tractor’s request for an alternate date for starting con-
struction.

Contractor shall perform survey, design, and con-
struction staking of Specified Roads to be engineered
by Contractor in accordance with specifications at-
tached hereto. Based upon the quantities developed by
such design, as approved by Forest Service, Contract-
ing Officer shall revise the estimated costs stated in the
Schedule of Items and adjust Integrated Resource Ac-
count. The methods of computing such revised costs
shall be consistent with the methods that would have
been used had the engineering been performed prior to
contract advertisement.

B5.211 Contract Plans. “Plans” are docu-
ments that show location, details, and dimensions of the
work to be performed. On any of the contract Plans
where a portion of the work is drawn out and the remain-
der is shown in outline, the parts drawn out shall apply
to all other like portions of the work.

“Shop Drawings” include drawings, diagrams, lay-
outs, schematics, descriptive literature, illustrations,
lists or tables, performance and test data, and similar
materials furnished by Contractor to explain in detail
specific portions of the work required by the contract.
Contractor shall submit a minimum of five (5) sets of re-
quired Shop Drawings to Forest Service, three (3) sets
of which will be retained by Forest Service. Shop Draw-
ings shall not exceed 24 inches by 36 inches in size.
Approval or rejection and date will be noted or stamped
on each set. Unless agreed otherwise, Forest Service
shall approve or reject the Shop Drawings within 10
days of submission. Such approval of the Shop Draw-
ings shall not be construed as a complete check, but
will indicate only that the general method of construction
and detailing is satisfactory. If the Shop Drawings are
rejected, Contractor must make the noted revisions and
resubmit the Shop Drawings.

A change in the amount of construction work that
exceeds construction tolerances specified in the speci-
fications identified in A7 caused by a Forest Service er-
ror in construction staking shall be treated as a Design
Change. When incompatible situations arise between
Plans, specifications, and actual conditions on the
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ground, Contractor shall make corrections pursuant to
B5.253.

B5.212 Construction Staking. Contractor
shall avoid careless or negligent damage to construc-
tion stakes, flags, or marks. If such damage occurs,
Contractor shall be required to replace stakes neces-
sary to construction. Contractor’s replacement staking
shall be approved by Forest Service. Alternatively, upon
Contractor’s request, Contracting Officer may agree to
perform such work under B4.218.

When A7 shows that construction stakes are to be
set by Forest Service after clearing, Contractor shall
submit to Forest Service a written schedule for clearing,
construction staking, and construction that will provide
Forest Service a reasonable period for setting construc-
tion stakes. Time for setting construction stakes may be
modified by written agreement.

If Forest Service performs construction staking for
Specified Roads, timing of such staking shall permit
Contractor’s clearing and other construction activity to
proceed without hindrance or delay, provided Contrac-
tor’s construction activity is reasonably consistent with
needs identified in Contractor's Operating Schedule or
amendments thereto.

Should Forest Service be unable to perform con-
struction staking in such reasonable period, upon writ-
ten agreement, Contractor shall assume the responsi-
bility for construction staking for agreed upon portions
of Specified Roads. In such event, Contracting Officer
shall revise:

(a) A7 to show Contractor’s performance responsi-
bility.

(b) The Schedule of Items to include costs of con-
struction staking, as provided under B5.24, and adjust
Integrated Resource Account, as provided in B5.25.
Forest Service shall calculate such costs, using unit
rates comparable with those used in the Schedule of
ltems.

B5.22 Material Delivery. Within 60 days after
award date, Contractor shall provide Forest Service a
written schedule showing the desired delivery dates of
any material to be supplied by Forest Service. With rea-
sonable notice, schedule may be amended by agree-
ment. Forest Service agrees to make delivery within 15
days after the scheduled delivery dates that are at least
60 days after the schedule is submitted, unless pre-
vented by causes beyond control of Forest Service.

If Contractor does not provide Forest Service the
written schedule within the period provided in this Sub-
section, Forest Service agrees to make delivery within
90 days after a late schedule is submitted, unless pre-
vented by causes beyond control of Forest Service. Af-
ter delivery to and written receipt by Contractor, Con-
tractor is responsible for installation of needed material
and for any loss of or damage to such material due to
Contractor’s negligence prior to installation or return of
unused material to Forest Service.
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At Contractor's option, Forest Service deliveries
shall be to Contractor’s storage area, as agreed, or to
the nearest practicable point to the job site along exist-
ing roads. Unused material shall be returned to Forest
Service at location of delivery, unless agreed otherwise.

B5.23 Use of Partially Constructed Roads.
Unless Contracting Officer determines that there is jus-
tification under existing conditions, and ground condi-
tions permit hauling without undue damage, portions of
Specified Roads shall be Substantially Completed prior
to their use for hauling timber. When necessary to facil-
itate construction and protect bridges and roads from
damage, timber felled in construction and timber logged
directly to the road from areas immediately adjacent
thereto may be hauled before road construction is Sub-
stantially Completed. Such hauling shall be confined to
periods when abnormal soil erosion and damage to Na-
tional Forest lands will not result.

“Substantially Completed” means:

(a) Completion of grading and installation of drain-
age structures so they will function effectively and

(b) Laying the specified depth of base course, if
any, unless Contracting Officer determines that physi-
cal conditions make it impractical or ground conditions
permit hauling without undue damage.

No more than half of Included Timber to be hauled
over such portions of road shall be hauled until the base
course has been applied.

Unless agreed otherwise, specified reconstruction
shall be completed on any portion of road prior to haul-
ing on that portion.

B5.24 Estimated Cost. Estimated costs by
construction phases for Specified Roads listed in A7 are
stated by segments in the Schedule of Items. Such es-
timated costs are subject to adjustment under B3.3,
B5.2, B5.21, B5.212, B5.25, and B5.26. Appropriately
adjusted costs shall be made a part of a revised Sched-
ule of ltems and shown as adjustments to Integrated
Resource Account. The revised Schedule of Items shall
supersede any prior Schedule of ltems when it is dated
and signed by Contracting Officer and a copy is fur-
nished to Contractor.

B5.25 Construction Cost Adjustment. Con-
tracting Officer, as provided in B5.21, B5.212, B5.251,
B5.252, and B5.253, shall adjust Specified Road con-
struction cost estimates in the Schedule of Items and
show the adjustments as credits or debits to Integrated
Resource Account in the month when the road segment
is accepted.

B5.251 Variation in Quantities. (a) This
Iltem applies only to differences between quantities
shown in the Schedule of Iltems and measured quanti-
ties actually constructed and accepted that are not cov-
ered under B5.252 or B5.253. Only changes in quanti-
ties where other than contract quantities or lump sum is
specified in the Schedule of Items are subject to this
Item.
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(b) Adjustments to the Specified Road construction
cost for variation in quantities shall be computed at unit
rates established in the Schedule of ltems for units of
work actually constructed and measured in accordance
with specified method of measurement shown in the
Schedule of Items and described in the specifications
identified in A7, except that:

(i) When quantity of authorized work per-
formed or material furnished by Contractor, under
any item shown in the Schedule of Iltems and cov-
ered by this Item, is more than 115 percent of orig-
inal quantity, use Current Unit Rates to calculate
the adjustment for that portion of work above 115
percent of original quantity.

(i) When quantity of authorized work per-
formed or material furnished by Contractor, under
any item shown in the Schedule of Items and cov-
ered by this Item, is less than 85 percent of original
quantity, Forest Service shall make a revised esti-
mate of cost for such work. Any revised estimate
shall use the same procedures as those used in
original estimates using rates comparable to those
used in computing the most recent cost estimate for
the contract. The revised cost estimate shall take
into account any increase or decrease in unit rates
that results from a reduction in quantity of work.

(c) “Current Unit Rates” are Forest Service esti-
mates of the unit rates for doing the work at the time the
adjustment is approved.

B5.252 Physical Change. (a) Forest Ser-
vice shall adjust the Specified Road construction cost if,
prior to acceptance under B6.36, a physical change,
caused by a single event and not due to negligence of
Contractor, results in an increase or decrease in work
and/or materials furnished by Contractor involving addi-
tional estimated cost of:

(i) More than $10,000 or

(i) More than 10 percent of total Specified
Road construction cost, whichever is less.

(b) Increases to the Specified Road construction
cost shall include cumulative estimated costs of repair-
ing damage from things such as slides, washouts, land-
slips, and fire. Plans and specifications shall be revised
when necessary to meet new conditions. Quantities of
work and/or materials determined from such revised
Plans and specifications, together with estimated quan-
tities of work and/or materials abandoned, shall be the
basis for the revised Specified Road construction cost.

(c) Forest Service shall determine difference in
quantities for portions of Specified Road affected by
physical change by comparing most recent previous
quantities with total of:

(i) Estimated quantities actually constructed
prior to physical change, including work aban-
doned, and

(i) Estimated quantities to be constructed fol-
lowing physical change.
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(d) Forest Service shall calculate the amount of in-
crease to the Specified Road construction cost by ap-
plying:

(i) Current Unit Rates to differences when
quantities increase and

(ii) Unit rates comparable to those used in
computing most recent cost estimate for the con-
tract when quantities decrease.

(e) When quantity of authorized work to be per-
formed or material furnished by Contractor, under any
item shown in the Schedule of Items, is reduced to less
than 85 percent of original quantity, Forest Service shall
make a revised estimate of cost for such work and ad-
just the Specified Road construction cost. Any revised
estimate shall use the same procedures as those used
in the original estimates using rates comparable to
those used in the most recent cost estimate for the con-
tract. The revised estimate shall take into account any
increase or decrease in unit rates that results from a re-
duction in quantity of work.

B5.253 Design Change. (a) “Design
Change” is a change in work and/or materials shown in
the Schedule of ltems and described in Plans or speci-
fications that has been mutually agreed to in writing or
ordered by Contracting Officer. Changes of a minor na-
ture (such as adjustment in horizontal and vertical align-
ment, that do not exceed specified tolerance, necessary
to maintain or balance earthwork quantities substan-
tially as designed) and variation in quantities, as de-
scribed in B5.251, shall not be considered Design
Changes.

(b) Additions, deletions, or changes in types or di-
ameter of culverts shown in Plans and changes in des-
ignated water sources shown on Plans shall be consid-
ered Design Changes.

(c) Forest Service may, by written notice from Con-
tracting Officer, order changes in work to be performed
and/or materials to be furnished by Contractor within
general scope of the contract. Such work shall:

(i) Be due to differences between anticipated
and actual field conditions,

(i) Be necessary to construct Specified Roads
to design standards, or

(iii) Be necessary to assure stability of Speci-
fied Roads.

(d) In addition, Contracting Officer may include
work to protect resource values in ordered Design
Changes. Such work must be related to construction of
Specified Roads and be necessary to prevent damage
to soil and water values immediately tributary to Speci-
fied Roads. Other Design Changes may be made by
mutual written agreement.

(e) Forest Service shall revise Plans and specifica-
tions as necessary to meet new conditions. Quantities
of work and/or materials determined from such revised
Plans and specifications, together with quantities of
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work and/or materials abandoned, shall be the basis for
adjusting the Specified Road construction cost.

(f) Forest Service shall determine the difference in
quantities for the portion of Specified Road affected by
Design Change by comparing the most recent previous
quantities with the total of:

(i) Estimated quantities actually constructed

prior to Design Change and

(i) Estimated quantities to be constructed fol-

lowing Design Change.

(g) Calculate the amount of adjustment to the
Specified Road construction cost by applying:

(i) Current Unit Rates to difference when

quantities increase and

(i) Unit rates comparable to those used in

computing most recent cost estimates of the con-

tract when quantities decrease.

(h) When quantity of authorized work to be per-
formed or material furnished by Contractor, under any
item shown in the Schedule of Items, is reduced to less
than 85 percent of original quantity, Forest Service shall
make a revised estimate of cost of such work and adjust
the Specified Road construction cost. Any revised esti-
mate shall use the same procedures as those used in
original estimates using rates comparable to those used
in the most recent cost estimate for the contract. The
revised estimate shall take into account any increase or
decrease in unit rates that results from a reduction in
quantity of work.

B5.26 Alternate Facilities. If under Contrac-
tor's Operating Schedule, roads needed for the removal
of Included Timber differ substantially from Specified
Roads, other roads may be added to A7. Contracting
Officer shall assure that road routing, location, design,
and needed easements will make such other roads ac-
ceptable as parts of the National Forest transportation
facilities. Contractor shall provide survey, design, and
construction staking for such other roads.

Based on design quantities from such engineering,
Forest Service shall estimate Specified Road construc-
tion costs of alternate facilities, using methods con-
sistent with those used in the original computation of the
Schedule of ltems. If Specified Road construction costs
for acceptable alternate facilities are less than the esti-
mated costs of facilities listed in the original Schedule
of Items that Contractor does not construct, Integrated
Resource Account shall be adjusted by Forest Service
to reflect the reduction in costs. In event of rate redeter-
mination under B3.3, such allowed costs shall be the
redetermined estimated costs of facilities listed in the
original Schedule of ltems that Contractor does not con-
struct.

B5.27 Temporary Credit for Unamortized
Specified Road Construction Cost. When, under
B8.33, Contracting Officer requests Contractor to delay
or interrupt Contractor’'s Operations for more than 90
days, the unamortized cost of Specified Roads shall be

credited to Contractor’s Integrated Resource Account
upon the written request of Contractor or at the discre-
tion of Contracting Officer. The amount credited to Con-
tractor shall be limited to stumpage paid above Base
Rates.

Any Specified Road construction cost credited to
Contractor pursuant to this Subsection may be re-
funded or transferred at the request of Contractor. How-
ever, if Contractor has outstanding debt owing the
United States, Contracting Officer must apply the
amount of credit that could be refunded to the debt
owed in accordance with the Debt Collection Improve-
ment Act, as amended.

Upon written notice from Contracting Officer that
the basis for the delay or interruption no longer exists,
Contractor shall pay for timber a per unit amount, in ad-
dition to Current Contract Rates, that is equal to the
amount credited to Contractor’s Integrated Resource
Account divided by 80 percent of the estimated remain-
ing volume of the contract, until the full amount credited
to Contractor has been returned.

B5.3 Road Maintenance. Contractor shall maintain
roads, commensurate with Contractor’s use, in accord-
ance with Road Maintenance Requirements in C5.31#
and the Road Maintenance Specifications. Perfor-
mance of road maintenance work by Contractor may be
required prior to, during, or after each period of use. The
timing of work accomplishment shall be based on Con-
tractor’s Operating Schedule under B6.31.

When two or more commercial users are simulta-
neously using the same road where Forest Service is
not requiring maintenance deposits, the commercial us-
ers will develop maintenance responsibilities and ar-
rangements for accomplishing the work. Forest Service
must agree to this plan. If the commercial users cannot
agree on maintenance responsibilities, Forest Service
shall resolve the differences.

If Contractor elects to use different roads than those
listed in C5.31#, Forest Service shall determine Con-
tractor's commensurate share of road maintenance and
revise road maintenance deposits in C5.32#.

If Forest Service cannot perform its full commensu-
rate share of road maintenance, Forest Service shall
make a cash payment to Contractor for performance of
such work.

Unless agreed in writing, prehaul maintenance shall
be completed on any portion of road prior to hauling on
that portion. Maintenance, as used in this contract, does
not include road reconstruction or repairs of an extraor-
dinary nature.

B5.4 Use by Others. Forest Service shall have the
right to use any road constructed by Contractor under
this contract for any and all purposes in connection with
the protection and administration of the National Forest.
Other parties, in connection with the logging of tributary
National Forest timber, may use roads constructed by
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Contractor hereunder when Contracting Officer deter-
mines that such use will not materially interfere with
Contractor’s Operations. Third party use shall be con-
tingent upon Contracting Officer determining, and third
party agreeing to pay, a fair share of maintenance cost
commensurate with such commercial use.

Unless otherwise provided in C5.4, Forest Service
shall authorize other uses of roads constructed by Con-
tractor hereunder only if:

(a) Contracting Officer makes appropriate arrange-
ments to relieve Contractor of related maintenance
costs commensurate with such other uses and

(b) Such other uses will not materially interfere with
Contractor’s Operations.

Where Contractor reconstructs a road having es-
tablished use, Contractor’s use during reconstruction
and thereafter shall be such as to reasonably accom-
modate such established use. Contracting Officer shall
ensure that other users do not materially interfere with
Contractor’s right to use such reconstructed road.

B6.0—OPERATIONS

B6.1 Representatives. Unless otherwise agreed,
Contractor shall designate, in writing, a representative
who is authorized to receive notices in regard to perfor-
mance under this contract and take related action. In no
case shall Contractor designate any representative to
this contract who is currently debarred, proposed for de-
barment, or suspended by the Federal Government.
Contractor’s representative shall provide a copy of the
contract to Contractor’s field supervisor and persons
authorized to assume responsibilities in the field super-
visor's absence. Prior to initial operations and after
shutdowns of 10 days or more, Contractor’s representa-
tive shall notify Forest Service 2 days, excluding week-
ends and Federal holidays, before any operations begin
on Contract Area.

Contractor’s representative shall designate, in writ-
ing, a field supervisor, one of whose responsibilities
shall be on-the-ground direction and supervision of
Contractor’'s Operations. The field supervisor shall be
readily available to the area of operations when opera-
tions are in progress and shall be authorized to receive
notices in regard to performance under this contract and
take related action. The responsibilities of the field su-
pervisor shall include the safeguarding of National For-
est resources and performance within the terms of the
contract. Contractor representative will furnish Forest
Service with names of persons authorized to assume
responsibilities in field supervisor’'s absence. Such del-
egations may be made a part of Contractor’'s annual
Operating Schedule under B6.31.

Unless Contracting Officer designates another For-
est Service representative and notifies Contractor in

writing, the District Ranger is the representative of For-
est Service. Forest Service representative shall:

(a) Receive notice in regard to performance under
this contract,

(b) Take action in relation to this contract, and

(c) Be readily available to the area of construction,
stewardship project work, and logging operations.

Contracting Officer or Forest Service representative
shall designate other on-the-ground representatives in
writing along with their specific contractual responsibili-
ties and authority. Representatives with authority dele-
gated in writing are the only Forest Service personnel
authorized to provide notice or take related actions un-
der the contract. Such delegation shall be made within
60 days of contract award.

B6.11 Notices. Notices by either party as to ac-
tion taken or to be taken by the other respecting this
contract shall be made in writing to the other party’s
designated representative.

B6.2 Improvements. Contractor is authorized to
construct on National Forest land, buildings, facilities,
and other improvements needed to log Included Timber
and complete stewardship projects. Such construction
shall be located where approved in writing by Forest
Service and shall be constructed and used in a manner
that will protect National Forest values.

Contractor shall comply with the rules and regula-
tions governing the operation of premises that are oc-
cupied and shall perform the contract in a manner that
will not interrupt or interfere with the conduct of Forest
Service business.

Forest Service shall grant written permission before
any camp, quarry, borrow pit, storage, or service area,
other than as shown on Plans, is opened or operated
on National Forest land or administered lands. A camp
is interpreted to include the campsite or trailer parking
area of any employee, agent, Subcontractor, or their
employees or agents working on the project for Con-
tractor. Such permission, if granted, shall be without
charge to Contractor.

B6.21 Removal. Unless Forest Service author-
izes continued use, Contractor shall remove or dispose
of all improvements when no longer needed. Should
Contractor fail to remove or dispose of improvements
within 6 months after Termination Date, Forest Service
may dispose of improvements at Contractor’s expense
under B9.5 or may, upon written notice to Contractor,
assume title to improvements in the name of the United
States. In the latter event, Contractor shall not be re-
quired to remove such improvements.

B6.22 Protection of Improvements. So far as
practicable, Contractor shall protect Specified Roads
and other improvements (such as roads, trails, tele-
phone lines, ditches, and fences):

(a) Existing in the operating area,

(b) Determined to have a continuing need or use,
and
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(c) Designated on Contract Area Map.

Contractor shall keep roads and trails needed for
fire protection or other purposes and designated on
Contract Area Map reasonably free of equipment and
products, slash, and debris resulting from Contractor’s
Operations. Contractor shall make timely restoration of
any such improvements damaged by Contractor’s Op-
erations and, when necessary because of such opera-
tions, shall move such improvements, as specified in
C6.22#.

B6.221 Protection of Improvements Not
Owned by Forest Service. Forest Service shall notify
all utility companies, or other parties affected, and make
arrangements for all necessary adjustments of the pub-
lic utility fixtures, pipelines, and other appurtenances
likely to be affected by Contractor’'s Operations.

When Contractor's Operations are adjacent to
properties of railway, telephone, or power companies,
or other property, work shall not begin until Contractor
has identified actions necessary to prevent damage.

Contractor shall cooperate with the owners of any
underground or overhead utility lines in their removal
and/or rearrangement operations in order that these op-
erations may progress in a reasonable manner, utility
duplication or rearrangement work may be reduced to a
minimum, and services shall not be unnecessarily inter-
rupted.

In the event of interruption to utility services be-
cause of accidental breakage or as a result of lines be-
ing exposed or unsupported, Contractor shall promptly
notify the proper authority and shall cooperate with that
authority in the restoration of service until the service is
restored.

When materials are to be hauled across the tracks
of any railway, Forest Service will make arrangements
with the railroad for the use of any existing crossing or
for any new crossing required. Contractor shall make
arrangements for use of alternate crossings. All con-
struction work to be performed by Contractor on the rail-
road right-of-way shall not damage railroad company’s
property.

B6.222 Protection of Property. In con-
struction and reconstruction of Specified Roads, Con-
tractor shall not unnecessarily remove, deface, injure,
or destroy trees, shrubs, or other natural features, un-
less specifically authorized. To the extent practicable,
Contractor shall confine operations to within the clear-
ing limit or other areas designated in the contract and
prevent the depositing of rocks, excavated materials,
stumps, or other debris outside these limits.

Material that falls outside these limits shall be re-
trieved, disposed of, or incorporated in the work to the
extent practicable and necessary to protect adjacent re-
source values, unless otherwise agreed.

B6.23 Protection of Land Survey Monu-
ments. Forest Service shall appropriately designate on

the ground all known survey monuments, section cor-
ners, and other corner accessories. Forest Service shall
post identifying signs on two sides of each known bear-
ing tree.

Forest Service shall arrange protective or perpetu-
ative action that does not cause unnecessary delay to
Contractor in authorized clearings, such as Clearcutting
Units and road construction, and in other instances
where damage to monuments, section corners, and
other corner accessories is unavoidable.

Contractor shall protect all known survey monu-
ments, witness corners, reference monuments, and
bearing trees against avoidable destruction, oblitera-
tion, or damage during Contractor’'s Operations. If any
known monuments, corners, or accessories are de-
stroyed, obliterated, or damaged by Contractor’s Oper-
ations, Contractor shall hire the appropriate county sur-
veyor or a registered land surveyor to reestablish or re-
store at the same location the monuments, corners, or
accessories. Such surveyors shall use procedures in
accordance with the Bureau of Land Management
“Manual of Instructions for the Survey of the Public
Lands of the United States” for General Land Office sur-
veys and in accordance with State law for others. Con-
tractor shall record such survey in appropriate county
records.

B6.24 Protection Measures Needed for
Plants, Animals, Cultural Resources, and Cave Re-
sources. Locations of known areas needing special
measures for the protection of plants, animals, cultural
resources, and/or cave resources are shown on Con-
tract Area Map and/or identified on the ground. Special
protection measures needed to protect such known ar-
eas are identified in C6.24#.

In addition to any special protection measures
noted, Contractor has a general duty to protect all
known and identified resources referenced in this Sub-
section from damage or removal during Contractor’s
Operations. Discovery of additional areas, resources, or
members of species needing special protection shall be
promptly reported to the other party, and operations
shall be delayed or interrupted at that location, under
B8.33, if Contracting Officer determines there is risk of
damage to such areas, resources, or species from con-
tinued operations.

Wheeled or track-laying equipment shall not be op-
erated in areas identified as needing special measures
for the protection of cultural resources, except on roads,
landings, tractor roads, or skid trails approved under
B5.1 or B6.422. Unless agreed otherwise, trees will not
be felled into such areas. Contractor may be required to
backblade skid trails and other ground disturbed by
Contractor’'s Operations within such areas in lieu of
cross ditching required under B6.6.

Contractor shall immediately notify Forest Service if
disturbance occurs to any area identified as needing
special protection measures and shall immediately halt
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operations in the vicinity of the disturbance until Forest
Service authorizes Contractor to proceed. Contractor
shall bear costs of resource evaluation and restoration
to identified sites. Such payment shall not relieve Con-
tractor from civil or criminal liability otherwise provided
by law.

Nothing in this Subsection shall be interpreted as
creating any warranty that all locations and special
measures for the protection of plants, animals, cultural
resources, and cave resources have been described
herein, elsewhere in the contract, or designated on the
ground.

B6.3 Control of Operations. Under this contract,
“Contractor’'s Operations” shall include activities of or
use of equipment of Contractor, Contractor’'s employ-
ees, agents, Subcontractors, or their employees or
agents, acting in the course of their employment in op-
erations hereunder on National Forest lands or within
Forest Service protection boundary (unless acting un-
der the immediate supervision of Forest Service).

Contractor’s Operations shall be conducted in a
workmanlike and orderly manner. The timing of re-
quired Forest Service designation of work on the ground
and the performance of other Forest Service work shall
not be such as to cause unnecessary delay to Contrac-
tor.

B6.31 Operating Schedule. Contractor shall,
before commencing operations, provide in writing an
annual Operating Schedule of anticipated major activi-
ties and needs for logging Included Timber and com-
pleting stewardship projects, such as logging, road
maintenance, Scaling, and road construction, including
construction staking under B5.212 and material delivery
under B5.22. Upon reasonable notice to Forest Service,
such schedule shall be subject to modifications neces-
sitated by weather, markets, or other unpredictable cir-
cumstances.

Subject to B6.6 and when the requirements of
B6.66 are met, Contractor's Operations may be con-
ducted outside Normal Operating Season. “Normal Op-
erating Season” is the period(s) beginning and ending
on the dates stated in A16 of any year.

B6.311 Inclusion of Technical Proposal.
Upon execution of the contract, all elements of the
Technical Proposal accepted by Forest Service be-
come binding parts of the contract, including, but not
limited to, planned periods for and methods of road con-
struction, timber harvesting, performance of steward-
ship projects, slash disposal, erosion control measures,
and other contractual requirements. In addition, Con-
tractor may not substitute a Subcontractor that has
been accepted in the Technical Proposal with an alter-
nate Subcontractor, unless Contracting Officer agrees
to substitution.

Contractor may revise this Technical Proposal
when necessitated by weather, markets, or other un-

foreseen circumstances beyond the Contractor's con-
trol, subject to approval of Contracting Officer. In the
event of delays beyond the control of Contractor that
qualify for Contract Term Adjustment, the Technical
Proposal shall be adjusted by mutual agreement to ac-
commodate the adjusted contract period.

B6.312 Plan of Operations for Road
Construction. Annually, prior to start of construction,
Contractor shall submit a supplement to the Technical
Proposal that shall include a schedule of proposed pro-
gress and a description of planned measures to be
taken to provide erosion control for work in progress,
including special measures to be taken on any seg-
ments of construction not Substantially Completed prior
to periods of seasonal precipitation or runoff. Contractor
shall submit a revised schedule when Contractor pro-
poses a significant deviation from the progress sched-
ule.

Prior to beginning construction on any portion of
Specified Roads identified as sensitive on Plans, Con-
tractor and Forest Service shall agree on proposed
method of construction.

B6.32 Protection of Residual Trees. Contrac-
tor’s Operations shall not unnecessarily damage young
growth or other trees to be reserved.

B6.33 Safety. Contractor’s Operations shall fa-
cilitate Forest Service’s safe and practical inspection of
Contractor’s Operations and conduct of other official
duties on Contract Area. Contractor has all responsibil-
ity for compliance with safety requirements for Contrac-
tor's employees.

In the event that Contracting Officer identifies a
conflict between the requirements of this contract or
agreed upon methods of proceeding hereunder and
State or Federal safety requirements, the contract shall
be modified and Contractor may request an adjustment
in Current Contract Rates to compensate for the
changed conditions.

Unless otherwise agreed in writing, when Contrac-
tor's Operations are in progress adjacent to or on Forest
Service controlled roads and trails open to public travel,
Contractor shall furnish, install, and maintain all tempo-
rary traffic controls that provide the user with adequate
warning of hazardous or potentially hazardous condi-
tions associated with Contractor’s Operations. Contrac-
tor and Forest Service shall agree to a specific Traffic
Control Plan for each individual project prior to com-
mencing operations. Devices shall be appropriate to
current conditions and shall be covered or removed
when not needed. Except as otherwise agreed, flagmen
and devices shall be as specified in the “Manual on Uni-
form Traffic Control Devices for Streets and Highways”
(MUTCD) and as shown on Plans, Contract Area Map,
Traffic Control Plan, or in specifications attached
hereto.
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B6.34 Sanitation and Servicing. Contractor
shall take all reasonable precautions to prevent pollu-
tion of air, soil, and water by Contractor’'s Operations. If
facilities for employees are established on Contract
Area, they shall be operated in a sanitary manner. In
the event that Contractor’'s Operations or servicing of
equipment result in pollution to soil or water, Contractor
shall conduct cleanup and restoration of the polluted
site to the satisfaction of Forest Service.

Contractor shall maintain all equipment operating
on Contract Area in good repair and free of abnormal
leakage of lubricants, fuel, coolants, and hydraulic fluid.
Contractor shall not service tractors, trucks, or other
equipment on National Forest lands where servicing is
likely to result in pollution to soil or water. Contractor
shall furnish oil-absorbing mats for use under all station-
ary equipment or equipment being serviced to prevent
leaking or spilled petroleum-based products from con-
taminating soil and water resources. Contractor shall
remove from National Forest lands all contaminated
soil, vegetation, debris, vehicle oil filters (drained of
free-flowing oil), batteries, oily rags, and waste oil re-
sulting from use, servicing, repair, or abandonment of
equipment.

B6.341 Prevention of Oil Spills. If Con-
tractor maintains storage facilities for oil or oil products
on Contract Area, Contractor shall take appropriate pre-
ventive measures to ensure that any spill of such oil or
oil products does not enter any stream or other waters
of the United States or any of the individual States.

If the total oil or oil products storage exceeds 1,320
gallons in containers of 55 gallons or greater, Contrac-
tor shall prepare a Spill Prevention Control and Coun-
termeasures Plan. Such plan shall meet applicable EPA
requirements (40 CFR 112), including certification by a
registered professional engineer.

Contractor shall notify Contracting Officer and ap-
propriate agencies of all reportable (40 CFR 110) spills
of oil or oil products on or in the vicinity of Contract Area
that are caused by Contractor's employees, agents,
Subcontractors or their employees or agents, directly or
indirectly, as a result of Contractor’'s Operations. Con-
tractor will take whatever initial action may be safely ac-
complished to contain all spills.

B6.342 Hazardous Substances. Contrac-
tor shall notify the National Response Center and Con-
tracting Officer of all releases of reportable quantities of
hazardous substances on or in the vicinity of Contract
Area that are caused by Contractor's employees,
agents, Subcontractors or their employees or agents,
directly or indirectly, as a result of Contractor’s Opera-
tions, in accordance with 40 CFR 302.

B6.35 Equipment Cleaning. (a) Areas, known
by Forest Service prior to contract advertisement, that
are infested with invasive species of concern are shown
on Contract Area Map. A current list of invasive species

of concern and a map showing the extent of known in-
festations is available at the Forest Supervisor’s Office.

(b) Contractor shall not move any Off-Road Equip-
ment, which last operated in an area that is infested with
one or more invasive species of concern onto Contract
Area without having first taken reasonable measures to
make each such piece of equipment free of soil, seeds,
vegetative matter, or other debris that could contain or
hold seeds. Contractor shall identify the location of the
equipment's most recent operations. If the prior location
of the Off-Road Equipment cannot be identified, Forest
Service will assume that it is infested with seeds of in-
vasive species of concern. In addition, prior to moving
Off-Road Equipment from an area on this contract that
is shown on Contract Area Map to be infested with in-
vasive species of concern to any other area that is indi-
cated on Contract Area Map as being free of invasive
species of concern, Contractor shall again take reason-
able measures to make each such piece of equipment
free of soil, seeds, vegetative matter, or other debris
that could contain or hold seeds.

(c) Contractor must advise Forest Service of
measures taken to clean Off-Road Equipment and ar-
range for Forest Service inspection prior to such equip-
ment being placed in service or moved from areas in-
fested with invasive species of concern to areas that are
free of such invasive species. Forest Service shall have
2 days, excluding weekends and Federal holidays, to
inspect equipment after it has been made available for
inspection. After inspection or after 2 days, Contractor
may proceed with operations. Reasonable measures
shall not require the disassembly of equipment compo-
nents or use of any specialized inspection tools. Equip-
ment shall be considered free of soil, seeds, and other
such debris when a visual inspection does not disclose
such material.

(d) “Off-Road Equipment” includes all logging and
construction machinery, except for log trucks, chip
vans, service vehicles, water trucks, pickup trucks, cars,
and similar vehicles.

(e) If Contractor desires to clean Off-Road Equip-
ment on National Forest land, such as at the end of a
project or prior to moving to a new area that is free of
invasive species of concern, Contractor and Forest Ser-
vice shall agree on locations for the cleaning and control
of off-site impacts, if any.

(f) New infestations of invasive species of concern
to Forest Service, identified by either Contractor or For-
est Service on Contract Area, shall be promptly re-
ported to the other party and operations shall be de-
layed or interrupted at that location, under B8.33, until
Contractor and Forest Service agree on treatment
methods.

(g9) Nothing in this Subsection shall be interpreted
as creating any warranty that all locations of invasive
species of concern have been described herein, else-
where in the contract, or designated on the ground.
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B6.36 Acceptance of Work. Upon Contrac-
tor’'s written request and assurance that work has been
completed, Forest Service shall perform an inspection
within 5 days, excluding weekends and Federal holi-
days, so as not to delay unnecessarily the progress of
Contractor’s Operations. Such a request may be for ac-
ceptance of:

(a) Anyreasonable portion of Specified Road listed
in the Schedule of ltems;

(b) Specific requirements on a subdivision of Con-
tract Area (such as logging, stewardship project opera-
tions, slash disposal, erosion control, or snag felling); or

(c) All contract requirements on a subdivision of
Contract Area.

Forest Service may perform such inspections with-
out request from Contractor.

Within 2 days of inspection, excluding weekends
and Federal holidays, Forest Service shall furnish Con-
tractor with written notice either of acceptance or of
work remaining to be done.

In the event that Forest Service is unable to make
such inspection within 5 days of Contractor’s request,
Contractor shall be notified in writing of necessity for
postponement and time when inspection can be made.
The same final approval procedure shall be used at the
end of Contractor’'s construction period on any com-
pleted portion of road.

When all contractual work of Contractor has been
accepted for any subdivision of Contract Area or cutting
unit or stewardship project area identified on Contract
Area Map, such area shall be eliminated from Contract
Area on written notice of either party to this contract,
unless such area is a portion of a larger work area. In
the latter circumstance, such area may be eliminated
only by agreement.

B6.361 Acceptance of Specified Roads.
Specified Road work may be accepted subject to com-
pletion of clearing work that does not affect the road
structure when completion is delayed for reasons be-
yond control of Contractor, such as adverse weather.

Specified Road work may be accepted subject to
completion of planting and seeding for soil stabilization
when completion is delayed for reasons beyond control
of Contractor, such as seasonal limitations. Contractor
shall complete planting or seeding on such road during
the next suitable planting season.

Specified Road work may be conditionally accepted
prior to the application of dust palliatives when applica-
tion is not necessary to prevent dusting of the road sur-
face due to climatic conditions. Contractor shall apply
dust palliative on such roads prior to use during periods
when dusting may occur.

Prior to request for final inspection, Specified Road
work, roadways, borrow pits, and quarries, occupied
and no longer needed by Contractor in connection with
Contractor’s Operations, shall be cleared of all rubbish,
excess materials, and temporary structures.

B6.4 Conduct of Logging. Unless otherwise spe-
cifically provided herein, Contractor shall fell trees des-
ignated for cutting and shall remove the portions that
meet Utilization Standards, as provided in B2.2, prior to
acceptance of subdivision for completion of logging and
stewardship projects under B6.36. Forest Service may
make exceptions for occasional trees inadvertently not
cut or trees or pieces not removed for good reason, in-
cluding possible damage to forest resources or gross
economic impracticability at the time of removal of other
timber. Logging shall be conducted in accordance with
the following, unless C6.4# provisions set forth require-
ments to meet special or unusual logging conditions:

B6.41 Felling and Bucking. Felling shall be
done to minimize breakage of Included Timber and
damage to residual timber. Unless agreed otherwise,
felling shall be done by saws or shears. Bucking shall
be done to permit removal of all minimum pieces set
forth in A2. Contractor may buck out cull material when
necessary to produce pieces meeting Utilization Stand-
ards. Such bucked out material shall contain a minimum
amount of sound wood, not in excess of the net scale in
percentage of gross scale, or based on the merchanta-
bility factor, whichever is stated in A2. If necessary to
assess extent of defect, Contractor shall make sample
saw cuts or wedges.

B6.411 Felling in Clearings. Insofar as
ground conditions, tree lean, and shape of clearings
permit, trees shall be felled so that their tops do not ex-
tend outside Clearcutting Units, construction clearings,
and areas of regeneration cutting.

B6.412 Stump Heights. Stumps shall not
exceed, on the side adjacent to the highest ground, the
maximum heights set forth in A6, except that occasional
stumps of greater heights are acceptable when Con-
tractor determines that they are necessary for safe and
efficient conduct of logging. Unless otherwise agreed,
Contractor shall re-cut high stumps so they will not ex-
ceed heights specified in A6 and shall dispose of sev-
ered portions in the same manner as other logging de-
bris. The stump heights shown in A6 were selected with
the objective of maximum reasonable utilization of the
timber, unless Contract Area Map shows special areas
where stump heights are lower for aesthetic, land treat-
ment, or silvicultural reasons.

B6.413 Bucking Lengths. Trees shall be
bucked in various lengths to obtain the greatest utiliza-
tion of material meeting Utilization Standards.

B6.414 Limbing. When Forest Service de-
termines it is necessary to minimize damage to the re-
sidual stand during skidding, Contractor shall cut ex-
posed limbs from products prior to skidding. Contractor
may leave uncut those limbs that cannot be cut with rea-
sonable safety.

B6.42 Skidding and Yarding. Methods of skid-
ding or yarding specified for particular areas, if any, are
indicated on Contract Area Map. Outside Clearcutting
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Units and construction clearings, insofar as ground con-
ditions permit, products shall not be skidded against re-
serve trees or groups of reproduction and tractors shall
be equipped with a winch to facilitate skidding.

B6.421 Rigging. Insofar as practicable,
needed rigging shall be slung on stumps or trees des-
ignated for cutting.

B6.422 Landings and Skid Trails. Loca-
tion of all landings, tractor roads, and skid trails shall be
agreed upon prior to their construction. The cleared or
excavated size of landings shall not exceed that needed
for efficient skidding and loading operations.

B6.423 Skidding on Roads. Products may
be skidded on permanent roads authorized for hauling
under B5.12 only by prior written agreement.

B6.424 Arches and Dozer Blades. Unless
otherwise specified in C6.424#, skidding tractors
equipped with pull-type arches or dozer blades wider
than tractor width or C-frame width, whichever is
greater, shall not be used in residual timber outside
Clearcutting Units and other authorized clearings, ex-
cept on constructed tractor roads or landings, unless
there is written agreement that residual timber will not
be damaged materially by such use.

B6.5 Streamcourse Protection. “Streamcourses”
that are subject to provisions of this Section are shown
on Contract Area Map. Unless otherwise agreed, the
following measures shall be observed to protect
Streamcourses:

(a) Contractor’'s Operations shall be conducted to
prevent debris from entering Streamcourses, except as
may be authorized under paragraph (d). In event Con-
tractor causes debris to enter Streamcourses in
amounts that may adversely affect the natural flow of
the stream, water quality, or fishery resource, Contrac-
tor shall remove such debris as soon as practicable, but
not to exceed 2 days, and in an agreed manner that will
cause the least disturbance to Streamcourses.

(b) Culverts or bridges shall be required on Tem-
porary Roads at all points where it is necessary to cross
Streamcourses. Such facilities shall be of sufficient size
and design and installed in a manner to provide unob-
structed flow of water and to minimize damage to
Streamcourses. Trees or products shall not be other-
wise hauled or yarded across Streamcourses unless
fully suspended.

(c) Wheeled or track-laying equipment shall not be
operated in Streamcourses, except at crossings desig-
nated by Forest Service or as essential to construction
or removal of culverts and bridges.

(d) Flow in Streamcourses may be temporarily di-
verted only if such diversion is necessary for Contrac-
tor's planned construction and Forest Service gives
written authorization. Such flow shall be restored to the
natural course as soon as practicable and, in any event,
prior to a major storm runoff period or runoff season.
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B6.6 Erosion Prevention and Control. Contrac-
tor’s Operations shall be conducted reasonably to min-
imize soil erosion. Equipment shall not be operated
when ground conditions are such that excessive dam-
age will result. Contractor shall adjust the kinds and in-
tensity of erosion control work done to ground and
weather conditions and the need for controlling runoff.
Erosion control work shall be kept current immediately
preceding expected seasonal periods of precipitation or
runoff.

If Contractor fails to do seasonal erosion control
work prior to any seasonal period of precipitation or run-
off, Forest Service may temporarily assume responsi-
bility for the work and any unencumbered deposits
hereunder may be used by Forest Service to do the
work. If needed for such work, Contractor shall make
additional deposits on request by Forest Service. Any
money deposited or used for this purpose shall be
treated as cooperative deposits under B4.218.

B6.61 Meadow Protection. Reasonable care
shall be taken to avoid damage to the cover, soil, and
water in meadows shown on Contract Area Map. Vehic-
ular or skidding equipment shall not be used on mead-
ows, except where roads, landings, and tractor roads
are approved under B5.1 or B6.422. Unless otherwise
agreed, trees felled into meadows shall be removed by
endlining. Resulting logging slash shall be removed
where necessary to protect cover, soil, and water.

B6.62 Wetlands Protection. Wetlands requir-
ing protection under Executive Order 11990 are shown
on Contract Area Map. Vehicular or skidding equipment
shall not be used in such wetlands, except where roads,
landings, and tractor roads are approved under B5.1 or
B6.422. Additional measures needed to protect such ar-
eas are provided in C6.62#.

B6.63 Temporary Roads. As necessary to at-
tain stabilization of roadbed and fill slopes of Temporary
Roads, Contractor shall employ such measures as out-
sloping, drainage dips, and water-spreading ditches.

After a Temporary Road has served Contractor’s
purpose, Contractor shall give notice to Forest Service
and shall remove bridges and culverts, eliminate
ditches, outslope roadbed, remove ruts and berms, ef-
fectively block the road to normal vehicular traffic where
feasible under existing terrain conditions, and build
cross ditches and water bars, as staked or otherwise
marked on the ground by Forest Service. When bridges
and culverts are removed, associated fills shall also be
removed to the extent necessary to permit normal max-
imum flow of water.

B6.631 Temporary Roads to Remain
Open. To maintain short term access to portions of
Contract Area for post-contract treatments and other
purposes after a Temporary Road has served Contrac-
tor’'s purpose, pursuant to B6.63, Contractor agrees,
that on Temporary Roads designated on Contract Area
Map as “Remain Open,” to construct cross ditches and
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water bars, as designated, staked, or otherwise di-
rected by Forest Service, that can be traversed by a
normal two-wheel drive pickup truck. On “Remain
Open” Temporary Roads, all bridges and culverts shall
remain in place and ditches shall not be eliminated. All
drainage structures shall be left in functional condition.

B6.64 Landings. After landings have served
Contractor’s purpose, Contractor shall ditch and slope
them to permit water to drain or spread. Unless agreed
otherwise, cut and fill banks around landings shall be
sloped to remove overhangs and otherwise minimize
erosion.

B6.65 Skid Trails and Fire Lines. Contractor
shall construct cross ditches and water-spreading
ditches on tractor roads and skid trails, where staked or
otherwise marked on the ground by Forest Service. For-
est Service shall designate cross ditching on Contrac-
tor-built fire lines prior to or during construction. By
agreement, Contractor may use other comparable ero-
sion control measures, such as backblading skid trails,
in lieu of cross ditching.

B6.66 Current Operating Areas. Where log-
ging, road construction, or other stewardship project
work is in progress but not completed, unless agreed
otherwise, Contractor shall, before operations cease
annually, remove all temporary log culverts and con-
struct temporary cross drains, drainage ditches, dips,
berms, culverts, or other facilities needed to control ero-
sion.

Such protection shall be provided, prior to end of a
Normal Operating Season, for all disturbed, unpro-
tected ground that is not to be disturbed further prior to
end of operations each year, including roads and asso-
ciated fills, tractor roads, skid trails, and fire lines. When
weather permits operations after Normal Operating
Season, Contractor shall keep such work on any addi-
tional disturbed areas as up to date as practicable.

B6.67 Erosion Control Structure Mainte-
nance. During the period of this contract, Contractor
shall provide maintenance of soil erosion control struc-
tures constructed by Contractor until they become sta-
bilized, but not for more than 1 year after their construc-
tion. Contracting Officer may agree to perform such
structure maintenance under B4.218, if requested by
Contractor, subject to agreement on rates. Contractor
shall not be responsible for repair of such structures
damaged by other National Forest users whose activi-
ties are not a part of Contractor’s Operations.

B6.7 Slash Disposal. Contractor’s timing of prod-
uct removal and preparatory work shall not unneces-
sarily delay slash disposal. Specific slash disposal
measures to be employed by Contractor are stated in
C6.7# and are in addition to Required Deposits for slash
disposal.

B6.8 Scaling. “Scaling,” as used herein, involves:

(a) Various volume determination methods, such
as log rule, sampling, measuring, linear measuring,

counting, weighing, or another method or combination
of methods;

(b) Various sites, such as truck Scaling stations,
rollways, weighing stations, woods landings, water
Scaling stations, or other sites; and

(c) Various geographic locations.

B6.81 Scaling Services. Scaling services shall
be performed by Forest Service personnel or parties un-
der contract to Forest Service, except that weighing ser-
vices may be performed by personnel or parties ap-
proved by Forest Service. Scaling shall be provided in
accordance with the instructions and specifications in
A9. Scalers shall be currently certified to perform accu-
rate Scaling services. The Scaling services provided
shall be selected exclusively by Forest Service.

Scaling services may be Continuous, Intermittent,
or Extended. “Continuous Scaling Services” is Scaling
at one site five (5) 8-hour shifts a week, exclusive of
Sundays and Federal holidays. “Intermittent Scaling
Services” are non-continuous Scaling services. “Ex-
tended Scaling Services” are Scaling services exceed-
ing Continuous Scaling Services and may include Sun-
days and designated Federal holidays.

Upon written request of Contractor and approval of
Contracting Officer, Forest Service may provide other
services, such as but not limited to grading, tagging, or
marking of Scaled logs.

B6.811 Scaling Location. Forest Service
shall provide Scaling services at the Scaling site(s)
shown in A10. The Scaling site(s) shown in A10 nor-
mally will be a non-exclusive site where more than one
National Forest contractor may be served.

Contractor may request, in writing, an alternate
Scaling site, such as at a private mill yard, private truck
ramp, or a privately operated log transfer facility. Con-
tracting Officer may approve an alternate Scaling site,
when Contracting Officer determines that Scaling con-
ditions at an alternate site are acceptable. Such condi-
tions shall include at a minimum:

(a) Scaler safety and comfort,

(b) Product accountability and security,

(c) Facilities and practices conducive to accurate
and independent Scaling, and

(d) The ability to provide for remote check Scaling.

Upon approval of an alternate Scaling site, Forest
Service and Contractor shall enter into a written memo-
randum of agreement governing Scaling at that alter-
nate location. Contractor agrees that Forest Service
personnel or persons under contract with Forest Ser-
vice shall perform Scaling services at an alternative
Scaling site. In no instance shall Contractor or employ-
ees of Contractor perform Scaling services.

B6.812 Scaling Adjustments. Forest Ser-
vice shall check the accuracy of the Scaling performed
on National Forest logs. Scaling will be satisfactory if
performed within the accuracy standards stated in gov-
erning instructions identified in A9. In the event Forest
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Service check Scale(s) shows a variance in net Scale
in excess of the allowable variance, an adjustment to
volume reported Scaled may be made by Forest Ser-
vice.

Such adjustment will be based on the difference be-
tween Forest Service check Scale(s) and original Scale
for contract volume Scaled within the adjustment pe-
riod. The volume to which this difference will be applied
will be:

(a) One-half of the volume Scaled between the last
satisfactory check Scale and the first unsatisfactory
check Scale or, if a period of 120 days or more occurs
without Scaling National Forest timber for stumpage,
the adjustment will be applied to 100 percent of the vol-
ume Scaled after this period and

(b) 100 percent of the volume Scaled between un-
satisfactory check Scales and

(c) One-half of the volume Scaled between the last
unsatisfactory check Scale and the next satisfactory
check Scale, or if no satisfactory check Scale is com-
pleted and a period of 120 days or more occurs without
Scaling of National Forest timber for stumpage, the ad-
justment will be applied to 100 percent of the volume
Scaled since the last unsatisfactory check Scale.

Adjustments may increase or decrease the original
Scaled volume. Adjustments will be applied to Inte-
grated Resource Account to correct charges for In-
cluded Timber, plus deposits, Scaled during the adjust-
ment period.

B6.813 Delayed or Interrupted Scaling
Services. In the event Scaling services are delayed or
interrupted, Contractor shall discontinue hauling. Con-
tractor agrees that in the event such a delay or interrup-
tion occurs for reasons not caused by Contractor, its
sole and exclusive remedy shall be:

(a) Contract Term Adjustment and

(b) Out-of-Pocket Expenses incurred as a direct
result of the delay or interruption of Scaling services un-
der this ltem.

Contractor further agrees that no logs will be pre-
sented for Scaling outside agreed upon Scaling ser-
vices schedule.

B6.814 Weighing Services. Weighing ser-
vices for stumpage payment purposes may be provided
by either public or privately owned and operated weigh-
ing facilities. A “Weighing Services Agreement,” ap-
proved by the Forest Supervisor, must be executed at
each weighing facility providing weighing services.

Scales used to weigh National Forest products for
payment purposes must be a currently certified scale in
accordance with State law and be capable of weighing
the entire load of logs in a single operation. The weigh-
ing of less than the entire load or weighing two loads at
once is prohibited. Unless otherwise agreed, the mini-
mum sized weighing facility shall be a 60-ton capacity
scale with a 10 foot by 70 foot platform or larger. The

133

weighmaster must work in a position where it is possible
to verify that the truck wheels are on or off the scales.

Weighing facilities shall meet the following mini-
mum requirements:

(a) Be an electronic design,

(b) Use electronic load cells or have a fully en-
closed and sealed weigh-beam,

(c) Have digital weight meters sealed with a seal
approved by the State,

(d) Have a zero interlocking device on the printer,

(e) Have an automatic zero-setting mechanism,

(f) Have an automatic motion-detecting device,

(g) Be shielded against radio or electromagnetic
interference, and

(h) Have a date and time stamp and gross and tare
weights that print electronically with each weighing.
Contracting Officer may waive electronic printing for
public or third party weighing facilities.

Contractor shall bear all charges or fees for weigh-
ing services.

B6.82 Presentation for Scaling. Contractor
shall present products so that they may be Scaled in an
economical and safe manner. If prior to Scaling, In-
cluded Timber is to be mixed with other timber, Contrac-
tor shall, prior to mixing, provide for distinguishing, by
means approved by Forest Service, each product in-
cluded in this contract.

Trees or pieces presented for Scaling that have not
been bucked to separate material meeting minimum
piece standards from material not meeting minimum
piece standards due to diameter, shall be Scaled as
though such bucking had been done.

Deductions made for rot, check, or other defects re-
sulting from abnormal delay in Scaling caused by Con-
tractor shall be recorded separately and charged to In-
tegrated Resource Account under B3.47.

Any timber that has been removed from Contract
Area during the period of this contract, but remains un-
scaled after Termination Date, shall be Scaled at the
earliest reasonable date.

B6.83 Scaling Other Products. The Scaled
volume of material presented for Scaling in forms other
than those stated in A2, when appropriate, shall be con-
verted to the A2 unit of measure by the application of
standard converting factors and procedures in effect at
the time the contract was sold. Other converting factors
may be used by written agreement.

B6.84 Accountability. When Scaling is per-
formed away from Contract Area, products shall be ac-
counted for in accordance with Forest Service written
instructions or an Accountability Agreement between
Forest Service and Contractor and as follows:

(a) Contractor shall plainly mark or otherwise iden-
tify products prior to hauling in accordance with B6.842;

(b) Forest Service shall issue removal receipts to
Contractor;
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(c) Contractor shall assign a competent individual
at the landing to complete removal receipts and attach
them to each load of products removed from Contract
Area;

(d) Removal receipts shall be returned to Forest
Service at periodic intervals;

(e) When products are in transit, the truck driver
shall possess or display removal receipt and show it
upon request as evidence of authority to move prod-
ucts;

(f) The scaler’s portion of removal receipt shall be
surrendered at point of Scaling, the unloading point, or
as requested by Forest Service; and

(g) Contractor shall notify Forest Service of lost or
off-loaded logs and their location within 12 hours of
such loss.

Contractor shall not place products in storage for
deferred Scaling until an accountability system has
been agreed to in writing for a stated period.

B6.841 Route of Haul. As part of the an-
nual Operating Schedule, Contractor shall furnish a
map showing the route of haul over which unscaled
products will be transported from Contract Area to the
approved Scaling location. Such route of haul shall be
the shortest, most economical haul route available be-
tween the points.

Upon advance written agreement, other routes may
be approved. All unscaled products removed from Con-
tract Area shall be transported over the designated
routes of haul. Contractor shall notify Forest Service
when a load of products, after leaving Contract Area,
will be delayed for more than 12 hours in reaching Scal-
ing location.

Contractor shall require truck drivers to stop, if re-
quested by Forest Service, for the following reasons:

(a) For accountability checks when products are in
transit from Contract Area to the designated Scaling lo-
cation or

(b) For aremote check Scale when products are in
transit after being truck Scaled at the designated Scal-
ing location.

Contractor and Forest Service shall agree to loca-
tions for accountability checks and remote check
Scales in advance of haul. Such locations shall be es-
tablished only in areas where it is safe to stop trucks.

Forest Service shall notify Contractor of the meth-
ods to be used to alert truck drivers of an impending
stop.

B6.842 Product Identification. Before re-
moval from Contract Area, unless Contracting Officer
determines that circumstances warrant a written waiver
or adjustment, Contractor shall:

(a) Hammer brand all products that are eight (8)
feet or more in length and one-third (1/3) or more sound,
on each end that is seven (7) inches or more in diame-
ter.

(b) West of the 100th meridian, paint with a spot of
highway-yellow paint all domestic processing products
that are eight (8) feet or more in length and one-third
(1/3) or more sound, on each end that is seven (7)
inches or more in diameter. Each paint spot must be not
less than three (3) square inches in size.

Contracting Officer shall assign brands and, if Con-
tract Area is within a State that maintains a log brand
register, brands shall be registered with the State. Con-
tractor shall use assigned brand exclusively on logs
from this contract until Contracting Officer releases
brand. Contractor will furnish and apply highway-yellow
paint of a lasting quality (oil-base or equivalent).

All hammer brands and/or highway-yellow paint
must remain on logs until they are domestically pro-
cessed. Contractor shall replace identifying marks if
they are lost, removed, or become unreadable. Con-
tractor may remanufacture products into different log
lengths. Except for logs remanufactured as part of the
mill in-feed process immediately before processing, re-
manufactured products must be rebranded with the as-
signed contract brand and repainted with highway-yel-
low paint, unless otherwise agreed to in writing by Con-
tracting Officer. For such remanufactured products,
Contracting Officer may approve use of a brand to be
used exclusively as a catch brand, in lieu of the as-
signed contract brand.

B6.85 Scaling Lost Products. The volume of
lost products shall be determined by the best methods
currently available, using data from the records for the
period in which the loss occurred or the most applicable
period if loss should occur substantially after cutting. In
the absence of specific information indicating size or
species of lost products, species distribution and vol-
ume for entire truckloads shall be assumed to be the
same as the average volume Scaled per truck during
the report period, and for individual products it shall be
assumed that the volume and species were the average
volume of the highest priced species Scaled during the
report period.

B6.851 Scaling Lost Sample Loads. If
Scaling is being done by sampling loads of logs, Con-
tractor shall present such sample loads for Scaling by
Forest Service. If loads of logs selected to be sample
Scaled are placed in the decks before they are Scaled,
they will be considered as lost sample loads. It will be
difficult, if not impossible, to determine the volume and
species contained in such loads for payment purposes.
Therefore, lost sample loads will be deemed to have a
Scale volume and species composition equal to that of
the highest value load Scaled during the sampling pe-
riod, as established by Forest Service. If no sample
loads were Scaled during the period, the Scale data for
the high valued load will be taken from the most current
preceding sampling period with Scale. Sample loads
lost as a result of Forest Service actions shall be treated
as non-Scaled loads.
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B6.86 Scale Reports. Forest Service shall pro-
vide Contractor a copy of Forest Service scaler’s rec-
ord, if requested in writing.

B6.9 Stewardship Projects. Performance of stew-
ardship projects shall be in accordance with the specifi-
cations in C6.9#.

All of the mandatory stewardship projects, as
shown in A4c, shall be performed. Optional stewardship
projects, as shown in A4c, shall be performed when au-
thorized in writing by Contracting Officer. Such authori-
zation may be for all or a portion of the quantity shown.
Optional stewardship projects may be selected and au-
thorized in any order by the Contracting Officer. Upon
written request of Contractor, additional optional stew-
ardship projects shall be authorized; however, Con-
tracting Officer shall not be obligated to authorize addi-
tional stewardship projects if three or more authorized
optional stewardship projects or any of the mandatory
stewardship projects remain uncompleted. Contracting
Officer shall not be obligated to authorize additional op-
tional stewardship projects at any time if Contracting Of-
ficer determines that there is insufficient value of re-
maining designated timber to cover the value of addi-
tional stewardship projects.

B7.0—FIRE PRECAUTIONS AND CONTROL

B7.1 Plans. Prior to initiating Contractor’s Opera-
tions during Fire Precautionary Period, Contractor shall
file with Forest Service a Fire Prevention and Control
Plan providing for the prevention and control of fires on
Contract Area and other areas of Contractor's Opera-
tions. Such plan shall include a detailed list of personnel
and equipment at Contractor’s disposal for implement-
ing the plan. This requirement may be met by preparing
a single plan for more than one contract.

B7.2 Fire Precautions. Specific fire precautionary
measures listed in C7.2# shall be applicable during
Contractor’s Operations in “Fire Precautionary Period”
described in A12. Contracting Officer may change the
dates of Fire Precautionary Period by advance written
notice, if justified by unusual weather or other condi-
tions. Required tools and equipment shall be kept in
serviceable condition and immediately available for fire
fighting at all times during Contractor’s Operations in
Fire Precautionary Period.

B7.21 Substitute Precautions. Forest Service
may authorize substitute measures or equipment, or
waive specific requirements by written notice, if substi-
tute measures or equipment will afford equal protection
or some of the required measures and equipment are
unnecessary.

B7.22 Emergency Precautions. Forest Ser-
vice may require the necessary shutting down of equip-
ment on portions of Contractor's Operations, as speci-
fied by the emergency fire precautions schedule of
C7.22#. Under such conditions, after Contractor ceases
active operations, Contractor shall release for hire by
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Forest Service, if needed, Contractor’s shutdown equip-
ment for fire standby on Contract Area or other areas of
Contractor’s Operations and personnel for fire standby
or fire patrol, when such personnel and equipment are
not needed by Contractor for other fire fighting or pro-
tection from fire. Equipment shall be paid for at fire
fighting equipment rates common in the area or at prior
agreed rates and, if Contractor requests, shall be oper-
ated only by personnel approved by Contractor. Per-
sonnel so hired shall be subject to direction and control
by Forest Service and shall be paid by Forest Service
at fire fighting rates common in the area or at prior
agreed rates.

B7.3 Fire Control. Contractor shall, both inde-
pendently and in cooperation with Forest Service, take
all reasonable and practicable action to prevent and
suppress fires resulting from Contractor’'s Operations
and to suppress any forest fire on Contract Area. Con-
tractor’s independent initial fire suppression action on
such fires shall be immediate and shall include the use
of all necessary personnel and equipment at Contrac-
tor’'s disposal on Contract Area or within the distance of
Contract Area stated in A13.

B7.31 Contractor’s Reinforcement Obliga-
tions. Whenever an Operations Fire or Negligent Fire,
whether on or off Contract Area, or any other forest fire
on Contract Area, has not been suppressed by initial
action and appreciable reinforcement strength is re-
quired, Forest Service may require further actions by
Contractor until such fire is controlled and mopped up
to a point of safety. Such actions may include any or all
of the following as necessary to fight such fire:

B7.311 Suspend Operations. To suspend
any or all of Contractor’s Operations.

B7.312 Personnel. To release for employ-
ment by Forest Service any or all of Contractor’s per-
sonnel engaged in Contractor's Operations or timber
processing within the distance of Contract Area stated
in A13. Any organized crew so hired shall include Con-
tractor’s supervisor, if any. Personnel so employed shall
be paid at Forest Service standard emergency fire
fighting rates.

B7.313 Equipment. To make available for
Forest Service rental at fire fighting equipment rates
common in the area or at prior agreed rates any or all
of Contractor’'s equipment suitable for fire fighting and
currently engaged in Contractor’s Operations within the
distance of Contract Area stated in A13. Equipment
shall be operated only by personnel approved by Con-
tractor, if so requested by Contractor.

B7.4 Fire Suppression Costs. Contractor’s obliga-
tions for cost of fire suppression vary according to three
classifications of fires as follows:

B7.41 Operations Fire. An “Operations Fire” is
a fire caused by Contractor’'s Operations other than a
Negligent Fire.
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Forest Service, except as provided in B7.3, shall
use cooperative deposits under B4.218 to perform fire
suppression activities on Operations Fires. Contractor
agrees to reimburse Forest Service for such cost for
each Operations Fire, subject to a maximum of the dol-
lar amount stated in A14. The cost of Contractor’s ac-
tions, supplies, and equipment on any such fire pro-
vided pursuant to B7.3, or otherwise at the request of
Forest Service, shall be credited toward such maxi-
mum. If Contractor’s actual cost exceeds Contractor’s
obligation stated in A14, Forest Service shall reimburse
Contractor for the excess.

B7.42 Negligent Fire. A “Negligent Fire” is a
fire caused by negligence or fault of Contractor’'s Oper-
ations, including, but not limited to, one caused by
smoking by persons engaged in Contractor's Opera-
tions during the course of their employment, or during
rest or lunch periods; or if Contractor’s failure to comply
with the requirements of B7.2 and B7.3 results in a fire
starting or permits a fire to spread. Damages and the
cost of suppressing Negligent Fires shall be borne by
Contractor.

B7.43 Other Fires on Contract Area. Forest
Service shall pay Contractor, at fire fighting rates com-
mon in the area or at prior agreed rates, for equipment
or personnel furnished by Contractor pursuant to B7.3,
or otherwise at the request of Forest Service, on any
fire on Contract Area other than an Operations Fire or a
Negligent Fire.

B7.5 State Law. Contractor shall not be relieved by
the terms of this contract of any liability to the United
States for fire suppression costs recoverable in an ac-
tion based on State law, except for such costs resulting
from Operations Fires. Amounts due Contractor for fire
fighting expenditures in accordance with B7.41 shall not
be withheld pending settlement of any such claim or ac-
tion based on State law.

B7.6 Performance by Contractor. Where Con-
tractor's employees, agents, contractors, Subcontrac-
tors, or their employees or agents perform Contractor’'s
Operations in connection with fire responsibilities, Con-
tractor’s obligations shall be the same as if performance
was by Contractor.

B8.0—OTHER CONDITIONS
B8.1 Title and Liability.

B8.11 Title Passage. All right, title, and interest
in and to any Included Timber shall remain in Forest
Service until it has been cut, Scaled, removed from
Contract Area or other authorized cutting area, and paid
for, at which time title shall vest in Contractor. For pur-
poses of this Subsection, timber cut under cash deposit
or payment guarantee under B4.3 shall be considered
to have been paid for. Title to any Included Timber that
has been cut, Scaled, and paid for, but not removed
from Contract Area or other authorized cutting area by

Contractor on or prior to Termination Date, shall remain
in Forest Service.

B8.12 Liability for Loss. If Included Timber is
destroyed or damaged by an unexpected event that sig-
nificantly changes the nature of Included Timber, such
as fire, wind, flood, insects, disease, or similar cause,
the party holding title shall bear the timber value loss
resulting from such destruction or damage; except that
such losses after removal of timber from Contract Area,
but before Scaling, shall be borne by Contractor at Cur-
rent Contract Rates and Required Deposits. Deteriora-
tion or loss of value of salvage timber is not an unex-
pected event, except for deterioration due to delay or
interruption that qualifies for Contract Term Adjustment
or under B8.33.

In the event Included Timber to which Forest Ser-
vice holds title is destroyed, Contractor will not be obli-
gated to remove and pay for such timber. In the event
Included Timber to which Forest Service holds title is
damaged, Contracting Officer shall make an appraisal
to determine for each species the difference between
the appraised unit value of Included Timber immedi-
ately prior to the value loss and the appraised unit value
of timber after the loss. Current Contract Rates in effect
at the time of the value loss shall be adjusted by differ-
ences to become the redetermined rates.

There shall be no obligation for Forest Service to
supply, or for Contractor to accept and pay for, other
timber in lieu of that destroyed or damaged. This Sub-
section shall not be construed to relieve either party of
liability for negligence.

B8.2 Period of Contract. All obligations of Con-
tractor shall be discharged not later than “Termination
Date” stated in A15, unless it is adjusted pursuant to
B8.21 or B8.212 or extended pursuant to B8.23 or
B8.32, excepting only those obligations for which Forest
Service has given written permission to delay perfor-
mance. Such written permission shall be considered a
Contract Term Adjustment for the purpose of Contractor
completing performance of obligations covered by such
permission.

B8.21 Contract Term Adjustment. “Contract
Term Adjustment” means adjustment only as provided
for in the three circumstances described in this Subsec-
tion. Under these circumstances, the contract term shall
be adjusted in writing to include additional calendar
days in one or more Normal Operating Seasons equal
to the actual time lost, except as limited by paragraph
(b) in this Subsection.

To qualify for such adjustment, Contractor shall
give written notice of the lost time not later than 30 days
after end of Normal Operating Season in which time
was lost and at least 10 days before Termination Date.
Contracting Officer shall make prompt written acknowl-
edgment of such notice, indicating concurrence with the
number of days in the notice or the number of days For-
est Service considers as qualifying for the adjustment.
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Lost portions of days shall be disregarded in computing
time lost. The three circumstances qualifying for a Con-
tract Term Adjustment are:

(a) Contractor experiences delay in starting sched-
uled operations or interruptions in active operations, ei-
ther of which stops removal of Included Timber from
Contract Area through curtailment in felling and buck-
ing, yarding, skidding and loading, hauling, or road con-
struction, as scheduled under B6.31, for 10 or more
consecutive days during a Normal Operating Season
due to causes beyond Contractor’s control, including,
but not limited to, acts of God, acts of the public enemy,
acts of the Government, labor disputes, fires, insurrec-
tions, or floods.

(b) Causes described in paragraph (a) substan-
tially affect the disposition or processing of Included
Timber during Normal Operating Season through their
effects on primary timber processing facilities, with a re-
sulting delay of 60 days or more in use of such facilities.
In such event, Contract Term Adjustment shall not ex-
tend for more than 12 consecutive months.

(c) (i) Contracting Officer requests Contractor, in
writing, to delay or interrupt operations during the nor-
mal operating season for any purpose other than sus-
pension under B4.4 or B9.3 or

(ii) Contractor suffers a delay or interruption of
Contractor’s Operations affecting skidding, yarding, and
loading because of fire emergency closure ordered by
Forest Service (or another agency in its behalf), and the
total of such lost time is 10 or more days during any
Normal Operating Season.

If Termination Date is adjusted, as described in this
Subsection, and later extended under B8.23, the ap-
praisal for the extension shall be made as of the unad-
justed Termination Date, but the date on which the new
rates become effective, if higher than Current Contract
Rates immediately prior to Termination Date, shall be
the adjusted Termination Date.

B8.211 Delay in Reconstruction of Pro-
cessing Facilities. Notwithstanding the 12-month limi-
tation in B8.21, if Contractor demonstrates a diligent ef-
fort has been made to replace primary timber pro-
cessing facilities and that delays in doing so have been
beyond Contractor’s control, Contracting Officer may
authorize Contract Term Adjustment up to a total of 24
months.

B8.212 Market-Related Contract Term
Addition. The term of this contract may be adjusted
when a drastic reduction in wood product prices has oc-
curred in accordance with 36 CFR 223.52. The Pro-
ducer Price Index used to determine when a drastic re-
duction in price has occurred is stated in A20. Contrac-
tor will be notified whenever the Chief determines that
a drastic reduction in wood product prices has occurred.
If the drastic reduction criteria specified in 36 CFR
223.52 are met for 2 consecutive calendar quarters, af-
ter contract award date, Contracting Officer will add 1

year to the contract term, upon Contractor’s written re-
quest. For each additional consecutive quarter such a
drastic reduction occurs, Contracting Officer will, upon
written request, add an additional 3 months to the term
during Normal Operating Season. Contracting Officer
must receive Contractor’s written request for a market-
related contract term addition before the expiration of
this contract.

The total amount of contract term addition is limited
to the lesser of twice the length of the original contract
or 3 years. The revised contract term may not exceed
10 years as a result of market-related contract term ad-
dition. Additional contract time may not be granted for
those portions of the contract that have a required com-
pletion date or for those portions of the contract where
Contracting Officer determines that the timber is in need
of urgent removal or that timber deterioration or re-
source damage will result from delay.

B8.22 Termination for Catastrophe. In event
of Catastrophic Damage, this contract may be modified
under B8.32, following rate redetermination under
B3.32, or terminated under this Subsection. Such termi-
nation shall not be considered a termination under
B8.34.

B8.221 Termination by Contractor. This
contract shall be terminated, upon election and written
notice by Contractor, if Catastrophic Damage rate rede-
termination under B3.32 shows that the appraised
weighted average Indicated Advertised Rate of all In-
cluded Timber remaining immediately prior to the catas-
trophe has been reduced through Catastrophic Dam-
age by an amount equal to or more than the weighted
average Current Contract Rate.

“Indicated Advertised Rates” are Forest Service es-
timates of fair market value of the timber.

B8.222 Termination by Forest Service.
This contract may be terminated by written notice from
Contracting Officer, if there is Catastrophic Damage
and Contractor does not agree, under B8.32, within 30
days of receipt from Contracting Officer of contract
modifications proposed to permit the harvest of the ca-
tastrophe-affected timber.

B8.23 Contract Term Extension. “Contract
Term Extension” means an extension of the term of this
contract, at the request of Contractor, under this Sub-
section. This Subsection does not obligate Contracting
Officer to grant Contract Term Extension. An extension
can only be granted when Contracting Officer has de-
termined that Contractor has diligently performed under
the terms of this contract and when such extension is
determined to be in the best interest of Forest Service.

Contracting Officer may not grant Contractor’s writ-
ten request for Contract Term Extension, unless Con-
tractor’'s Operations to date have been in reasonable
compliance with contract terms and the approved Tech-
nical Proposal under B6.311 and all contractual require-
ments have been met by Contractor and accepted by
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Forest Service in active stewardship project areas and
on areas cut over at time of Contractor’s request, except
for areas where work is in progress at time of Contrac-
tor’s request. Contractor’s burning of current slash or
seeding or planting for erosion control may be tempo-
rarily waived, if weather or other considerations make
such work impractical.

Contract Term Extension shall not become effective
unless the initial Extension Deposit required by B4.217
has been made by the effective date of any extension.

When such extension is made, Forest Service shall
make an appraisal using standard Forest Service meth-
ods and appraisal data in effect 45 days prior to the orig-
inal Termination Date. Bid Premium Rates shall be
added to such appraised rates to establish Flat Rates
or Tentative Rates for the extension period. In event
rates so established would develop Current Contract
Value immediately prior to such an extension that is less
than Current Contract Value at that time, Flat Rates and
Tentative Rates in effect immediately prior to extension
shall be retained for the extension period.

B8.3 Contract Modification. The conditions of this
contract are completely set forth in this contract. Except
as provided in B8.32 and B8.33, this contract can be
modified only by written agreement between the par-
ties. Only Contracting Officer may make contract modi-
fications, with compensating adjustments to Current
Contract Rates where appropriate, on behalf of Forest
Service.

B8.31 Changed Conditions. When it is agreed
that the completion of certain work or other require-
ments hereunder would no longer serve the purpose in-
tended because of substantial change in the physical
conditions of Contract Area or Included Timber since
the date of this contract, the requirements shall be
waived in writing. The estimated cost of such waived
work or other requirement shall be charged to Inte-
grated Resource Account.

B8.32 Modification for Catastrophe. In event
of Catastrophic Damage, Forest Service, in consulta-
tion with Contractor, shall outline on Contract Area Map:

(a) Any areas of catastrophe-affected live and
dead timber meeting Utilization Standards and having
undesignated timber so situated that it should be logged
with the designated timber;

(b) If needed, any such areas where the damaged
undesignated timber can reasonably be logged sepa-
rately; and

(c) Areas of affected or unaffected timber that are
to be eliminated from Contract Area.

Forest Service shall locate and post the boundaries
of all such areas, as needed.

After Contract Area Map has been outlined under
this Subsection, Forest Service may propose contract
modification to permit the harvest of catastrophe-af-
fected timber. If Contractor accepts Forest Service pro-
posed modifications, this contract shall be modified to

include rates redetermined under B3.32 and other re-
lated revisions as necessary, such as revision of Oper-
ating Schedule to ensure prompt removal of affected
timber when necessary to avoid further loss and provi-
sion for additional contract time, if needed.

B8.33 Contract Suspension and Modifica-
tion. (a) Contracting Officer may, by written order, delay
or interrupt authorized operations under this contract or
modify this contract, in whole or in part:

(i) To prevent environmental degradation or
resource damage, including, but not limited to,
harm to habitat, plants, animals, cultural resources,
Or cave resources;

(i) To ensure consistency with land and re-
source management plans or other documents pre-
pared pursuant to the National Environmental Pol-
icy Act of 1969, 42 USC 4321-4347,;

(iii) To conduct environmental analysis, includ-
ing, but not limited to, engaging in consultation pur-
suant to the Endangered Species Act of 1973, 16
USC 1531, et seq.; or

(iv) Upon agreement of the Regional Forester,
due to administrative appeal or litigation, regardless
of whether Contracting Officer’s request is required
by a court order or this contract is named in such a
proceeding.

(v) Upon a change in law if performance of the
contract, as determined by the Forest Service,
would not be in compliance, in whole or in part, with
such law.

(b) Inthe event of a request delaying or interrupting
Contractor’s Operations under this Subsection, Con-
tractor’s remedy shall be:

(i) Contract Term Adjustment,

(i) reimbursement for Out-of-Pocket Ex-
penses,

(iii) rate redetermination to measure any de-
cline in the market pursuant to B3.33,

(iv) temporary reduction of downpayment pur-
suant to B4.22,

(v) temporary credit for unamortized Specified
Road construction cost pursuant to B5.27, and

(vi) temporary bond reduction pursuant to
B9.13.

(c) In addition to the compensation scheme set
forth in subparagraph (b), Contractor may seek termi-
nation pursuant to B8.36 or, at any time prior to author-
ization to resume work suspended under this Subsec-
tion, demand termination under B8.34. If Contractor
elects termination under B8.34 or B8.36, Contractor is
nonetheless required, prior to contract termination, to
fulfill all contract obligations for areas not affected by
the delay or interruption under this Subsection and all
compliance obligations for areas affected by the delay
or interruption, including, but not limited to, erosion con-
trol, brush disposal, and road maintenance. To the ex-
tent Contractor is unable to fulfill such obligations, any
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compensation due to Contractor will be reduced by the
cost of completing the unfulfilled obligations, as deter-
mined by Contracting Officer. If Contractor seeks dam-
ages pursuant to subparagraph (b) and termination pur-
suant to this subparagraph, Contractor is not entitled to
duplicative recovery of any damages.

(d) In cases of modification under this Subsection,
Contractor shall receive a rate redetermination pursu-
ant to B3.31.

(e) Contractor will only be eligible for the remedies
listed in this Subsection if the delay or interruption oc-
curs when operations were in progress or would have
been proceeding, had there been no delay or interrup-
tion under this Subsection

(f) The applicability of this Subsection shall be un-
affected by a finding during administrative appeal or lit-
igation that this sale or a similarly situated sale was
awarded or operated without properly complying with
any statute, regulation, or policy.

B8.34 Contract Termination. (a) The Chief or
the Chief's designee may unilaterally terminate this
contract, in whole or in part, for any of the reasons set
forth in paragraph (a) of B8.33.

(b) Contractor agrees that compensation for termi-
nation of this contract, in whole or in part, under this
Subsection shall be: (i) refund or release of advanced
deposits under B4.212 for timber cut but not removed,
(i) reimbursement for Out-of-Pocket Expenses, and (iii)
one of the following, except when termination, pursuant
to B8.33(v), is based upon a change of law which is
public and general in nature: replacement volume under
subparagraph (c) or liquidated damages under subpar-
agraph (d).

(c) Forest Service and Contractor shall make good
faith efforts to identify within Contract Area replacement
timber of similar volume, quality, access, and topogra-
phy. Stumpage price shall be adjusted under B3.31 to
account for differences between replacement timber
and timber deleted. If Forest Service and Contractor
cannot reach agreement on satisfactory replacement
volume or the proper stumpage of such timber, either
party may opt to end the search and Contractor shall be
compensated under paragraph (d) of this Subsection.

(d) Forest Service shall pay as fixed, agreed, and
liquidated damages an amount equivalent to 15 percent
of the estimated delivered log value of the volume of
timber not harvested due to the termination or partial
termination. Estimated delivered log value and volume
of timber not harvested shall be determined by Con-
tracting Officer as of Termination Date, using Forest
Service methods in use as of Termination Date.

(e) When Contractor elects termination under this
Subsection as a remedy for a delay or interruption pur-
suant to B8.33, Contractor shall only be entitled to dam-
ages pursuant to subparagraph (d) if the B8.33 delay or
interruption is greater than one year, and the delay or

interruption was not initially caused by wind, flood,
earthquake, landslide, fire, forest pest epidemic, or
other major natural phenomenon.

(f) In cases of partial termination under this Sub-
section, Contractor’s sole and exclusive remedy for the
remaining volume shall be a rate redetermination pur-
suant to B3.31.

(g9) The applicability of this Subsection shall be un-
affected by a finding during administrative appeal or lit-
igation that this sale, or a similarly situated sale, was
awarded or operated without properly complying with
any statute, regulation, or policy.

(h) Contractor is required to fulfill all contract obli-

gations not affected by a termination or partial termina-
tion under this Subsection. To the extent Contractor is
unable to fulfill such obligations, any compensation due
to Contractor will be reduced by the cost of completing
the unfulfilled obligations, as determined by Contracting
Officer.
B8.35 Out-of-Pocket Expenses. “Out-of-Pocket Ex-
penses” are unrecovered expenditures arising directly
from performing the contract that were rendered unre-
covered due to delay, interruption, or termination pursu-
ant to B8.33 or B8.34. An expenditure is unrecovered
within the meaning of this Subsection where Contractor
was precluded from gaining the benefit of the expendi-
ture during a given period because operations were not
permitted. Forest Service will reimburse Contractor only
for the following Out-of-Pocket Expenses:

(a) Out-of-Pocket Expenses for maintenance of
the contract performance and payment bonds during
the period when operations were delayed or interrupted
or, if terminated, from the date operations were halted
until the expiration of the bonds;

(b) Out-of-Pocket Expenses for maintenance of
the downpayment or other cash deposits during the pe-
riod when operations were delayed or interrupted or, if
terminated, from the date operations were halted until
the cash is returned to Contractor;

(c) Out-of-Pocket Expenses for move-in and
move-out;

(d) Out-of-Pocket Expenses for felling, bucking,
lopping, skidding, yarding, and decking any products so
processed, but not removed from Contract Area be-
cause: (i) the contract was terminated or (ii) the prod-
ucts no longer meet Utilization Standards because of
delay or interruption;

(e) If terminated in whole or in part, Out-of-Pocket
Expenses for unused Temporary Roads;

(f) Out-of-Pocket Expenses for the investment in
Specified Roads during the period when operations
were delayed or interrupted or, if terminated, in whole
or in part, Out-of-Pocket Expenses for unamortized
Specified Road construction and reconstruction; and

(9) If the contract is terminated, in whole or in part,
Out-of-Pocket Expenses for bid preparation, including
review of contract offering.
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Contractor shall submit documentation of claimed
expenditures and supporting analysis to Contracting Of-
ficer to assist in Contracting Officer’s calculation of re-
imbursement. Expenses related to paragraphs (a), (b),
and (g) may be based on interest at the Prompt Pay-
ment Rate established by the Secretary of the Treasury.
Contracting Officer shall determine the amount of reim-
bursement under this Subsection using information
from Contractor and/or Forest Service methods in use
on the date that operations were delayed, interrupted,
or terminated at Contracting Officer’s sole discretion.

Contractor shall make all reasonable efforts to min-
imize Out-of-Pocket Expenses.

B8.36 Termination for Market Change. In the

event of delay or interruption under B8.33 exceeding 90
days, this contract may be:

(a) Modified to include rates redetermined under
B3.33 or

(b) Terminated upon election and written notice by
Contractor, if a rate redetermination for market change
under B3.33 shows that the appraised weighted aver-
age Indicated Advertised Rate of all Included Timber re-
maining immediately prior to the delay or interruption
has been reduced through a market change by an
amount equal to or more than the weighted average
Current Contract Rate.

Contractor agrees that damages caused by termi-
nation of contract by either party will be limited to Out-
of-Pocket Expenses.

B8.4 Performance by Other than Contractor.
The acquisition or assumption by another party, under
an agreement with Contractor, of any right or obligation
of Contractor under this contract shall be ineffective as
to Forest Service, until Forest Service has been notified
of such agreement and Contracting Officer has given
written approval. In no case shall such recognition or
approval:

(a) Operate to relieve Contractor of the responsi-
bilities or liabilities Contractor has assumed hereunder
or

(b) Be given unless such other party:

(i) Is acceptable to Forest Service as a con-
tractor of timber and assumes in writing all of the
obligations to Forest Service under the terms of this
contract as to the uncompleted portion thereof or

(ii) Acquires the rights in trust as security and
subject to such conditions as may be necessary for
the protection of the public interests.

B8.5 Sale of Other Materials. Forest Service re-
serves the right to sell from Contract Area during the
period of this contract any materials or products not
subject to its terms, but shall not permit removal, pos-
session, or use thereof that will materially interfere with
Contractor’s Operations. Contractor shall not be obli-
gated to do any work made necessary by the action of
others.

B8.6 Provisions Required by Statute.

B8.61 Covenant against Contingent Fees.
Contractor warrants that no person or agency has been
employed or retained to solicit or secure this contract
upon an agreement or understanding for a commission,
percentage, brokerage, or contingent fee, excepting
bona fide employees or bona fide established commer-
cial agencies maintained by Contractor for the purpose
of securing business. For breach or violation of this war-
ranty, Forest Service shall have the right to annul this
contract without liability or to require Contractor to pay,
in addition to the contract price or consideration, the full
amount of such commission, percentage, brokerage, or
contingent fee.

B8.62 Officials Not to Benefit. No member of
Congress or Resident Commissioner shall be admitted
to any share or part of this contract or to any benefit that
may arise there from, unless it is made with a corpora-
tion for its general benefit (18 USC 431, 433).

B8.63 Nondiscrimination in Employment. If
the total value of this contract is in excess of $10,000,
Contractor agrees during its performance as follows:

(a) Contractor will not discriminate against any em-
ployee or applicant for employment because of race,
color, religion, sex, or national origin. Contractor will
take affirmative action to ensure that applicants are em-
ployed, and that employees are treated during employ-
ment, without regard to their race, color, religion, sex,
or national origin. Such action shall include, but not be
limited to, the following: employment, upgrading, demo-
tion, or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of com-
pensation; and selection for training, including appren-
ticeship. Contractor agrees to post in conspicuous
places, available to employees and applicants for em-
ployment, notices to be provided by Forest Service set-
ting forth the provisions of this Subsection.

(b) Contractor will, in all solicitations or advertise-
ments for employees placed by or on behalf of Contrac-
tor, state that all qualified applicants will receive consid-
eration for employment without regard to race, color, re-
ligion, sex, or national origin.

(c) Contractor will send to each labor union or rep-
resentative of workers with which Contractor has a col-
lective bargaining agreement or other contract or under-
standing, a notice to be provided by Forest Service, ad-
vising the labor union or worker’s representative of Con-
tractor’'s commitments under this Subsection, and shall
post copies of the notice in conspicuous places availa-
ble to employees and applicants for employment.

(d) Contractor shall comply with all provisions of
Executive Order No. 11246, as amended by Executive
Order No. 11375 and Executive Order No. 12086, and
the rules, regulations, and relevant orders of the Secre-
tary of Labor.

(e) Contractor will furnish all information and re-
ports required by Executive Order No. 11246, as
amended, and by the rules, regulations, and orders of
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the Secretary of Labor, or pursuant thereto, and will per-
mit access to books, records, and accounts by Forest
Service and the Secretary of Labor for purposes of in-
vestigation to ascertain compliance with such rules,
regulations, and orders.

(f) In event of Contractor's noncompliance with
this Subsection or with any of such rules, regulations,
or orders, this contract may be terminated or sus-
pended, in whole or in part, and Contractor may be de-
clared ineligible for further Government contracts in ac-
cordance with procedures authorized in Executive Or-
der No. 11246, as amended, and such other sanctions
may be imposed and remedies invoked, as provided in
Executive Order or by rule, regulation, or order of the
Secretary of Labor, or as otherwise provided by law.

(g) Contractor will include the provisions of para-
graphs (a) through (f) in every subcontract or purchase
order unless exempted by rules, regulations, or orders
of the Secretary of Labor issued pursuant to Section
204 of Executive Order No. 11246, as amended, so that
such provisions will be binding upon each Subcontrac-
tor or vendor. Contractor will take such action with re-
spect to any subcontract or purchase order as Forest
Service may direct as a means of enforcing such provi-
sions, including sanctions for noncompliance. Provided,
however, that in the event Contractor becomes involved
in, or is threatened with, litigation with a Subcontractor
or vendor as a result of such direction by Forest Ser-
vice, Contractor may request the United States to enter
into such litigation to protect the interests of the United
States.

B8.64 Debarment and Suspension Certifica-
tion. Pursuant to 2 CFR Part 180 and 2 CFR 417, Con-
tractor shall obtain certifications from its Subcontractors
regarding debarment, suspension, ineligibility, and vol-
untary exclusion, including additional Subcontractors
obtained after award of this contract. “Subcontractors”
are participants in lower tier covered transactions.

Contractor may rely upon a certification of a pro-
spective Subcontractor that it is not proposed for debar-
ment under 2 CFR Part 180 and 2 CFR 417, debarred,
suspended, ineligible, or voluntarily excluded from par-
ticipating in covered transactions or contracts, unless
Contractor knows that the certification is erroneous.

Contractor shall keep the certifications of its Sub-
contractors on file until contract Termination Date and
any extensions thereof, and will provide a copy at the
written request of Contracting Officer. Nothing con-
tained in the foregoing shall be construed to require es-
tablishment of a system of records in order to render in
good faith the certification required by this Subsection.
The knowledge and information of Contractor is not re-
quired to exceed that which is normally possessed by a
prudent person in the ordinary course of business deal-
ings.

141

If Contractor knowingly enters into a contract trans-
action with a person who is proposed for debarment un-
der 2 CFR Part 180 and 2 CFR 417, suspended, de-
barred, ineligible, or voluntarily excluded from participa-
tion in covered transactions or contracts, in addition to
other remedies available to the Government, Forest
Service may pursue available remedies, including sus-
pension and/or debarment.

The Subcontractor for a contract shall complete a
“Subcontractor Certification Regarding Debarment,
Suspension, Ineligibility, and Voluntary Exclusion.” An
example of this certification is shown following the in-
structions for page 2 of this contract.

B8.65 Contract Consistency With Other
Laws. The contract shall govern if State and local envi-
ronmental quality laws conflict with or preclude perfor-
mance of contractual requirements.

B9.0—PERFORMANCE AND SETTLEMENT

B9.1 Performance Bond. As a further guarantee
of the faithful performance of the provisions of this con-
tract, Contractor delivers herewith and agrees to main-
tain a surety bond in the dollar amount stated in A17,
unless the amount is adjusted as provided in B9.11 or
B9.13. In lieu of surety bond, Contractor may deposit
into a Federal Depository, as directed by Forest Service
under B4.21, and maintain therein, cash in the dollar
amount stated in A17 or negotiable securities of the
United States having market value at time of deposit of
not less than the dollar amount stated in A17.

Any adjustment or extension of time for completion
of this contract beyond 1 year may be granted only with
the consent of surety on bond or delivery of a new bond.
Should the sureties on the bond delivered herewith, or
any bond delivered hereafter in connection with this
contract, become unsatisfactory to Forest Service, Con-
tractor shall, within 30 days of receipt of demand, fur-
nish a new bond with surety satisfactory to Forest Ser-
vice.

B9.11 Bond Reduction. Upon Contractor’s
written request, Contracting Officer shall redetermine
the amount of Contractor’'s performance bond to an
amount not less than Contractor's remaining obliga-
tions, including the value of Included Timber remaining
on Contract Area, plus the estimated cost of uncom-
pleted work required of Contractor and any unpaid
billings due on the contract. Contracting Officer shall
provide written notice of the redetermined amount to
Contractor and to Contractor’s surety. Similarly, Con-
tracting Officer shall report to Contractor in writing the
amount of deposited cash or deposited securities re-
quired thereafter, if such deposits exist in lieu of a surety
bond.

As soon as security for the performance of this con-
tract or the settlement of Claims incident thereto is no
longer necessary, appropriate notice shall be given to
surety or deposits that may have been made in lieu of
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surety bond shall be returned to Contractor, subject to
the conditions in B9.5.

B9.12 Letters of Credit. Notwithstanding the
provisions of B9.1, approved letters of credit may be
used in lieu of a surety bond for performance bond pur-
poses. Such letters of credit shall be subject to approval
by Contracting Officer.

B9.13 Temporary Bond Reduction. When,
under B8.33, Contracting Officer requests Contractor to
delay or interrupt Contractor’s Operations for more than
90 days, the performance bond amount required may
be temporarily reduced upon the written request of Con-
tractor or at the discretion of Contracting Officer. For the
period of the delay or interruption, the performance
bond may be reduced to an amount not less than the
estimated cost of uncompleted work required of Con-
tractor and any unpaid billings due on the contract.

Upon Contractor’s receipt of written notice from
Contracting Officer that the basis for the delay or inter-
ruption no longer exists, Contractor shall restore the
performance bond to the full amount shown in A17
within 15 days. Contractor shall not resume contract op-
erations until the performance bond amount is fully re-
stored.

B9.2 Disputes. This contract is subject to the Con-
tract Disputes Act of 1978 (41 USC 601, et seq.). Ex-
cept as provided in the Contract Disputes Act of 1978,
all disputes arising under or relating to this contract shall
be resolved in accordance with this Section.

As used herein, “Claim” means a written demand or
assertion by one of the parties seeking, as a legal right,
the payment of money, adjustment or interpretation of
contract terms, or other relief, arising under or relating
to this contract. A voucher, invoice, or request for pay-
ment that is not in dispute when submitted is not a
Claim. However, where such submission is subse-
quently not acted upon in a reasonable time, or disputed
either as to liability or amount, it may be converted to a
Claim. A Claim by Contractor shall be made in writing
and submitted to Contracting Officer for decision. A
Claim by the Government against Contractor shall be
subject to a decision by Contracting Officer.

For Contractor Claims of more than $100,000, Con-
tractor shall submit with the Claim a certification that the
Claim is made in good faith; the supporting data are ac-
curate and complete to the best of Contractor’s
knowledge and belief; and the amount requested accu-
rately reflects the contract adjustment for which Con-
tractor believes the Government is liable. Contractor, if
an individual, shall execute the certification. When Con-
tractor is not an individual, the certification shall be ex-
ecuted by a senior company official in charge at Con-
tractor’s plant or location involved or by an officer or
general partner of Contractor having overall responsi-
bility for the conduct of Contractor’s affairs.

For Contractor Claims of $100,000 or less, Con-
tracting Officer must render a decision within 60 days.

For Contractor Claims in excess of $100,000, Contract-
ing Officer must decide the Claim within 60 days or no-
tify Contractor of the date when the decision will be
made.

Contracting Officer’s decision shall be final unless
Contractor appeals or files a suit.

The authority of Contracting Officer does not extend
to Claims or disputes that by statute or regulation other
agencies are expressly authorized to decide.

Interest, at the Prompt Payment Rate established
by the Secretary of the Treasury, on the amount found
due on Contractor's Claim shall be paid from the date
the Claim is received by Contracting Officer until the
date of the payment.

Except as the parties may otherwise agree, pend-
ing final resolution of a Claim of Contractor arising un-
der the contract, Contractor shall proceed diligently with
the performance of the contract in accordance with
Contracting Officer’s decision.

B9.21 Time Limits for Submission of Claim.
Failure by Contractor to submit a Claim within estab-
lished time limits shall relinquish the United States from
any and all obligations whatsoever arising under the
contract or portions thereof. Contractor shall file such
Claim within the following time limits:

(a) When Contractor constructs Specified Road,
Contractor must file any Claim not later than 60 days
after receipt of Forest Service written notification of ac-
ceptance,;

(b) When Forest Service constructs Specified
Road, Contractor must file any Claim not later than 60
days after receipt of Forest Service written notification
authorizing use of road;

(c) For subdivisions or cutting units and steward-
ship project areas, Contractor must file any Claim not
later than 60 days after receipt of Forest Service written
notification that such area has been accepted; and

(d) In all other cases, Contractor must file any
Claim not later than 60 days after receipt of Contracting
Officer written notification that contract is closed.

B9.22 Contract Documents. All contract doc-
uments are intended to be consistent with each other.
In case of discrepancy, the following is the order of
precedence:

(a) Special Provisions in Division C

(b) Contract Area Map

(c) Specific Conditions in Division A and Schedule
of ltems

(d) Standard Provisions in Division B

(e) Special project specifications

(f) Plans, such as slash, erosion control, and dust
abatement

(g) Agreements between Contractor and Forest
Service, as authorized under the contract

(h) Plans:
(i) Figured dimensions over scaled dimen-
sions
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(i) Large scale Plans over small scale Plans
(iy Standard specifications
(j) Lists and/or tables in Plans over any conflicting

notations on Plans

(k) Shop Drawings

B9.3 Breach. In event Contractor breaches any of
the material provisions of this contract, Forest Service
shall give Contractor notice of such breach and, allow-
ing reasonable time for remedy of such breach and of
Forest Service’s election to suspend, may give notice to
suspend all or any part of Contractor's Operations.
Such notice of breach and notice to suspend Contrac-
tor's Operations shall be written, except oral notices
may be given if such breach constitutes an immediate
threat to human life or a threat of immediate and irrep-
arable damage to National Forest resources. Notwith-
standing Section B6.1, such oral suspension notice
may be given to Contractor’s work supervisor or, in work
supervisor's absence, to those performing the opera-
tion. An oral suspension notice shall be promptly fol-
lowed by telephone notice and a written explanation
from Forest Service to Contractor.

Suspension under this Section shall not entitle Con-
tractor to any remedies arising under B8.33.

Immediately upon oral or written suspension, For-
est Service representative shall notify Contracting Of-
ficer of the suspension and related circumstances. Con-
tracting Officer shall promptly review the suspension to
determine if the suspension should be continued or
lifted. Such suspension shall be lifted as early as condi-
tions permit.

Upon receipt of oral or written notice of such
breach, Contractor shall remedy the breach as follows:

(a) If remedying such breach requires on-the-
ground action by Contractor, Contractor shall have 30
practicable operating days during Normal Operating
Season to remedy the breach, except under emergency
conditions when action should not be delayed to pre-
vent major damage or

(b) If such breach does not require on-the-ground
action by Contractor, such breach shall be remedied
within 30 days.

B9.31 Termination for Breach. Contracting
Officer, with the concurrence of the Regional Forester,
may terminate this contract for breach in the event Con-
tractor:

(a) Is convicted for violation of criminal statutes,
civil standards, or any other offense indicating a lack of
business integrity or honesty that seriously and directly
affects the responsibility of Contractor; including, but
not limited to:

(i) Theft, forgery, bribery, embezzlement, fal-
sification or destruction of records, making false
statements, or receiving stolen property, any of
which occurred in connection with obtaining, at-
tempting to obtain, selling, trading, or processing
public timber;

(i) Fraud, criminal offenses, or violation of
Federal or State antitrust laws, any of which oc-
curred in connection with obtaining, attempting to
obtain, or performing a public contract or subcon-
tract; or

(iii) Threatening, resisting, intimidating, or in-
terfering with Forest Officers engaged in, or on ac-
count of, the performance of their official duties in-
volving the protection, improvement, or administra-
tion of National Forest lands;

(b) Is convicted for violation of criminal statutes or
civil standards, orders, permits, or other regulations for
environmental protection issued by a Federal agency,
State agency, or political subdivision thereof in the con-
duct of operations hereunder on National Forest lands,
pursuant to 36 CFR 223.116;

(c) Has engaged in a pattern of activity that
demonstrates flagrant disregard for the terms of this
contract, such as, but not limited to, repeated suspen-
sions for breach pursuant to B9.3, causing undesig-
nated timber meeting Utilization Standards to be unnec-
essarily damaged or negligently or willfully cut, or caus-
ing other serious environmental degradation or re-
source damage;

(d) Fails to comply with contract provisions related
to nondiscrimination in employment; or

(e) Fails to remedy a breach of contract within time
limits stated in B9.3.

Damages due the United States for termination un-
der this Subsection shall be determined pursuant to
B9 4.

B9.4 — Damages for Failure to Complete Con-
tract or Termination for Breach. (a) In event of Con-
tractor’s failure to cut designated timber on portions of
Contract Area by Termination Date; Contractor’s failure
to complete required stewardship projects by Termina-
tion Date; or termination for breach under B9.31; Forest
Service shall appraise remaining Included Timber and
stewardship projects, unless termination is under B8.22
or B8.34. Such appraisal shall be made with the stand-
ard Forest Service method in use at time of termination.

(b) If the contract is reoffered and awarded, dam-
ages due shall be the amount by which Current Con-
tract Value decreases at new Bid Rates, plus costs de-
scribed in paragraph (d) of this Section, less any un-
used established Stewardship Credits.

(c) If the contract is not reoffered or there are no
responsive bids on the reoffered contract, damages due
shall be the amount by which Current Contract Value
decreases, based on the value determined by ap-
praisal, plus costs described in paragraph (d) of this
Section, less any unused established Stewardship
Credits.

(d) If applicable, the following costs shall be in-
cluded in damages:

(i) The cost of reoffering, including, but not
limited to, salary costs, document preparation and
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duplication costs, mailing costs, and contract adver-
tisement costs.

(i) If Contractor has failed to cut individual
trees in the portions of Contract Area cut over and
there is no resale of such individual trees, Contrac-
tor shall pay Forest Service for cost of felling and
removal or otherwise eliminating such uncut trees,
except for occasional trees not cut for reasons
stated in B6.4.

(iii) The Government’s loss caused by the de-
lay in receipt of stumpage payments. Such loss will
be measured by interest at the Current Value of
Funds Rate established by the Secretary of the
Treasury, on the unpaid contract value at Termina-
tion Date. Interest will be charged for the total num-
ber of months, or portions thereof, from Termination
Date until midpoint of the contract resale period,
less any time in excess of 1 year needed to make
the resale.

(iv) Any increase in reforestation costs, includ-
ing site preparation, seeding, and planting caused
by Contractor’s failure to harvest Included Timber
by Termination Date.

B9.5 Settlement. If obligations of Contractor
have not been fully discharged by Termination
Date, any money advanced or deposited hereunder
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shall be retained and applied toward unfulfilled ob-
ligations of Contractor without prejudice to any
other rights or remedies of Forest Service. Such
funds may be treated as cooperative deposits un-
der B4.218 for uncompleted work 30 days after re-
ceipt of written notice from Contracting Officer to

Contractor of work to be done and Contractor’s fail-

ure to deny the obligation or to do the work.

B9.6 Contract Closure. Contracting Officer shall
give appropriate written notice to Contractor when Con-
tractor has complied with the terms of this contract.
Contractor shall be paid refunds due from Integrated
Resource Account under B4.24 and excess cooperative
deposits under B4.218.

DIVISION C
Special Provisions

In accordance with A22, the Sections, Subsections,
and Items therein listed are attached and made a part
hereof. The material is indexed by the numbering sys-
tem used in Division B. The numbers after the C (that
identifies material in this Division) indicates the Part,
Section, Subsection, or Item of Division B that is being
supplemented or modified by each particular provision.
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C2.11# - TIMBER SUBJECT TO AGREEMENT (09/2004)

In addition, there is within Contract Area an unestimated quantity of:

Species Product

Live Aspen Non-Saw
Live and Dead Engelmann SpruceSawtimber
Live True Fir Sawtimber

that shall be Included Timber upon written agreement.

C2.301# - CUTTING UNIT BOUNDARIES (11/2006)

The boundaries of cutting units are designated as shown in the following table. The trees used for
boundary designation are not to be cut.

See Cutting Unit Boundary Designation Tab
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C2.301#- CUTTING UNIT BOUNDARIES (11/2006)

Cutting Unit Boundary Designation Table

(Subject to Agreement)

Cutting Unit Paint Color Designation
Except where designated otherwise, vertical stripes of paint on
three sides of the cutting unit boundary tree. The middle stripe
ALL ORANGE faces the area to be cut and cutting unit numbers are below the
middle stripe. Stump marks are on the low side of the tree.
Boundary trees are inter-visible.
. Unit 1 utilizes NFSR 024 for its Western boundary.
Units 1. 2. 8. & 16 Portion of . Unit 2 utilizes NFSR 024 for its Eastern boundary.
bound(a’:lr:fsséolcl)(;g Zy%esr;‘ roads None . Unit 8 utilizes NFSR 024 for its Eastern boundary.
. Unit 16 utilizes NFSR 735 for its Western boundary.
17-21 . . . .
NONE Units have NOT been designated with tracer paint.
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C2.355# - DESIGNATION BY PRESCRIPTION (05/2015)

Within Subdivision(s) or Cutting Unit(s) All , as shown on Contract Area Map, the following criteria shall
be used by Contractor to designate trees and other products for cutting and removal:

(a) 1/ See table below (b) Additional trees to be cut, if any, are marked by Forest Service with 2/
Blue tracer paint.

(c) Cutting unit boundaries and other trees that shall be left uncut are marked by Forest Service with
2/ _Orange tracer paint.

Contractor may select cut trees in cutting unit(s) 3/ N/A without pre-harvest marking in accordance with
the criteria in (a). If specified in (a), Contractor shall mark leave trees in cutting unit(s) 4/ N/A

with Contractor's non-tracer 2/ N/A paint for inspection and approval by Forest Service prior to cutting.

Prescriptive Criteria/Associated Cutting Units
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C2.355# - DESIGNATION BY PRESCRIPTION (05/2015)

Prescriptive Criteria/Associated Cutting Units

Cutting Units Prescriptive Criteria
ALL Retain any and all Live DF or PP present, regardless of condition, as a seed source
ALL LEAVE all trees Marked with Orange Paint - LTM
ALL CUT all trees Marked with Blue Paint - CTM
ALL All Aspen is Subject to Agreement
1 Cut Dead & Recent Dead ES > 12” DBH or 14” DSH (Diameter Stump Height)

Cut Live WF and SAF > 12” DBH or 14” DSH (Diameter Stump Height)

Cut Live AS > 12" DBH or 14” DSH (Diameter Stump Height) - Subject to Agreement

2 (subject to Agreement) Cut Live AS > 12" DBH or 14" DSH (Diameter Stump Height)

Retain all Conifers

Cut Dead DF, ES and BS > 12" DBH or 14” DSH (Diameter Stump Height)

Cut Live AS >12” DBH or 14” DSH (Diameter Stump Height) - Subject to Agreement

485 Cut Dead ES and DF > 12" DBH or 14” DSH (Diameter Stump Height)

Cut Live WF and SAF > 12" DBH or 14" DSH (Diameter Stump Height)

Cut Live AS >12" DBH or 14” DSH (Diameter Stump Height) - Subject to Agreement

6.7 & 8 Cut Dead ES and DF > 12" DBH or 14" DSH (Diameter Stump Height

Cut Live AS >12" DBH or 14” DSH (Diameter Stump Height) - Subject to Agreement

921 Cut Dead DF, ES and BS > 12" DBH or 14” DSH (Diameter Stump Height)

(units 17-21 are Subject to Agreement) Cut Live AS >12" DBH or 14" DSH (Diameter Stump Height) - Subject to Agreement

Prescription Marking Target -- The remainder of the trees MUST be cut to the
description below — There is NO marking completed in the units.

Cut between 50% to 75% of live WF, SAF and ES.

. Retain younger, shorter stature and full-crowned WF & ES typically less than
16” DBH.

. Preferentially retain trees with no signs of bark beetle attack and minimal crown
defoliation.
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C3.34 - EMERGENCY RATE REDETERMINATION (06/2022)

Forest Service shall redetermine rates for each species if, upon Contractor's application, Forest Service
determines that, because of changes in the timber market since the award date or the last rate
redetermination under this provision, the Producer Price Index identified in A20 has declined by 25 percent
or more. Rates shall be redetermined under B3.3 and for species where the rates declined, shall be
considered established under B3.1 for timber Scaled after Contractor's application. Increases in species
rates will not be considered. This provision shall not apply during the period of a Contract Term
Extension.

C4.215 - DEPOSITS WHEN PAYMENT GUARANTEED (05/2010)

To the extent payment guarantee is provided under B4.3, requirements for advance cash deposits under B4.212
shall be waived for the value of Included Timber removed except for:

(a) Base Rates,

(b) associated charges, and

(c) the value of Included Timber exceeding the sum of stewardship credits that have not been
established under B4.22 for mandatory stewardship projects listed in A4c plus optional stewardship projects
listed in A4c authorized by Contracting Officer.

Charges for (a), (b) and (c) shall be waived for not more than a monthly billing period, subject to the
provisions of B4.4.

C4.3 - PAYMENT GUARANTEED BY BOND (08/2021)

To guarantee payment, Contractor may furnish and maintain an acceptable surety bond. The penal sum of such
surety bond shall be the maximum amount of the payment guaranteed. For payment purposes, penal sum of the
surety bond shall be in lieu of the performance bond furnished under C9.1.

C4.31 - BLANKET BOND (08/2021)

If Contractor furnishes an acceptable bond in accordance with C4.3 to guarantee payment for timber from
this and other contracts within the same National Forest, the amount of such bond shall be allocated to
such contracts by Forest Service. When there is to be no timber cutting hereunder for 30 days or more and
payment of current charges has been made, the allocation to this contract shall be reallocated to other
contracts at Contractor's request. Contractor shall not start cutting hereunder until this contract
receives an allocation that will meet the obligation for payment guarantee.
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C4.311# - BLANKET BOND-ACCOUNTING ZONE (09/2021)

Notwithstanding C4.31 requirement that payment guarantee be limited to timber sales within the same
National Forest, If Purchaser furnishes an acceptable bond, in accordance with C4.31, to guarantee payment
for timber from this and other timber sales within the same Contracting Zone the amount of such bond shall

be allocated to such sales by Forest Service.

A Contracting Zone as stated in this provision contains the following National Forests:

Contracting Zone National Forests
Contracting Zone National Forests

Sz GrandMesa/Uncompahgre/Gunnison National Forest

SZ Rio Grande National Forest

SZ Pike-San Isabel National Forest

SZ San Juan National Forest
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C4.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment
for timber cut and other charges is not received at the location designated by Forest Service by the date
specified in the bill for collection for receipt of payment, Contracting Officer will suspend all or any
part of Contractor's Operations until payment or acceptable payment guarantee is received. Other charges
include, but are not limited to:

i) Slash disposal, road maintenance, and contract scaling deposits;

ii) Cooperative work at rates established by specific agreement under B4.218;

iii) Damages pursuant to B9.4;

iv) Road use fees;

(
(
(
(1
(v) Restoration of downpayment pursuant to B4.22;

(vi) Periodic payments pursuant to B4.213;

(vii) Extension Deposits pursuant to B4.217; and

(viii) Other mandatory deposits.

(b) Failure to pay amounts due by the date specified in the bill for collection for receipt of payment
shall be considered a breach under B9.3. The 30-day notice period prescribed therein shall begin to run as
of the end of business on the date specified for receipt of payments. If the performance or payment is
guaranteed by surety bond, the surety will receive a copy of the written notification of breach. Demand
will be made on the surety or other institution providing the guarantee or bond instrument for immediate
payment 10 days after issuance of written notification of the breach.

(c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by
Forest Service within 15 days after the date of issue indicated on the bill for collection:

(i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary
of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for
collection.

(ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due.
Administrative charges are those additional costs incurred by the Government in processing, handling, and
collecting delinquent debts.

(iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent
more than 90 days. This penalty charge is in addition to interest and administrative charges under
paragraphs (c) (i) and (c) (ii). The penalty charge shall accrue from the date of issue indicated on the bill
for collection and shall be assessed on all outstanding amounts, including interest and administrative
costs assessed under paragraphs (c) (i) and (c) (ii) .

(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer
designated on the bill for collection.

(d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when
due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and
administrative offset, shall be stayed for so long as:

(i) A bona fide dispute exists as to Contractor's obligation to make such payment and
(1i) Contractor files and prosecutes a timely Claim.
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C5.12# - USE OF ROADS BY CONTRACTOR (09/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or
subject to restrictive limitations, unless agreed otherwise:

Code Use Limitations

Hauling prohibited

Hauling restricted

Unsuitable for hauling prior to completion of agreed reconstruction
Use prohibited

Public use restriction

s U g owmoX

Regulation waiver

Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor's use
of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table
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C5.12# - USE OF ROADS BY CONTRACTOR (09/2004)

Restricted Road List Table

Road Termini Map Description of
Number Road Name From To Legend Restrictions
No hauling during the
opening weekends Avoid Conflict with Recreationists
All (Friday-Sunday) of the
first, second and third big
game hunting seasons.
Porcupine NFSR 665 MP 4.3 R Log Trucks are restricted to a maximum
24 gross vehicle weight of 85,000 lbs
Jct NFSR 024 Terminus R Log Trucks are restricted to a maximum
24.B gross vehicle weight of 85,000 Ibs
JctNFSR Terminus R Log Trucks are restricted to a maximum
24.B1 024 B gross vehicle weight of 85,000 Ibs
JctNFSR Terminus R Log Trucks are restricted to a maximum
24.B2 024 B gross vehicle weight of 85,000 Ibs
Jct NFSR 024 Terminus R Log Trucks are restricted to a maximum
24.B3 gross vehicle weight of 85,000 Ibs
JctNFSR Terminus R Log Trucks are restricted to a maximum
024 B gross vehicle weight of 85,000 lbs
A 1,300 foot section of the road can only
24.C be used when Frozen (see the CAM)
Jct NFSR 024 Terminus R Log Trucks are restricted to a maximum
24.C2 gross vehicle weight of 85,000 Ibs
JctNFSR Terminus R Log Trucks are restricted to a maximum
24.D1 024D gross vehicle weight of 85,000 Ibs
JctNFSR Terminus R Log Trucks are restricted to a maximum
24.D2 024D gross vehicle weight of 85,000 Ibs
Road can only be used if Frozen
JetNFSR Terminus R Log Trucks are restricted to a maximum
24.D3 024D gross vehicle weight of 85,000 Ibs
665 Nipple Mnt Road Cty road 302 MP 6.75 R Log Trucks are restricted to a maximum
gross vehicle weight of 85,000 Ibs
Aspen Spur NFSR 665 MP 2.3 R Log Trucks are restricted to a maximum
735 gross vehicle weight of 85,000 Ibs
Oppenhiemer Jct NFSR 024 Terminus R Log Trucks are restricted to a maximum
759 gross vehicle weight of 85,000 Ibs
Jct NFSR 759 Terminus R Log Trucks are restricted to a maximum
759.A gross vehicle weight of 85,000 Ibs
Jct NFSR 735 Terminus R Log Trucks are restricted to a maximum
759.C gross vehicle weight of 85,000 Ibs
Jct NFSR 759 Terminus R Log Trucks are restricted to a maximum
759.D gross vehicle weight of 85,000 Ibs.
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C5.31# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements
Summary:

See Contract Road Maintenance Requirements Summary Table
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C5.31# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contract Road Maintenance Requirements Summary Table

Termini Appllcable Pre-naul Road N Intenanr € bpecmcatlons

Road From To Miles | 7800 [ T-801 | T-802 | T-803 | T-804 | T-805 | T-807 | T-808 | T-809 | T-810

I e vpaal 2 P P P P P P P P P P
24.A \(])gt4NFSR Terminus 08 P P P P P P P P P i
24.B \(J)gt4NFSR Terminus L2 P P P P P P P P P i
281 | 0248 | Teminus| Ot P P P P P i i i P i
24.B2 JCEJ’;TER Terminus 035 P P P P P P P i i i
24.B3 g)gtleFSR Terminus 0% P P P P P P P P P i
24.C JCIOEZSBR Terminus Lo P P P P P P P i i i
24.C2 8gt4NFSR Terminus 075 P P P P P P P P P P
24.D1 JC(t)IZ\lJl:SDR Terminus 074 P P P P P P P i i i
24.D2 JCtOgIZ%R Terminus 099 P P P P P P P P P i

665 g:(l)yzroad MP 2.9 29 p P P p =] p P P P P
s |oes | weie | P P P P P P P i i i
759 \(J)gt4NFSR Terminus Lo P P P P P P P P P P
759.A ‘;EIQNFSR Terminus 04t P P P P P P P i i i
759.C \;gtSNFSR Terminus 075 P P P P P P P P P i
759.D \;%tQNFSR Terminus 054 P P P P P P P P P P
P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party
Teimini Applicable During F ul Road Maintene nce Spe ifications

Road From To Miles | 1800 | T-801 | T-802 | T-803 | T-804 | T-805 | T-807 | T-808 | T-809 | T-810
665 | Cty302| MP29 | 29 P P P P P P P P P P
735 | SR\ MPL1E | 16 P P P P P P P P P P
024 Ng%R MP43 | 35 P P P P P P P P P P

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party
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Termini Applicable Post-he T Road Maintenar e Specifications

Road [ prom To | MieS| 100 [ 1801 [ T802 | T803 | T-804 | T-805 | T-807 | T-808 | T-800 [ T-810
W v wpas 2| P P P P P P P P P P
24.A éZLNFSR Terminus 08 P P P P P P P P P P

24.B 3?4NFSR Terminus 12 P P P P P P P P P P
24.B1 JC(E?IER Terminus 01 P P P P P P P P P P
24.B2 \]C(t)lz\lzlt::R Terminus| 035 P P P P P P P P P P
24.B3 éZLNFSR Terminus 05 P P P P P P P P P P
200 [“oap | Temminus| 0| P P P P P i i i i i
24.C2 ‘(]);LNFSR Terminus 0.7 P P P P P P P P P P
24.D1 Jc(t)lZ\I:SR Terminus 074 P P P P P P P P i i
24.D2 JCto’;ZSDR Terminus 099 P P P P P P P P P P
665 gc%road MP 2.9 29 p p P p p =] p P P P
735 ng’R MPLs | P P P P P i i i i i
759 égZNFSR Terminus Lo P P P P P P P P i i
759.A \;gthFSR Terminus o1t P P P P P P P P P P
759.C \;gtsNFSR Terminus 0.75 P P P P P P P P P P
759.D ‘;thNFSR Terminus 054 P P P P P P P P i :
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Road Maintenance T-Specifications

for

Integrated Resource Timber Contract

To be used with Integrated Resource Timber Contract Form 2400-13, C5.31#

No. Specification Title
T-800 Definitions

T-801 Slide and Slump Repair
T-802 Ditch Cleaning

T-803 Surface Blading

T-804 Surfacing Repair

T-805 Drainage Structures
T-807 Roadway Vegetation
T-808 Miscellaneous Structures
T-809 Waterbars

T-810 Barriers
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SPECIFICATION T-800 DEFINITIONS
Wherever the following terms or pronouns are used in Specifications T-801 through T-811, the intent and meaning shall be interpreted as follows:
800-1.1 - Agreement. Maintenance projects require a mutually acceptable method to resolve the problems, which arise when incompatible

situations arise between drawings and specifications and actual conditions on the ground to allow orderly and satisfactory progress of the
maintenance.

These specifications have been developed in anticipation of those problem areas and have provided that such changes will be by Agreement.

Itis intended that drawings and specifications will govern unless "on-the-ground" conditions warrant otherwise, when specifications call for
"Agreement", "agreed", or "approval" such Agreement or approval shall be promptly confirmed in writing.

800-1.2 - Annual Road Maintenance Plan. A plan prepared by various users of one or several roads. The plan is an Agreement on maintenance
responsibilities to be performed for the coming year.

800-1.3 - Base Course. Material used to reinforce Subgrade or, as shown on drawings, placed on Subgrade to distribute wheel loads.

800-1.4 - Berm. Curb or dike constructed to prevent Roadway runoff water from discharging onto embankment slope.
800-1.5 - Borrow. Select Material taken from designated borrow sites.

800-1.6 - Crown, Inslope, and Outslope. The cross slope of the Traveled Way to aid in drainage and traffic maneuverability.

800-1.7 - Culverts. A conduit or passageway under a road, trail, or other obstruction. A culvert differs from a bridge in that it is usually entirely
below the elevation of the Traveled Way.

800-1.8 - Drainage Dip. A dip in the Traveled Way which intercepts surface runoff and diverts the water off the Traveled Way. A Drainage Dip does
not block the movement of traffic.

800-1.9 - Drainage Structures. Manufactured structures which control the runoff of water from the Roadway including Inslope, overside drains,
aprons, flumes, downdrains, downpipes, and the like.

800-1.10 - Dust Abatement Plan. A table which lists the road, dust palliative, application rates, and estimated number of subsequent applications.

800-1.11 - Lead-off Ditches. A ditch used to transmit water from a Drainage Structure or Drainage Dip outlet to the natural drainage area.

800-1.12 - Material. Any substances specified for use in the performance of the work.

800-1.13 - Prehaul Maintenance. Road maintenance work which must be accomplished to maintain the roads to a satisfactory condition
commensurate with the Contractor's use, provided Contractor's Operations do not damage improvements under BT6.22 or National Forest
resources and hauling can be done safely. This work will be shown in the Annual Road Maintenance Plan as provided in C5.31#.

Prehaul Maintenance work the Contractor elects to perform will be in compliance with the Road Maintenance T-Specifications.

800-1.14 - Roadbed. The portion of a road between the intersection of Subgrade and sideslopes, excluding that portion of the ditch below
Subgrade.

800-1.15 - Road Maintenance Plan. A table which shows applicable road maintenance specifications to be performed by Contractor on specific
roads.

800-1.16 - Roadside. A general term denoting the area adjoining the outer edge of the Roadway.

800-1.17 - Roadway. The portion of a road within the limits of excavation and embankment.
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T-800-1

800-1.18 - Shoulder. That portion of Roadway contiguous with Traveled Way for accommodation of stopped vehicles, for emergency use, and
lateral support of base and Surface Course, if any.

800-1.19 - Slide. A concentrated deposit of Materials from above or on backslope extending onto the Traveled Way or Shoulders, whether caused
by mass land movements or accumulated ravelling.

800-1.20 - Slough. Material eroded from the backslope which partially or completely blocks the ditch, but does not encroach on the Traveled Way
so as to block passage of traffic.

800-1.21 - Slump. A localized portion of the Roadbed which has slipped or otherwise become lower than that of the adjacent Roadbed and
constitutes a hazard to traffic.

800-1.22 - Special Project Specifications. Specifications which detail conditions and requirements peculiar to the individual project.

800-1.23 - Subgrade. Top surface of Roadbed upon which Base Course or Surface Course is constructed. For roads without Base Course or
Surface Course, that portion of Roadbed prepared as the finished wearing surface.

800-1.24 - Surface Course. The Material placed on Base Course or Subgrade primarily to resist abrasion and the effects of climate. Surface
Course may be referred to as surfacing.

800-1.25 - Surface Treatment Plan. A table which lists the roads and surface treatments to be applied.

800-1.26 - Traveled Way. That portion of Roadway, excluding Shoulders, used for the movement of vehicles.

800-1.27 - Turnouts. That portion of the Traveled Way constructed as additional width on single lane roads to allow for safe passing of vehicles.

800-1.28 - Water Source. A place designated on the Road Maintenance Map for acquiring water for road maintenance purposes.

800-1.29 - Waterbar. A dip in the Roadbed which intercepts surface runoff and diverts the water off the Roadway. A Waterbar is not designed to be
traversable by logging truc
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T-800-2

SPECIFICATION T-801 SLIDE AND SLUMP REPAIR

DESCRIPTION

1.1 Slide removal is the removal from Roadway and disposal of any Material, such as soil, rock, and vegetation that cannot be routinely handled by
a motor-grader during Ditch Cleaning, T-802, and Surface Blading, T-803 Operations.

Slump repair is the filling of depressions or washouts in Roadway which cannot be routinely filled by a motor grader during Surface Blading, T-803
Operations.

Slide removal and Slump repair includes excavation, loading, hauling, placing, and compacting of waste or replacement Material and the
development of disposal or borrow areas.

REQUIREMENTS

3.1 Slide Material, including soil, rock and vegetative matter which encroaches into the Roadway, shall be removed. The slope which generated the
Slide Material shall be reshaped during the removal of the Slide Material with the excavation and loading equipment. Slide Material deposited on
the fill slope and below the Traveled Way will not be removed unless needed for slope stability or to protect adjacent resources.

Surface and Base Courses shall not be excavated during Slide removal operations.

Slide Material which cannot be used for other beneficial purposes shall be disposed of at disposal sites shown on Contract Area Map. Material
placed in disposal sites will not require compaction unless compaction is shown on Road Maintenance Plan.

3.2 Whenfilling Slumps or washouts, Material shall be moved from agreed locations or borrow sites, placed in layers, and compacted by operating
the hauling and spreading equipment uniformly over the full width of each layer.

Existing aggregate surfacing shall be salvaged when practical and re-laid after depressions have been filled.
Damaged aggregate base, aggregate surfacing, and bituminous pavement shall be repaired under Specification T-804 Surfacing Repair.

The repaired areas of the Slump shall conform to the cross-section which existed prior to the Slump and shall blend with the adjacent undisturbed
Traveled Way.

3.3 The maximum volume of Contractor responsibility for Slide and Slump repair is shown on Road Maintenance Plan. Greater volumes of Slide
and Slump repair not qualifying as Catastrophic Damage are Forest Service responsibility.
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T-801-1

SPECIFICATION T-802 DITCH CLEANING

DESCRIPTION

1.1 Ditch cleaning is removing and disposing of all Slough Material from Roadway ditches to provide a free-draining waterway.

REQUIREMENTS

3.1 Ditch cleaning shall be repeated during the year as often as necessary to facilitate proper drainage.

3.2 All Slough Material or other debris which might obstruct water flow in the Roadway ditch shall be removed. Material removed from the ditch, if
suitable, may be blended into existing native road surface or Shoulder or placed in designated Berms in conjunction with Surface Blading T-803

operations.

Material removed from ditches that is not by Agreement blended into existing roads or placed in Berms shall be loaded and hauled to the disposal
site designated by the Forest Service.

3.3 Roadway backslope or Berm shall not be undercut.
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T-802-1

SPECIFICATION T-803 SURFACE BLADING

DESCRIPTION

1.1 Surface blading is keeping a native or aggregate Roadbed in a condition to facilitate traffic and provide proper drainage. It includes maintaining
the Crown, Inslope or Outslope of the Traveled Way, Turnouts, and Shoulder; repairing Berms; blending approach road intersections; and cleaning
bridge decks, Drainage Dips, and Lead-off Ditches.

REQUIREMENTS

3.1 Surface blading shall be performed before, during, and after Contractor's use as often as necessary to facilitate traffic and proper drainage.

3.2 The surface blading shall preserve the existing cross-section. Surface irregularities shall be eliminated and the surface left in a free-draining
state and to a smoothness needed to facilitate traffic. Surface Material which has been displaced to the Shoulders or Turnouts shall be returned to
the Traveled Way. The blading operation shall be conducted to prevent the loss of surface Material and to provide for a thorough mixing of the
Material being worked.

3.3 Water, taken from Water Sources designated on Contract Area Map, shall be applied during blading if sufficient moisture is not present to cut,
mix, or compact the surface Material.

3.4 On native surfaced roads, Material generated from backslope Sloughing, and ditch cleaning may be blended with the surface Material being
worked. On aggregate surfaced roads this Material shall not be blended with Surface or Base Course Material unless agreed otherwise.

3.5 Roadway backslopes or Berms shall not be undercut, nor shall new Berms be established unless agreed otherwise.

Berms shall be repaired by placing Material, as needed to restore the Berm, to reasonably blend with existing line, grade, and cross-section.

w

.6 Drainage Dips and Lead-off Ditches shall be cleaned and maintained to reasonably blend with existing line, grade, and cross-section.

w
N

Intersecting roads shall be bladed for a distance of 50 feet to assure proper blending of the two riding surfaces.

3.8 Rocks or other Material remaining on the Traveled Way after the final pass that are larger than 4 inches in diameter or are larger than the
maximum size of imported surfacing shall be removed from the Traveled Way. Unless otherwise designated by the Forest Service, the oversized
Material shall be disposed of by sidecasting. Sidecasting into streams, lakes, or water courses will not be permitted.

3.9 Material resulting from work under this specification shall not remain on or in structures, such as Culverts, overside drains, cattleguards, ditches,
Drainage Dips, and the like.

3.10 Material resulting from work under this specification, plus any accumulated debris, shall be removed from bridge decks and the deck drains
opened
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T-803-1

SPECIFICATION T-804 SURFACING REPAIR

DESCRIPTION

1.1 Surfacing repair is repairing potholes or small soft areas in the Traveled Way. Itincludes area preparation and furnishing and placing all
necessary Materials, and other work necessary to repair the surface.

MATERIALS

2.1 Material used in the repair of soft areas on aggregate or native surfaced roads may be acquired from approved commercial sources, designated
Forest Service Borrow areas, or Borrow sources agreed to. The quality and quantity of the imported Material used in the repair will be limited to that
needed to provide a stable Traveled Way for hauling and to minimize damage to the road and adjacent resources. The quantity of imported surface
repair Material used in the appraisal estimate will be shown on Road Maintenance Plan. However, the magnitude of the work may vary depending
on Contractor's hauling schedule and ground conditions.

2.2 Material used in the repair of bituminous pavements may be acquired from local commercial sources. If a mixing table is required, the location
shall be approved by the Forest Service. The bituminous mixture to be used by the Contractor shall be approved by the Forest Service. The
Contractor's share of the quantity of bituminous mixture used in the appraisal estimate will be shown on Road Maintenance Plan. However,
Contractor's share of the work may vary depending on Contractor's hauling schedule, ground conditions, other traffic, etc.

REQUIREMENTS

3.1 Work under this specification shall be performed in a timely manner to reduce further deterioration of the Traveled Way.

3.2 Soft spots on aggregate or native surfaces shall be repaired by placing the imported Surface Course on top of the soft spot. Layers of imported
Material shall be placed until a firm surface is produced.

3.3 Bituminous Pavement Repairs. The areas to receive bituminous pavement repairs will be marked on the road surface by the Forest Service just
prior to Contractor performing the work.

3.4 Potholes (deep patch). Surface Course and Base Course Materials shall be excavated to a depth necessary to reach firm, suitable Material.
The minimum depth of excavation shall be 2 inches and the maximum depth of excavation shall be to the top of the Subgrade.

The edges of the prepared hole shall be extended to form a vertical face in unfractured asphalt surfacing. The prepared hole shall generally be
circular or rectangular in shape, dry, and cleaned of all loose Material.

Prepared potholes shall be patched or barricaded immediately.
The faces of the prepared hole shall be tacked with a slow-setting emulsified asphalt.

The bituminous mixture shall be placed in layers not exceeding a compacted depth of 2 inches. Each layer shall be compacted thoroughly with
hand or mechanical tampers or rollers. Compaction shall not be done with equipment wheels.

Upon completion, the compacted patch in the pothole shall be flush, with a tolerance or approximately ¥ inch to %2 inch above the level of the
adjacent pavement.

3.5 Skin Patches. Bituminous mixture shall be distributed uniformly with feathered edges in layers not to exceed 2 inches compacted depth. When
multiple layers are ordered, joints shall be offset at least 6 inches between layers.

Each layer shall be compacted by two passes with a 7-10 ton steel roller or comparable vibratory roller.
3.6 Asphalt Berm. Damaged segments of Berm shall be removed and the exposed ends beveled at approximately 45 degrees from vertical. The
Berm foundation shall be cleaned and patched as necessary. The foundation and joining surfaces shall be coated with a slow-setting emulsified

asphalt. Asphalt mix shall be placed and compacted to conform with the shape and alignment of the undamaged segment.

3.7 Disposal. All Materials removed from potholes, patches, and Berms shall be disposed of at disposal sites designated by the Forest Service.
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T-804-1

SPECIFICATION T-805 DRAINAGE STRUCTURES

DESCRIPTION

1.1 This work consists of maintaining Drainage Structures and related items such as inlet and outlet channels, existing riprap, trash racks, and drop
inlets.

MATERIALS

2.1 All Materials used in the maintenance of Drainage Structures shall conform by type and specification to the Material in the structure being
maintained.

REQUIREMENTS

3.1 Drainage Structures and related items shall be cleared of all foreign Material which has been deposited above the bottom of the structure and
all vegetative growth which interferes with the flow pattern. Material removed that cannot be incorporated into maintenance work shall be hauled to
a disposal site designated by the Forest Service.

3.2 Ifoutlet orinlet riprap was installed by Contractor as a construction item or existed prior to Contractor's haul, it shall be maintained in good
condition including the replacement of riprap if necessary to previous line, grade, and cross-section.

3.3 Perform maintenance to insure the proper functioning of the head walls, aprons, inlet assemblies, overside drains, riprap, trash racks, and other
facilities related to the Drainage Structure.
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T-805-1

SPECIFICATION T-807 ROADWAY VEGETATION

DESCRIPTION
1.1 This work includes removal of brush and trees from within the Roadway limits.

REQUIREMENTS

3.1 Vegetative matter within the Roadway which impedes vehicular travel or interferes with road maintenance operations, such as surface blading
and ditch and culvert cleaning shall be removed. Downed timber meeting utilization standards shall be cut in appropriate lengths and decked along
the Roadside in locations where the Traveled Way or sight distances will not be impaired.

3.2 Vegetative matter removed from the Roadway shall be treated by the specified method and as required by C6.7#.
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T-807-1

SPECIFICATION T-808 MISCELLANEOUS STRUCTURES

DESCRIPTION

1.1 Maintenance of miscellaneous structures includes cattle guards, gates, and other similar structures that have been previously installed to insure
safe and efficient operation of the road.

MATERIALS

2.1 Any Materials needed in the maintenance of miscellaneous structures shall be similar in type and quality to the Material in the structure being
maintained.

REQUIREMENTS
3.1 Cattlequards. Loose rails shall be welded or bolted back in place.

Excess Material carried into the cattleguard shall be removed when drainage is blocked or when it reaches 6 inches from the bottom of the
cattleguard frame. Drainage into and from the cattleguard shall be kept open.

3.2 Gates. Gates shall be kept in good repair and made to swing easily. Hinges or latches shall be repaired if not operating properly.

Brush and debris shall be removed from within the swinging radius.
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T-808-1

SPECIFICATION T-809 WATERBAORS

DESCRIPTION
1.1 This work consists of installing or removing Waterbars in the Roadbed.

REQUIREMENTS

3.1 Waterbars shall be installed on roads shown on Road Maintenance Plan in accordance with the attached drawings and at locations designated
or staked on the ground.

All Material excavated shall be used in the installation of the Waterbar. Bermed Material shall be compacted by operating heavy equipment over the
length and width of the Berm.

3.2 Waterbars shall be removed on roads shown on Road Maintenance Plan by blading the Berm into the adjacent depression to form a smooth
transition along the Traveled Way. The length and width of the fill Material shall be compacted by the equipment performing the work.

3.3 Waterbars may be required to be installed between seasons of use and then removed when haul is resumed. Waterbar installation may also be
required when use of a road has been completed.
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T-809-1

SPECIFICATION T-810 BARRIERS

DESCRIPTION

1.1 This work shall consist of furnishing, installing, or removing barriers. Gates are not included.
MATERIALS

2.1 Materials for barriers shall meet the requirements as shown on attached drawings.
REQUIREMENTS

3.1 Barriers shall be installed in accordance with the attached drawings.

The location of barriers to be removed or installed is shown on Contract Area Map. Installation or removal may occur as often as road use is
terminated and resumed.
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C5.32# - ROAD MAINTENANCE DEPOSIT SCHEDULE (08/2012)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's
performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or
deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and
Contractor's commensurate use of each road listed in the Road Maintenance Plan in C5.31#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads
under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service
shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance are N/A per CCF for
recurrent maintenance, and $2.02 per CCF for deferred maintenance.

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit
of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest
Supervisor's Office.

Deposit Made To Rate Unit of Measure

N/A

C5.34# - OBLITERATION OF TEMPORARY ROADS, SKID TRAILS AND LANDINGS (11/2006)

Unless otherwise agreed in writing, temporary roads, skid trails, and landings associated with the cutting
unit (s) listed in the following table shall be obliterated using the method described below:

See Obliteration Table.
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C5.34# - OBLITERATION OF TEMPORARY ROADS, SKID TRAILS AND LANDINGS (11/2006)

Obliteration Table

Cutting Units Type of Facility Closure Method

In addition to the requirements in B6.63. Rip or scarify unvegetated road surface a
minimum of 6 inches to a maximum of 8 inches, pull slash, and available cull logs
onto roadbed to uniformly obscure at least 50% of the road surface. Cross ditches
Temporary Roads | and water bars shall be built, as necessary, to minimize erosion and allow
revegetation of the road surface as specified below. Construct earthen mounds
(barriers) at the entrance or obstruct with boulders if available. Seed as specified in
C6.601#.

In addition to the requirements in B6.65, place slash and cull logs to uniformly
. . obscure at least 50% of the trail surface as agreed to by the Forest Service. Water
Skid trails . A ; ;

bars shall be built, as necessary, to minimize erosion and allow revegetation of the
ALL road surface as specified below. Seed as specified in C6.601#.

In addition to the requirements in B6.64. Rip or scarify unvegetated surfaces a
minimum of 6 inches to a maximum of 8 inches,and pull slash and available cull
logs onto the landing to uniformly obscure at least 50% of the landing surface.
Seed as specified in C6.601#. Decompact Landings and disperse runoff to
prevent surface erosion and encourage revegetation using seeding and slash” Rip
or scarify unvegetated landing surface a minimum of 6 inches to a maximum of 8
inches, pull slash, and available cull logs onto landing to uniformly obscure at least
50% of the landing surface. Rip or scarify unvegetated landing surface a minimum
of 6 inches to a maximum of 8 inches, pull slash, and available cull logs onto
landing to uniformly obscure at least 50% of the landing surface.

Landings
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C5.36# - SNOW REMOVAL (11/2006)

Snow removal shall be done in a manner to preserve and protect the roads to insure safe and efficient
transportation and to prevent unacceptable erosion damage to roads, streams, and adjacent lands.

A. Description. Snow removal work by Contractor shall include:
1. Removal of snow from entire road surface width including turnouts.

2. Removal of snow slides, minor earth slides, fallen timber and boulders that obstruct normal road
surface width including turnouts.

3. Maintain drainage so that the drainage system will function efficiently.

B. Performance. All items of snow removal shall be done currently as necessary to insure safe, efficient
transportation. Work shall be done in accordance with the following minimum standards of performance.

1. Removal of material. All debris, except snow and ice, that is removed from the road surface and
ditches shall be deposited away from stream channels at agreed locations.

2. During snow removal operations, banks shall not be undercut nor shall gravel or other selected
surfacing material be bladed off the roadway surface.

3. Ditches and culverts shall be kept functional during and following roadway use.

4. Snow berms shall not be left on the road surface. Berms left on the shoulder of road shall be removed
and/or drainage holes shall be opened and maintained. Drainage holes shall be spaced as required to obtain
satisfactory surface drainage without discharge on erodible fills.

5. Dozers and skidders shall not be used to plow snow on system roads without written approval of Forest
Service. Upon approval, dozers and skidders must be equipped with shoes or runners to keep the plow blade
a minimum of_2 inches above the road surface unless specifically removed from the requirements in writing.

6. Snow must not be removed to the road surface. A minimum_2 inch depth must be left to protect the
roadway.
7. Contractor's damage from, or as a result of, snow removal shall be restored in a timely manner
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C5.41# - CLOSURE TO USE BY OTHERS (11/2006)

A. Closure of Roads During Period of Contract. Unless otherwise agreed to in writing between Contractor
and Forest Service, Contractor shall within 15 days of receipt of notice from Forest Service, install gates
listed below and close gates on roads designated "To Be Closed" on Contract Area Map and listed below to
effectively block access behind such gates to vehicle traffic except that constituting official use.
Installation of gates shall follow closure details attached hereto and made a part hereof.

Official vehicle traffic shall constitute that use by Contractor and his employees when engaged in contract
activities. It shall also include administrative traffic by Forest Service, and other landowners for the
administration of their lands. Contractor will close gates as directed by Forest Service at the completion
of daily activities or close gates after passage of each vehicle. Forest Service will monitor and

administer closure activities.

See Gate Location(s) Table

B. Closure of Roads at End of Contractor's Use. Unless otherwise agreed to writing between Contractor and
Forest Service, upon completion of use, Contractor shall effectively close to public use the following
roads designated "To Be Closed" on Contract Area Map and listed below. As an element of final road
maintenance and environmental or resource protection, the designated closure shall be accomplished by using
the methods required for each road as described below:

Installation of barricades, which may include earth berms, logs, timber, rock, metal railing, etc., in
accordance with details attached hereto and made a part hereof, including the proper barricade and closure
signing.

Scarify, seed, and fertilize these travel ways full width as described in C6.601#. Recontour or reshape
cut or fill slopes in accordance with details attached hereto and made a part hereof; seed, scarify, and
fertilize as described under C6.601#; pull existing drainage structures; haul designated culverts to
approved stockpile site, or other work needed to obliterate or put road to bed as described in attached
road logs or details. Construct cross ditches by cutting a dip at least six (6) inches deep in the road
surface and mounding the excavated material along the downgrade edge of the dip. Dips shall be cut at a
sufficient angle so that they will drain to the outside of the road. They shall cross the entire width of
the roadbed and be constructed at the following spacing:

See Water Dip Specifications Table

During the life of this contract, Contractor is authorized to install temporary barricades on the roads
designated "To Be Closed". Gates with adequate and protected locks may be considered a temporary barricade.
Temporary barricades shall be installed so that they may be readily opened by Contractor or Forest Service
for access to Contract Area in case of fire or other emergency. Official vehicle traffic shall also include
administrative traffic by Forest Service and other landowners for the administration of their lands.
Contractor shall provide and post approved signs as authorized by Forest Service.

See Close and Lock Existing Gate(s) Table

C. Contractor's Operations in Areas Otherwise Closed to Motorized Vehicles. During the period 01/01 to_
12/31 when Contractor's Operations are in areas otherwise closed to motorized vehicles, Contractor shall
not be permitted to hunt, transport hunters, discharge firearms, or transport big game animals with
vehicles within the closed areas.
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C5.41# - CLOSURE TO USE BY OTHERS (11/2006)

Gate Location(s) Table

Gate Location(s)

Gate Gate Description
Road Number | Location Furnished By Installed By In Place
NFSR Jct. County Gate to remain closed to the public from
665 Road 302 USFS USFS Yes December 15 to May 31 of each year as

directed by the Forest Service.
Gate to remain closed to the public from

NFSR West of the USFS USFS Yes December 15 to May 31% of each year as
665 Jct. 665 & 024.0 directed by the Forest Service.

Gate to remain closed to the public from

NFSR Jct. 735 & 735.C USFS USFS Yes December 1% to May 31 of each year as
735 directed by the Forest Service.

Close and Lock Existing Gate(s) Table

Road Number Location Closure Method Furrgihed In Place
N/A N/A N/A N/A N/A
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C6.223 - PROTECTION OF FENCES (11/2006)

Unless otherwise agreed to in writing, all fences, as designated on Contract Area Map, which are required
to be cut because of temporary road construction, skid road construction, or other logging activities,
shall not be cut until the fence has first been "line braced" or "fence braced," to prevent loss of
tension, on both sides of the wire span or series of short spans to be cut.

The Contractor shall install temporary cattleguards in accordance with attached plans at each location
where the fence is cut for temporary road access unless otherwise approved in writing by Forest Service.
All fences will be restored promptly after logging to the condition existing immediately prior to logging.
Fence repair will be kept current with logging operations.

C6.310# - CUTTING SCHEDULE (11/2006)

Unless otherwise agreed to in writing, Included Timber shall be cut and removed from Contract Area
according to the following schedule:

See Cutting Schedule Table
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C6.310# - CUTTING SCHEDULE (11/2006)

Cutting Schedule

Cutting Unit

Completion Date and/or Sequence of Cutting

Harvesting and mobilization cannot be initiated until after Forest Service installation of a culvert at the

ditch crossing to gain access to unit 1.

17-21

Harvesting and mobilization cannot be initialted until after Forest Service marking of cutting unit

boundaries.
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C6.312# - CONTRACT OPERATION RESTRICTIONS (11/2006)

Unless otherwise agreed to in writing, contract operations will be restricted as listed below:

See Contract Operation Restriction Schedule
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C6.312# - CONTRACT OPERATION RESTRICTIONS (11/2006)

Contract Operation Restriction Schedule

Cutting Unit Restriction Purpose
Blading and reconstruction of a 1300 foot segment of NFSR 024C (Appendix A,

198 12 EA shows details as well as the CAM) will not occur in order to retain vegetative To Protect
cover. In addition, these segments of road can only be used when the road is Revegetation
frozen.

2181 Blading and reconstruction of NFSR 024.D3 will not occur in order to retain To Protect
vegetative cover. In addition, this road can only be used when the road is frozen. Revegetation
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C6.36# - ACCEPTANCE OF WORK (10/2019)

Within the Subdivision(s) or cutting unit(s) noted below and as shown on the Sale Area Map, the following
inspection procedures will be used to determine compliance and acceptance of work.

Inspections may be conducted prior to, during or after harvest operations.

For those subdivisions/units listed below where Purchaser marking is not required, if prior to completion
of harvesting, inspections find that purchaser cutting is not in compliance with contract specifications
purchaser will be required to adjust cutting as needed to achieve the required standard prior to

completion. Unless otherwise agreed in writing, procedures for inspecting purchaser compliance under
C2.355# are as follows:

See attached table
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C6.36# - ACCEPTANCE OF WORK  (10/2019)

Cutting Unit Criteria

Following cutting, Purchaser will request inspection by Forest Service (with assurance that
criteria in C2.355# Designation by Prescription has been met) of cutting within unit.

Visual inspection will first be used to determine Contractor compliance with harvest of
species as described under the Prescriptive Criteria in C2.355# - Designation by Prescription.
When the Government cannot determine compliance with this provision by visual inspection
alone, up to six 1/10th acre plots per cut unit will be installed and measured and will be used
to determine compliance using Forest Service cruising specifications, per Forest Service
Handbook 2409.12. The average harvest of these species within each cut unit must be within
15% of the range described in C2.355# - Designation by Prescription.

ALL
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C6.411# - FELLING AND BUCKING (SPECIAL OBJECTIVES) (11/2006)

Unless otherwise agreed in writing, silvicultural prescriptions and land management objectives shall be
conducted and accomplished by the following requirements, methods and procedures:

See Felling and Bucking Table
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C6.411# - FELLING AND BUCKING (SPECIAL OBJECTIVES) (11/2006)

Felling and Bucking Table

Cutting Unit Special Objectives

To minimize residual stand damage, trees shall be felled, insofar as safety permits, away from residual
trees and to angle in the direction of skidding.

Insofar as safety permits, directional felling shall be used to fall trees away from wet areas, stream courses,
and improvements as shown on the contract area map.

ALL To the extent practicable, all non-merchantable, bottom-portions of logs will be severed from merchantable
pieces and left scattered within cut units.

Equipment shall not operate in areas where excessive soil rutting or compaction can occur, or when soil
moisture is above the plastic limit (a rolled thread of soil 1/8 inch in diameter crumbles or cracks when soll
moisture is below the plastic limit). Equipment may operate if the soil is protected by at least 1 foot of
packed snow or 2 inches of frozen soil unless determined otherwise by the Forest Service.
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C6.42# - SKIDDING AND YARDING (SPECIAL OBJECTIVES) (11/2006)

Unless otherwise agreed in writing, silvicultural prescriptions and land management objectives shall be
conducted and accomplished by the following requirements, methods, and procedures:

See Skidding and Yarding Table.
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C6.42# - SKIDDING AND YARDING (SPECIAL OBJECTIVES (11/2006)

Skidding and Yarding Table

Cutting Unit Special Objectives

Logs will be skidded with leading end free (one end log suspension) of the ground to reduce ground
disturbance.

Tractor skid roads will be located, approved, and constructed in advance of felling, avoiding areas of dense
regeneration.

Tractor skid roads shall be no less than 100 feet apart, except where converging.
ALL

Trees designated for cutting and/or logs will be left as rub trees along tractor skid road corridors as needed
to protect young growth and leave trees.

Equipment shall not operate in areas where excessive soil rutting or compaction can occur, or when soil
moisture is above the plastic limit (a rolled thread of soil 1/8 inch in diameter crumbles or cracks when soil
moisture is below the plastic limit). Equipment may operate if the soil is protected by at least 1 foot of
packed snow or 2 inches of frozen soil unless determined otherwise by the Forest Service.
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C6.50# - STREAMSIDE MANAGEMENT ZONES (11/2006)

A Streamside Management Zone (SMZ) 1is a zone that contains riparian vegetation and other special
characteristics. Areas identified as Streamside Management Zones (SMZ's) are shown on the Contract Area
Map and designated

Pink Bands of Tracer Paint Applied to the Buffers Edge

Timber designation, conduct of logging, and/or slash treatment may differ in the SMZ from the rest of the
unit. Unless otherwise agreed to in writing and notwithstanding the contract requirements otherwise
applicable to each cutting unit, the following special requirements apply to the SMZ of the cutting units
specified below:

See Streamside Management Zone Management Table
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C6.50# - STREAMSIDE MANAGEMENT ZONES (11/2006)

Streamside Management Zone Management Table

Cutting Unit(s) Zone Requirements

No mechanized equipment within pink painted SMZ boundaries, as shown on the Contract area map,

ALL unless operating over 1 foot (1’) of packed snow or 2 inches (2”) of frozen soil.
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C6.6# - EROSION PREVENTION AND CONTROL (11/2006)

A. Contractor shall locate Temporary Roads on locations approved by the Forest Service. Such location
shall include the marking of road centerline or grade-line and the setting of such construction stakes as
are necessary to provide a suitable basis for economical construction and the protection of National Forest
lands.

B. Skidding with tractors within_100 feet of live streams shall not be permitted except in places
designated in advance by Forest Service, and in no event shall skid roads be located in live or
intermittent streamcourses. Skid trails shall be located high enough out of draws, swales, and valley
bottoms to permit diversion of runoff water to natural undisturbed forest ground cover.

C. Prior to periods of accelerated water runoff, especially during the spring runoff and periods of heavy
rainfall, Contractor shall inspect and open culverts and drainage structures, construct special cross
ditches for road runoff, and take other reasonable measures needed to prevent soil erosion and siltation of
streams.

D. Temporary Road surface width shall be limited to truck bunk width plus four (4) feet, except for needed
turnouts which shall not exceed two (2) times the bunk width plus four (4) feet. If shovels or cranes with
revolving carriage are used to skid or load, Temporary Road surface width equal to track width plus tail
swing shall be permitted.

E. Unless otherwise agreed in writing, Contractor shall keep erosion control work current with his

operations under the sale and in any case not later than 15 days after completion of skidding on each
payment unit or cutting unit.
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C6.601# - EROSION CONTROL SEEDING (11/2006)

Following completion of skidding and yarding operations in an area, Contractor shall seed and fertilize all
exposed areas of raw soil as designated by the Forest Service on skid trails, landings, firebreaks, slides,
slumps, Temporary Roads and traveled ways of Specified Roads N/A following closure specified in C5.41#%.
Soil on areas to be seeded shall be left in a roughened condition favorable to the retention and
germination of the seed. Scarification of traveled ways on Specified Roads listed above shall be to a
minimum depth of N/A inches and a maximum depth of N/A inches.

Seed and fertilizer shall be spread evenly at the rate of 18 pounds of seed and N/A pounds of fertilizer

per acre.

When fertilizer and seed are applied in separate operations, the second operation shall be carried out
within 72 hours of the first.

Seeding shall be done during the period 7/15 to 10/31 and under the above specified conditions unless

otherwise approved.

The kinds and amounts of seed to be sown in terms of pure live seed (PLS) shall be:

See Seed Application Table

All seed purchased will be certified to be free of the noxious weed seeds from weeds listed on the current
"All States Noxious Weeds List." Test results from a certified seed analyst and seed analysis labels
attached to the bags will be provided to the Forest Service.

The following kinds and amounts of standard commercial fertilizer shall be used with guaranteed analysis of
contents clearly marked on containers:

See Fertilizer Application Table
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C6.601# - EROSION CONTROL SEEDING (11/2006)

Seed Application Table

Species of Seed Scientific Name Variety Ssggi?gggped(elg Lgrﬁ)as?ggrsé)
Slender Wheat Elymus trachycaulus VNS 7
Idaho Fescue Festuca idahoensis VNS 6
Mountain Brome Bromus marginatus VNS 5
TOTALS 18

Fertilizer Application Table

Type of Fertilizer Pounds Per Acre

N/A N/A
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C6.602# - PROTECTION OF DISTURBED AREAS FROM ESTABLISHMENT OF NOXIOUS WEEDS (11/2006)

In addition to the requirements of C6.601#; Contractor shall seed and fertilize areas where mineral soil is
exposed as designated by the Forest Service.

Unless otherwise agreed to in writing, seeding shall be done in the early spring or fall during weather and
moisture conditions favorable for quick germination and growth of the plants. Seeding shall be completed
in a timely manner following the last disturbance activity by the contractor in the disturbed area.

The Certified seed analysis reports from each container shall be provided by Contractor to the Forest
Service prior to application of the seed. Seed and fertilizer shall be spread evenly at the rate of 18

pounds of seed and N/A pounds of fertilizer per acre.

When fertilizer and seed are applied in separate operations, the second operation shall be carried out
within 72 hours of the first operation.

When an adequate seedbed does not exist, Contractor shall scarify to get a 2 inch loose soil seedbed, prior
to seeding.

The kinds and amounts of seed to be sown in terms of pure live seed (PLS) shall be:

See Seed Application Table.

All seed purchased will be certified to be free of the noxious weed seeds from weeds listed on the current
"All States Noxious Weeds List." Test results from a certified seed analyst and seed analysis labels
attached to the bags will be provided to the Forest Service.

The following kinds and amounts of standard commercial fertilizer shall be used with guaranteed analysis of

contents clearly marked on containers:

See Fertilizer Application Table.
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C6.602# - PROTECTION OF DISTURBED AREAS FROM ESTABLISHMENT OF NOXIOUS WEEDS (11/2006)

Seed Application Table

Recommended Broadcast

Species of Seed Scientific Name Variety Seeding Rate (PLS Ibs/Acre)
Slender Wheat Elymus trachycaulus VNS 7
Idaho Fescue Festuca idahoensis VNS 6
Mountain Brome Bromus marginatus VNS 5
TOTALS 18
Type of Fertilizer Pounds Per Acre

N/A N/A
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C6.7# - SLASH TREATMENT (11/2006)

Slash is defined as logs, tops, limbs, and other woody material, exclusive of stumps, which is created by
the logging operation and remaining on the ground after logging. In areas where Contractor-created slash
is intermingled and inseparable from pre-existing slash, slash disposal requirements shall apply to the
pre-existing slash as well as the Contractor-created slash. Such areas are designated in the Contractor
Slash Responsibility Table herein.

Slash created in the construction of Specified Roads shall not be considered as logging slash in this

Section.

Unless otherwise agreed in writing, Contractor shall perform the following work described below and/or as
shown on the Contract Area Map and/or Slash Disposal Map.

Forest Service and Contractor shall jointly develop a schedule for completion of slash treatment on the

various portions of the Contract Area.

See Contractor's Slash Responsibility Table
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C6.7# - SLASH TREATMENT. (11/2006)

Contractor's Slash Responsibility Table

Cutting Unit(s) Type of Slash Disposal

LOP/SCATTER: Residual Contractor created slash shall be evenly distributed throughout the harvest unit
and lopped and scattered to a height of 3 feet or less. Bark depths shall not exceed 4 inches. Additionally,
slash shall be deposited on skid trails, landings, and temporary roads.

PILE: Approximately 70-90% of harvest generated slash will be piled within cut units or at landings. Piles
shall be located outside the drip line of residual trees. Piles shall not be less than 6’ x 6’ x 6’. Piles shall not
be located on improvements or within protected areas unless approved by the Forest Service. Excavated
stumps and root balls shall not be placed in slash piles. Slash shall be piled with a brush rack or grapple.
Pile shall be reasonably free of soil and duff to facilitate burning. Decompact Landings and disperse runoff
to prevent surface erosion and encourage revegetation using seeding and slash”

ALL

FELL DAMAGED SMALL TREES: Trees not meeting utilization standards, damaged beyond recovery,
shall be felled, and treated as slash. Damaged beyond recovery is defined as 1) has the top knocked out,
or 2) leans more than 10 degrees, or 3) has less than one-half of its original limbs, or 4) has lost half or

more of its bark (as measured in circumference).
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C6.71 - CHANGE IN SLASH TREATMENTS (11/2006)

Slash treatment measures required in C6.7# may be changed upon written agreement. The Forest Service shall
determine the current cost of performing the work to be deleted and the work to be added. When the cost of
work deleted exceeds the cost of work added, the agreement shall provide for a lump sum payment to the
Forest Service for the amount of the difference. When the cost of work added exceeds the cost of work

deleted, the change may be made only if the Contractor agrees to making the change with no cost adjustment.

C6.72# - TEMPORARY ROAD CONSTRUCTION SLASH DISPOSAL (11/2006)

Slash treatment methods of Temporary Road slash shall be agreed to in writing prior to construction.
Temporary Road slash shall be treated in accordance with the following:

A. All timber within the road clearing limits which contains a product meeting the minimum piece
specifications stated in A.2 shall be felled (not pushed over) and bucked in advance of road construction.
All timber shall be felled within the clearing limits whenever it is feasible to do so.

B. Timber within the clearing limits not meeting minimum piece specifications in A.2 and other debris from
the clearing and grubbing operations more than_6 inches in diameter and_8 feet in length shall either be
(a) utilized and removed from Contract Area, (b) burned within the right-of-way, (c) removed to designated
locations shown on Contract Area Map for burying or later burning, (d) buried, (e) processed through a
chipping machine, (f) scattered in such a manner as to avoid concentrations of slash and without damaging
other trees or resource values, (g) windrowed (h) decked, or (i) a combination thereof.

C. All material to be treated or disposed of shall be bucked into lengths not to exceed N/A feet before
being piled or buried.

D. If debris is to be burned, burning shall be complete and shall be done at such times and in a manner
approved in writing by Forest Service. Residual construction slash from burning shall be buried, scattered
or removed to agreed locations.

E. Debris to be buried shall be placed in prepared holes, benches, or trenches at agreed locations and
covered with not less than N/A feet of native soil or rock. Slash and debris may be buried in the roadway
providing hauling can be supported and providing there is little probability or hazard of slope failure.

F. If debris is to be chipped, the chips shall be spread over the surface of the ground in such a manner
that their loose depth does not exceed N/A inches. Chips may be mixed with soil within roadway.

G. Slash and debris may be scattered in those situations where the volume of slash or residual slash is
relatively light and the adjacent stands of timber are sufficiently open to accommodate the scattering

without damage.

H. When slash is to be windrowed, the windrow area shall be cleared. Windrows shall be placed parallel to
and along the embankment toe. Windrows shall not be placed against trees.

I. If material is decked, logs not meeting Utilization Standards that are N/A inches or more in diameter
shall be bucked into lengths not to exceed N/A feet and piled at agreed locations.
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C6.824# - SCALING AS PRESENTED (SALES BY WEIGHT) (03/2020)

Notwithstanding criteria in B6.82, all material presented for measurement will be weighed and paid for at
rates listed in A.4 on a predetermined weight factor of 57.80 pounds per cubic foot_ for All Conifers_and
50.15 pounds per cubic foot for Aspen .

In the event any live products are severed from the stump for a period of 90 days or more without being
weighed, the Forest Service, at its discretion, may 100 percent sample, sample load scale, sample weight
scale, or use any other valid and acceptable method to determine the volume. Contractor shall bear any
additional scaling costs as a result of the delay in removing the products.

C6.83# - PRODUCT ACCOUNTABILITY (11/2006)

The following requirements are applicable to Product Removal Permits:

1. Forest Service will issue to Contractor or designated representative(s) serially numbered Product
Removal Permit books for use only on this sale. Product Removal Permit books, whether used or unused, shall
be accountable property of Forest Service and shall be returned to issuing Ranger District in accordance
with the instructions contained on the cover of each book. Each Product Removal Permit which is not
returned will be considered a lost load and charged for as described in B6.85 or B6.851, as appropriate.

2. Contractor shall require all permits be filled out in ink, and otherwise completed, by an
individual named in writing, showing the date loaded, sale brand, sale name, and destination where products
will be unloaded. On the Load Permit, the month, day, and time the truck is loaded shall be punched out.
Each permit will then be attached to the load in accordance with instructions on the inside cover of the
Product Removal Permit book. Products will not be hauled from the Contract Area without the Load Permit
attached to the load.

3. Before products are hauled, the truck driver must sign the Woods Permit in ink using legal
signature.

4. Each load will have the last three digits of the load receipt number painted on both ends of three

logs with Black paint. All loads that consist of a truck and pup(s) must have the last three digits of the
load receipt painted on both ends of three logs on all subunits of the combination.

C6.852 — WEIGHT OF LOST LOADS (11/2006)

If weight is the unit of measure, Contractor shall present all loads for weighing and shall furnish a
ticket from a certified scales for each such load. If no weight ticket is furnished for such load(s), the
weight of such load(s) shall be deemed equal to the weight of the heaviest load presented during the
billing period, as established by the Forest Service.
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C6.853 - LOADS ALTERED IN ROUTE (11/2006)

Loads of logs which are altered as a result of compliance with State Department of Transportation weight
laws will be considered a non-verified load unless a Forest Service representative can verify the
overweight load was totally delivered to the scaling site. If the load is verified by the Forest Service
it may be processed through the normal sample selection process.

Unless otherwise agreed to, off-loaded logs will not be stored at the weigh station site. Off-loaded logs
will be delivered immediately to the designated scaling site.

Logs will be off-loaded onto an empty truck and will have a log load removal receipt attached before
proceeding from the weigh station. If logs are off-loaded onto another load of logs, both loads will be
considered non-verified loads.

Since non-verified loads will be larger than the largest load in the sample in any given billing period,
Contractor agrees to pay an amount equivalent to and in addition to the amount payable at Current Contract

Rates.

Contractor is required to notify the Forest Service before off-loading of logs occurs.

C6.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects
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C6.9# - STEWARDSHIP PROJECTS (09/2004)

Project 1- Road Decommissioning

Decompact road surface 4-8" deep, provide stable drainage, scatter slash and debris on road segments, close with berms and re-seed four
segments of road in the sale area

Road Lenght
Number Activity g
024.C5 Decc_)mpact road surface 4-8 deep, provide stable drainage, scatter slash and 0.19 miles
debris on road segments, close with berms and re-seed

024.C4 Decqmpact road surface 4-8 deep, provide stable drainage, scatter slash and 1.40 Miles
debris on road segments, close with berms and re-seed

024.D1 Decc_)mpact road surface 4-8 deep, provide stable drainage, scatter slash and 0.07 Miles
debris on road segments, close with berms and re-seed

024.D2 Decompact road surface 4-8 deep, provide stable drainage, scatter slash and 0.15 Miles
debris on road segments, close with berms and re-seed

. Road segments for decommissioning are located on the Mariposa CAM.
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C7.2 - FIRE PRECAUTIONS (06/2020)

1. Smoking and Lunch Fires. Smoking is prohibited except inside a building, developed recreation site,
vehicle, or while seated in an area of at least three feet in diameter that is barren or cleared of all
flammable materials. 36 CFR 261.52(d).

The building of camp, lunch, warming and other fires within the sale area and vicinity is prohibited,
except at established camps or at other safe places where all flammable material has been cleared away
sufficiently to prevent the start and spread of wildfires. Forest Service may, upon written request of
contractor, designate specific places where campfires may be build for purposes of heating lunches.

2. Spark Arrester and Mufflers. Notwithstanding B7.2, operating or using any internal combustion engine,
on any timber, brush, or grass covered land, including trails and roads traversing such land, without a
spark arrester, maintained in effective working order, meeting either (I) Department of Agriculture, Forest

Service standard 5100, "SPARK ARRESTERS FOR INTERNAL COMBUSTION ENGINES," (current edition); or (II) the
Society of Automotive Engineers (SAE) recommended Practices J335, "MULTIPOSITION SMALL ENGINE EXHAUST
SYSTEM FIRE IGNITIION SUPPRESSION," (current revision) and J350, 36 CFR 261.52(j), 1is prohibited.

Passenger carrying vehicles, pickups, medium and large highway trucks (80,000 GVW) will be equipped with a
factory designed muffler system which is specified for the make and model of the respective vehicle/truck

or with a muffler system that is equivalent or that exceeds factory specifications.
Exhaust systems shall be properly installed and continually maintained in serviceable condition.

3. Fire Extinguishers and Tools on Equipment. While in use, each internal combustion engine including
tractors, trucks, yarders, loaders, welders, generators, stationary engines, or comparable powered
equipment shall be provided with at least the following:

(a) One fire extinguisher, at least 5#ABC with an Underwriters Laboratory (UL) rating of 3A-40BC, or

greater.
(b) One shovel, sharp, size O or larger, round-pointed with an overall length of at least 48 inches.

(c) One axe, sharp, double bit 3-1/2#, or one sharp pulaski. Extinguishers, shovels, axes, and
pulaskis shall be mounted so as to be readily available from the ground. All tools shall be maintained a

serviceable condition.

4. Power Saws. Each gasoline engine power saw shall be provided with one chemical-pressurized fire
extinguisher of not less than 8-ounce capacity by weight, and one size O or larger, round-pointed shovel
with an overall length of at least 48 inches. The extinguisher and shovel shall be maintained in good
working order. The extinguisher shall be with the power saw operator and immediately available for use at
all times. The extinguisher shall not be affixed to the saw. The shovel shall be readily available to the
operator of the saw at all times. Having the shovel with the gas can used to refuel the saw may be
considered "readily available" if not more than 200 feet from the saw. During periods of critical fire
danger, Forest Service may prescribe other precautionary measures.

Any fueling or refueling of a power saw shall be done in area which has first been cleared of material
which will carry fire. The power saw shall be moved at least 10 feet from the place of fueling or refueling
before starting.

5. Blasting and Welding. The use of fuses in blasting shall not be permitted except near power lines

where the danger of accidental detonation is present, and then only by special written permission of Forest
Service. Whenever the relative humidity falls below 50 percent, Contractor shall place a watchman at each
point where blasting is done who shall remain on duty for at least one hour after blasting is finished, and
who shall be equipped with shovel and a water-filled backpack can equipped with a hand pump. During periods
when the relative humidity falls below 20 percent, blasting shall be discontinued unless authorized, with
special provisions, in writing by Forest Service. Blasting shall not be permitted in any area not cleared
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to mineral soil without advance written approval of Forest Service and with such special precautions as may

be required.

Prima Cord shall not be used in clearing operations, and in other areas where timber has been felled and
slash not burned.

Unless otherwise directed in writing by Forest Service, all flammable material shall be cleared for 10 feet
around any piece of equipment being welded. In addition, Contractor shall provide a fire extinguisher of a
size and type designed to extinguish a fire in the flammable materials surrounding the spot being welded.

In order to determine the relative humidity, Contractor shall either (a) provide and maintain weather
instruments, that will measure relative humidity, in the area where blasting will occur; or (b) provide
communications to obtain weather data from Forest Service.

Explosives shall be stored at all times in a locked box marked "Explosives". Powder and blasting caps

shall be stored in separate boxes.

6. Storage of Flammables. Gasoline, o0il, grease and other highly flammable material shall be stored
either in a separate building, or at a site where all debris is cleared within a radius of 25 feet. Storage
buildings or sites shall be a minimum distance of 50 feet from other structures. Storage buildings shall be
adequately posted to warn of the flammables and to prohibit smoking in or around the building.

7. Camp Fire Protection. The grounds around all trailers, buildings, other facilities constructed or
placed on or near Sale Area under B6.2 shall be kept free of flammable material for a distance of at least
20 feet from the wall of such structure. Burning of such flammable material shall be as prescribed by

Forest Service in writing.
Stovepipes of all wood burning stoves shall be equipped with suitable roof jacks and serviceable spark

arresters. Stovepipes shall be no closer than 2 feet from any wood or other flammables unless adequately
protected from by metal or asbestos shields.
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C8.21 - CONTRACT TERM ADJUSTMENT (07/2016)

"Contract Term Adjustment" (CTA) means adjustment only as provided for in the three circumstances described
in this subsection. Under these circumstances, the contract term shall be adjusted in writing to include
additional calendar days in one or more normal operating seasons equal to the actual time lost, except as

limited by paragraph (2) in this subsection.

To qualify for such adjustment, contractor shall give written notice of the lost time not later than 30
days after the end of the normal operating season in which time was lost and at least 10 days before
termination date. Contracting officer shall make prompt written acknowledgment of such notice, indicating
concurrence with the number of days in the notice or the number of days the Forest Service considers as
qualifying for the adjustment. Lost parts of days shall be disregarded in computing time lost. The three
circumstances qualifying for a CTA are:

(1) Contractor experiences delay in starting operations scheduled under B6.31 or interruptions in
active operations, either of which stops such operations for 10 or more consecutive days during a normal
operating season due to causes beyond the contractor's control, including, but not limited to, acts of God,
acts of the public enemy, acts of the Government, labor disputes, fires, insurrections, or floods.
Operations subject to these causes include:

(1) Removal of the included timber from contract area through curtailment in felling and bucking,
yarding, skidding, loading, hauling, or road construction; or

(1i) Performance of stewardship projects shown in Adc.

(2) Causes described in paragraph (1) substantially affect the disposition or processing of included
timber during the normal operating season through their effects on primary timber processing facilities,
with a resulting delay of 60 days or more in use of such facilities. In such event, the CTA shall not
extend for more than 12 consecutive months.

(3) (1) Contracting officer requests the contractor, in writing, to delay or interrupt operations
during the normal operating season for any purpose other than suspension under B4.4 or B9.3; or

(ii) Contractor suffers a delay or interruption of the contractor's operations described in
paragraph (1) (i) or (ii) because of a fire emergency closure ordered by Forest Service (or another agency
on its behalf), and the total of such lost time is 10 or more days during any normal operating season.

If the termination date is adjusted, as described in this subsection, and later extended under B8.23, the
appraisal for the extension shall be made as of the unadjusted termination date, but the date on which the
new rates become effective, if higher than current contract rates immediately prior to the termination
date, shall be the adjusted termination date.
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C8.212 - MARKET-RELATED CONTRACT TERM ADDITION (11/2008)

The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred
in accordance with 36 CFR 223.52. The Producer Price Index used to determine when a drastic reduction in
price has occurred is stated in A20. Contractor will be notified whenever the Chief determines that a
drastic reduction in wood product prices has occurred. If the drastic reduction criteria specified in 36
CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will
add 1 year to the contract term, upon Contractor's written request. For each additional consecutive
quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional
3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend
the term of the contract by more than one year. Contracting Officer must receive Contractor's written
request for a market-related contract term addition before the expiration of this contract.

No more than 3 years shall be added to a contract's term by market-related contract term addition
unless the following conditions are met:

(1) The contract was awarded after December 31, 2006; and
(ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive
quarters during the contract term, but not including the quarter in which the contract was awarded.

For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the
Forest Service will, upon the Contractor's written request, add an additional 3 months during the normal
operating season to the contract, except no single 3-month addition shall extend the term of a contract by
more than 1 year.

In no event shall a revised contract term exceed 10 years as a result of market-related contract term
addition.

Additional contract time may not be granted for those portions of the contract that have a required
completion date or for those portions of the contract where Contracting Officer determines that the timber
is in need of urgent removal or that timber deterioration or resource damage may result from delay.
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C8.64 - DEBARMENT AND SUSPENSION CERTIFICATION (03/2018)

Pursuant to 2 CFR 180 and 2 CFR 417, Contractor shall certify and obtain certifications from its
Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including
additional Subcontractors obtained after award of this contract. 'Subcontractors' are participants in lower
tier covered transactions.

Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for
debarment under 48 CFR 9.4, debarred, suspended, ineligible, or voluntarily excluded from participating in
covered transactions or contracts, unless Contractor knows that the certification is erroneous.

Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and
any extensions thereof, and will provide a copy at the written request of Contracting Officer. Nothing
contained in the foregoing shall be construed to require establishment of a system of records in order to
render in good faith the certification required by this Subsection. The knowledge and information of
Contractor is not required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment
under 48 CFR 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in covered
transactions or contracts, in addition to other remedies available to the Government, Forest Service may
pursue available remedies, including suspension and/or debarment.

Contracting Officer shall provide a copy of Forms AD-1047, Certification Regarding Debarment, Suspension
and Other Responsibility Matters-Primary Covered Transactions, and AD-1048, Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions to the
Contractor.

Contractor shall complete form AD-1047 and provide to the Contracting Officer upon request.

Contractor shall require each Subcontractor to complete form AD-1048 and provide to the Contracting Officer
upon request.
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C8.66# (Option 1) - USE OF TIMBER (09/2004)

(a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as
amended (16 USC 620, et seq.).

(b) Except for None determined pursuant to public hearing to be surplus, unprocessed Included Timber
shall not be exported from the United States nor used in direct or indirect substitution for unprocessed
timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e).

(c) Timber in the following form will be considered unprocessed:

(i) Trees or portions of trees or other roundwood not processed to standards and specifications
suitable for end product use;

(ii) Lumber, construction timbers, or cants intended for remanufacturing not meeting standards
defined in the Act (16 USC 620e); and

(1iii) Aspen or other pulpwood bolts exceeding 100 inches in length.

(d) Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic
processing facility and shall not be mixed with logs intended for export.

(e) Prior to award, during the life of this contract, and for a period of 3 years from Termination
Date, Contractor shall furnish to Forest Service, upon request, records showing the volume and geographic
origin of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

(f) Prior to delivering unprocessed Included Timber to another party, Contractor shall require each
buyer, exchangee, or recipient to execute an acceptable agreement that will:

(1) Identify the Federal origin of the timber;
(i) Specify domestic processing for the timber involved;

(iii) Require the execution of such agreements between the parties to any subsequent transactions

involving the timber;

(iv) Require that all hammer brands and/or yellow paint must remain on logs until they are either
legally exported or domestically processed, whichever is applicable; and

(v) Otherwise comply with the requirements of the Act (16 USC 620d).

(9) No later than 10 days following the execution of any such agreement between Contractor and
another party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall
retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all
Included Timber.

(h) Upon request, all records dealing with origin and disposition of Included Timber shall be made
available to Contracting Officer.

(1) For breach of this Subsection, Forest Service may terminate this contract and take such other action
as may be provided by statute or regulation, including the imposition of penalties. When terminated by
Forest Service under this Subsection, Forest Service will not be liable for any Claim submitted by

Contractor relating to the termination.
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C9.1 - PERFORMANCE BOND (08/2021)

As a further guarantee of the faithful performance of the provisions of this contract, Contractor delivers
herewith and agrees to maintain a surety bond in the dollar amount stated in Al7, unless the amount is
adjusted as provided in C9.11 or B9.13. In lieu of surety bond, Contractor may deposit into a Federal
Depository, as directed by Forest Service under B4.21, and maintain therein, cash in the dollar amount
stated in Al7.

Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with
the consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered
herewith, or any bond delivered hereafter in connection with this contract, become unsatisfactory to Forest
Service, Contractor shall, within 30 days of receipt of demand, furnish a new bond with surety satisfactory
to Forest Service.

C9.11 - BOND REDUCTION (08/2021)

Upon Contractor's written request, Contracting Officer shall redetermine the amount of Contractor's
performance bond to an amount not less than Contractor's remaining obligations, including the value of
Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of
Contractor and any unpaid billings due on the contract. Contracting Officer shall provide written notice of
the redetermined amount to Contractor and to Contractor's surety. Similarly, Contracting Officer shall
report to Contractor in writing the amount of deposited cash required thereafter if such deposits exist in
lieu of a surety bond.

As soon as security for the performance of this contract or the settlement of Claims incident thereto is
no longer necessary, appropriate notice shall be given to surety or deposits that may have been made in
lieu of surety bond shall be returned to Contractor, subject to the conditions in B9.5.
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	   B2.11 Standard Timber. 
	   B2.11 Standard Timber. 
	   B2.11 Standard Timber. 
	  B2.12 Substandard Timber. 
	   B2.13 Damaged Timber.
	  B2.131 Damaged by Contractor.
	  B2.132 Negligent or Willful Damage. 
	  B2.133 Damage by Catastrophe. 
	B1.0—CONTRACT AREA 
	B1.1  Contract  Area Map.  
	The boundaries of “Contract Area” and any subdivision thereof, are as shown on the attached “Contract Area Map” that is made a part hereof, and were, before contract advertisement, designated on the ground by Forest Service to meet the anticipated needs of the parties. The location of Contract Area and its approximate acreage are stated in A1. Subdivisions may be revised and additional ones may be established only by written agreement. Subdivisions or cutting units and stewardship project areas may be elimi
	-
	-
	-
	-

	Where applicable, the following are also identified on Contract Area Map: 
	(a) 
	(a) 
	(a) 
	Identified claims limiting Contractor’s rights under B1.2; 
	-


	(b) 
	(b) 
	Subdivisions defined in B2.3 where timber is to be Marked after date of contract advertisement; 

	(c) 
	(c) 
	Boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units under B2.3; 

	(d) 
	(d) 
	Diameter limits for Overstory Removal Units and Understory Removal Units under B2.33 and B2.34; 

	(e) 
	(e) 
	(e) 
	Areas where leave trees are Marked to be left uncut under B2.35; 

	(f) Specified Roads listed in A7; 

	(g) 
	(g) 
	Sources of base course, surface rock, and rock riprap listed in the Schedule of Items; 

	(h) 
	(h) 
	(h) 
	Roads where log hauling or use is prohibited or restricted under B5.12; 

	(i) 
	(i) 
	(i) 
	Roads and trails to be kept open under B6.22; 

	(j) 
	(j) 
	Improvements to be protected under B6.22; 



	(k) 
	(k) 
	Locations of known wildlife or plant habitat and cave resources to be protected under B6.24; 

	(l) 
	(l) 
	Locations of areas known to be infested with specific invasive species of concern under B6.35; 

	(m) 
	(m) 
	Maximum stump heights when more than one height is listed by areas in A6 under B6.412; 

	(n) 
	(n) 
	(n) 
	Skidding or yarding methods specified under B6.42; 

	(o) Streamcourses to be protected under B6.5; 

	(p) 
	(p) 
	Locations of meadows requiring protection under B6.61; 
	-


	(q) 
	(q) 
	Locations of wetlands requiring protection under B6.62; 
	-


	(r) 
	(r) 
	Locations of temporary roads to be kept open under B6.631; and 


	(s) Other features required by Division B or C. 
	B1.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC 614). Claims that limit Contractor’s 
	B1.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC 614). Claims that limit Contractor’s 
	-
	-

	rights to operate under this contract and that Forest Service has been able to identify are shown on Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. Forest Service shall designate boundaries of claims on the ground to the extent necessary to identify Included Timber. 
	-
	-
	-



	B2.0—TIMBER SPECIFICATIONS  
	B2.0—TIMBER SPECIFICATIONS  
	B2.1  Included Timber.  
	B2.1  Included Timber.  
	“Included Timber” consists of: 
	Live and dead trees and portions thereof that meet Utilization Standards under B2.2 and are designated for cutting under B2.3. 
	-




	Live and dead trees that: 
	Live and dead trees that: 
	Live and dead trees that: 
	(a) Do not meet Utilization Standards and 
	(b) 
	(b) 
	(b) 
	(b) 
	Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting. 
	-


	 Undesignated live trees meeting Utilization Standards: 
	-


	(a) 
	(a) 
	Within 200 feet slope distance from centerline of roads constructed hereunder that are damaged by Contractor’s construction to the extent that considerable deterioration or mortality is imminent and are designated by Forest Service for felling before the nearest road segment is Substantially Completed or 
	-
	-


	(b) 
	(b) 
	That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked before Contractor has completed work in the immediate area. 


	By agreement, such trees may be left without charge if their removal would cause undue damage or be grossly uneconomic. 
	Undesignated timber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer.
	-

	As provided under B8.32, undesignated live and dead timber within Contract Area, meeting Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage” as used hereunder is major change or damage to Included Timber on Contract Area, to Contract Area, to access to Contract Area, or a combination thereof: 
	-
	-

	(a) 
	(a) 
	(a) 
	Caused by forces, or a combination of forces, beyond control of Contractor, occurring within a 12month period, including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural phenomenon and 
	-


	(b) 
	(b) 
	Affecting the value of any trees or products meeting Utilization Standards, within Contract Area and estimated to total either: 


	(i) More than half of the estimated timber volume stated in A2 or 
	-


	     B2.134 Minor Damage by Natural Causes. 
	     B2.134 Minor Damage by Natural Causes. 
	  B2.14 Unintentionally Cut Timber. 
	  B2.15 Construction Timber. 
	  B2.16 Other Material. 
	   B2.31 Clearcutting Units. 
	   B2.32 Construction Clearing. 
	   B2.33 Overstory Removal Units.
	  B2.34 Understory Removal Units. 
	  B2.35 Individual Trees. 
	  B2.36 Incompletely Marked Timber. 
	   B2.37 Minor Changes. 
	 B2.41 Adjustment for Volume Deficit. 
	(ii) More than two hundred thousand cubic feet (2,000 CCF) or equivalent. Catastrophic Damage does not include changes 
	caused by forest pest epidemics or foreseeable deterioration if Included Timber was sold for salvage or pest control. 
	-

	Undesignated trees within Contract Area and meeting Utilization Standards, in amounts less than specified in B2.133, that become insect infested, wind-thrown, suffer serious damage, or die, as designated by agreement. 
	Trees, within or immediately adjacent to Contract Area or to road construction or other authorized clearing outside Contract Area, not designated for cutting under B2.3 but that are cut through mistake by Contractor, when included by Contracting Officer. 
	-

	Trees to be used for construction under B5.1. 
	Trees to be used for construction under B5.1. 
	Species or products not listed in A2, upon written approval of Contracting Officer under B3.41. 
	B2.2  Utilization and Removal of  Included Tim-ber.  
	“Utilization Standards” for trees and minimum pieces are stated in A2. To meet minimum tree specifications, trees must equal or exceed tree diameters listed in A2 and contain at least one minimum piece. Except for timber required or authorized to be left, Contractor shall fell and buck such trees and shall remove from Contract Area and present for Scaling all pieces that: 
	-
	-

	(a) Meet minimum piece standards in A2 or 
	(b) Do not meet such standards, but would have qualified as part of minimum pieces if bucking lengths were varied to include such material. 
	B2.3  Timber Designations.  
	Timber designated for cutting shall be confined to Contract Area, except as provided in B2.131, B2.14, B2.15, B2.32, and B5.1. Contract Area Map indicates subdivisions, if any, where Marking under B2.35 is to be done after contract advertisement, except for construction clearing under B2.32, minor changes under B2.37, and damaged timber. 
	-

	The boundaries of Clearcutting Units, Overstory Removal Units and Understory Removal Units were plainly Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be cut. The number of units and approximate acreage of timber designations are stated in A3. 
	-
	-

	All trees that meet Utilization Standards within “Clearcutting Units” are designated for cutting. 
	All timber is designated for cutting that is within the clearing limits of roads constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that are sufficiently tall to reach Contractor’s 
	All timber is designated for cutting that is within the clearing limits of roads constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that are sufficiently tall to reach Contractor’s 
	landings, work areas, or the roadbed of Specified and Temporary Roads when Marked in advance of work in the immediate area. Pieces meeting Utilization Standards from such dead or unstable live trees shall be removed, unless there is agreement that to do so could damage the road. Such designation may be revised as part of agreed changes in road location under B5.2. 
	-
	-


	 All trees within “Overstory Removal Units” are designated for cutting when they meet Utilization Standards and equal or exceed the diameter limits shown on Contract Area Map. 
	All trees within “Understory Removal Units” are designated for cutting when they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map. 
	All trees to be cut, other than in the units described in B2.31, B2.32, B2.33, and B2.34, are Marked or designated by description. Trees are “Marked” when individually designated by Forest Service with paint marks above and below stump height. 
	Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut. 
	Live trees within incompletely Marked subdivisions shown on Contract Area Map at time of contract advertisement shall be designated in accordance with C2.36. A representative sample of the timber to be designated has been Marked prior to contract advertisement in accordance with such rules. The approximate locations of the representative sample areas are shown on Contract Area Map. 
	-
	-

	Within Contract Area, minor adjustments may be made in boundaries of cutting units or in the timber individually Marked for cutting when acceptable to Contractor and Forest Service. 
	-

	B2.4  Volume Estimate.  
	The estimated volumes of timber by species designated for cutting under B2.3 and expected to be cut under Utilization Standards are listed in A2. If Contract Area Map indicates that there are incompletely Marked subdivisions, the objective of Forest Service shall be to designate for cutting in such subdivisions sufficient timber so that Contract Area shall yield the approximate estimated volume by species or species groups stated in A2. However, the estimated volumes stated in A2 are not to be construed as 
	-
	-
	-
	-
	-
	-

	Volume adjustments shall not be made under this Section after there is modification for Catastrophic Damage under B8.32. 


	If Contract Area Map indicates that there are incompletely 
	If Contract Area Map indicates that there are incompletely 
	If Contract Area Map indicates that there are incompletely 
	-


	   B2.42 Adjustment for Excess Volume. 
	Marked subdivisions and if Contracting Officer deter-extended, shall be Current Contract Rates in effect on mines that a deficit in the estimated volume will cause Termination Date. 
	the volume cut to be less than 90 percent of the total estimate shown in A2, Forest Service, upon request by Contractor, shall designate additional timber within Contract Area. Such additional timber shall be limited to that estimated to be necessary to reach approximately the estimated volumes by species listed in A2. Any such additional designation shall be consistent with land and resource management plans. 
	the volume cut to be less than 90 percent of the total estimate shown in A2, Forest Service, upon request by Contractor, shall designate additional timber within Contract Area. Such additional timber shall be limited to that estimated to be necessary to reach approximately the estimated volumes by species listed in A2. Any such additional designation shall be consistent with land and resource management plans. 
	If Contract Area Map indicates that there are incompletely Marked subdivisions and if Contracting Officer determines that the volume cut will be more than 120 percent of the total estimated volume listed in A2, Forest Service, upon request by Contractor, shall make an adjustment in Marking or cutting unit boundaries with the objective of designating for cutting the approximate estimated volumes by species listed in A2. Such adjustments in volumes shall be confined to (a) Marking adjustments on Contract Area
	-
	-
	-
	-
	-
	-
	-
	-
	-

	If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the total estimated quantity listed in A2, Contractor, after cutting 120 percent of the total estimated volume listed in A2, may elect to have Contract Area reduced to eliminate the remaining Included Timber. However, where felling operations have been started, units of minimum practical size shall be retained in Contract Area. 
	-
	-
	-




	B3.0—RATES OF PAYMENT  
	B3.0—RATES OF PAYMENT  
	B3.0—RATES OF PAYMENT  
	B3.1 Current Contract Rates. Included Timber that is removed by Contractor and presented for Scaling in the product form stated in A2 shall be paid for at Current Contract Rates determined under this Section. “Current Contract Rates” shall be (a) Flat Rates and (b) Tentative Rates adjusted by the escalation procedures in B3.2. Flat Rates and Tentative Rates shall be those listed in A4, unless superseded by rates redetermined under B3.3 or established for Contract Term Extension. In addition, Required Deposi
	-

	In the event Termination Date is adjusted under B8.21 or B8.212, Current Contract Rates shall be continued in the same manner as immediately prior to the adjustment period. 
	-

	Notwithstanding B8.23, Current Contract Rates for timber cut and removed from Contract Area that remains unscaled after Termination Date, as adjusted or 
	-

	“Current Contract Value” is the sum of the products of Current Contract Rates and estimated remaining unscaled volumes by species of Included Timber meeting Utilization Standards, less the bid rate for mandatory stewardship projects that have not been completed. 
	-

	B3.2 Escalation Procedure. Tentative Rates for those species and products listed in A4a are subject to quarterly escalation in accordance with the following procedures: The calendar quarter index average for each price index described in A5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, July 1, and October 1. The difference between calendar quarter index average and Base Index listed in A4a shall be the basis for quarterly escalation. To arrive at Current Con
	-
	-
	-

	(a) 
	(a) 
	(a) 
	Less than the Base Index, the reduction shall not result in a rate below Base Rate or 

	(b) 
	(b) 
	Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base Rate. 


	In the event of Contract Term Extension, the escalation procedure will be used during the extension period, except that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and product group, established under B8.23 for the extension period. 
	-
	-
	-

	B3.21 Unavailable Index. If an index described in A5 is no longer available, Contracting Officer may replace that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for the remainder of the contract shall be a Flat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic average of the index described in A5 for a 12-month period prior to its becoming unavailable using the quarterly adjustment procedure outlined in B3.2. Contracting Officer wil
	-
	-
	-
	-
	-
	-
	-

	B3.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be added to all redetermined rates, except as provided in B3.31, B3.32, and B3.33. 
	-
	-

	Rate redeterminations shall be made in accordance with the standard Forest Service methods in effect 45 days prior to rate redetermination. Such methods shall take into consideration factors that may affect timber value at rate redetermination date. 
	Redetermined rates shall not be less than Base Rates listed in A4, except for reduction under B3.31, 

	B3.32, or B3.33. Required Deposits shallRate Redetermination for Market 
	B3.32, or B3.33. Required Deposits shallRate Redetermination for Market 
	 be redeter-B3.33 

	mined. Redetermined Specified Road construction cost is subject to the limitations of B5.26. 
	mined. Redetermined Specified Road construction cost is subject to the limitations of B5.26. 
	B3.31 Rate Redetermination for Environmental Modification. In the event of a contract modification under B8.33 or partial termination under B8.34, Contracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value of Included Timber remaining immediately prior to the revision and the appraised unit value of Included Timber to be cut under the modification. The appraisal shall consider the estimated cost of any construction work listed in the Schedule of
	-
	-
	-
	-
	-
	-

	Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become Current Contract Rates. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices shall not be changed under this Subsection. 
	-
	-

	Redetermined rates, or differences for rates subject to B3.2, and Required Deposits shall be considered established under B3.1 for timber Scaled subsequent to the contract revision. 
	-

	B3.32 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjustment, if any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catastrophe-caused difference between the appraised unit value of Included Timber remaining immediately prior to the catastrophe and the appraised unit value of existing and potential Included Timber immediately after the catastrophe. Included Timber is any that would not be eliminated under B8.32. Pote
	-
	-
	-
	-

	Tentative Rates and Flat Rates in effect at the time of catastrophe shall be adjusted by said differences to become the redetermined rates for the purpose of a contract modification under B8.32. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject to new Base Rate limitations of 25 cents per hundred cubic feet or equivalent. However, existing Base Indices shall not be changed under this Subsection. 
	-
	-
	-

	Upon agreement under B8.32, redetermined rates and Required Deposits shall be considered established under B3.1 for timber Scaled subsequent to Catastrophic Damage. 
	-

	At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction work listed in the Schedule of Items performed and abandoned. 
	-
	-

	Change. In the event of delay or interruption, exceeding 90 days, under B8.33, Contracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of Included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination done pursuant to B3.31, using remaining volumes. 
	-
	-
	-

	Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to B3.31 will be reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases in rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential reforestation or 25 cents per hundred c
	-
	-

	Redetermined rates shall be considered established under B3.1 for timber Scaled subsequent to the delay or interruption. 
	-

	B3.34 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Contractor's application, Forest Service determines that, because of changes in the timber market since the award date or the last rate redetermination under this provision, the Producer Price Index identified in A20 has declined by 25 percent. Rates shall be redetermined under B3.3 and shall be considered established under B3.1 for timber Scaled subsequent to Contractor’s application. This Subsection shall not apply durin
	-
	-
	-
	-
	-
	-
	-




	B3.4 Other Payment Rates.
	B3.4 Other Payment Rates.
	B3.4 Other Payment Rates.
	B3.41 Material Not in A2. Incidental amounts of products or portions of trees of species listed in A2 that do not meet Utilization Standards may be removed without charge. Such material may be purposely removed in more than incidental amounts without charge upon written approval of Contracting Officer, and subject to agreement on deposits if needed for road maintenance and use. 
	-
	-
	-

	Other species or products not listed in A2 may be cut and removed upon written approval of Contracting Officer and subject to agreement on rates of payment and deposits if needed for road maintenance and use. 
	When any material suitable for use in a product form included in A2 is removed in another product form, the rates of payment shall be not less than but approximately equivalent to Current Contract Rates and Required Deposits. 
	-
	-


	B3.42 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by 
	B3.42 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by 
	B3.42 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by 
	-


	Contractor through mistake and included by Contracting Officer under B2.14, shall be removed and paid for at Current Contract Rates and Required Deposits, unless such material is not listed in A2. In such event, Contracting Officer, in accord with standard Forest Service methods, shall establish rates to be paid. 
	Contractor through mistake and included by Contracting Officer under B2.14, shall be removed and paid for at Current Contract Rates and Required Deposits, unless such material is not listed in A2. In such event, Contracting Officer, in accord with standard Forest Service methods, shall establish rates to be paid. 
	-
	-
	-

	B3.43 Designated Timber Cut But Not Removed. Standard timber shall be removed, as provided in B2.2, prior to acceptance of subdivision for completion of logging and stewardship project operations under B6.36. There shall be no charge when: 
	-
	-
	-

	(a) 
	(a) 
	(a) 
	The leaving of incidental material is justified under existing conditions, including those under B6.4 or 
	-


	(b) 
	(b) 
	Cut timber is left by option or requirement, as under B2.31, B2.32, and B6.4. 


	B3.44 Undesignated Timber Damaged Without Negligence. Undesignated timber meeting Utilization Standards, damaged without negligence by Contractor and designated by Forest Service under B2.131, shall be cut, removed, and paid for at Current Contract Rates and Required Deposits. 
	-
	-
	-

	B3.45 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated timber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer under B2.132, shall be cut, removed, and paid for at Current Contract Rates and Required Deposits that are in addition to liquidated damages under B3.46. 
	-
	-
	-
	-

	If such timber is of a species or size not listed in A2 or is of a quality different from designated timber, Contracting Officer shall establish payment rates in accord with standard Forest Service methods. 
	-

	B3.46 Liquidated Damages. Unnecessary damage to or negligent or willful cutting of undesignated timber, as described in B3.45, on portions of Contract Area cut over under this contract is likely to cause substantial silvicultural or other damage to the National Forest. It will be difficult, if not impossible, to determine the amount of such damage. Therefore, Contractor shall pay as fixed, agreed, and liquidated damages an amount equivalent to the amount payable at Current Contract Rates. If designated by C
	-
	-

	B3.47 Defect Caused by Abnormal Delay. Scaling deductions made for rot, check, or other defect resulting from abnormal delay in Scaling caused by Contractor shall be recorded separately and charged to Integrated Resource Account at Current Contract Rates and applicable deposits. 



	B4.0—PAYMENTS  
	B4.0—PAYMENTS  
	B4.0—PAYMENTS  
	B4.1 Amount Payable for Timber. Current Contract Rates and Required Deposits in effect when the timber is Scaled shall be applied to the Scaled volume to determine the amount Contractor shall pay. 
	-

	B4.2 Integrated Resource Account. “Integrated Resource Account” is an account maintained by Forest Service of all Contractor’s deposits, credits, payment guarantees, and the charges for: 
	(a) Timber at Current Contract Rates; 
	(b) 
	(b) 
	(b) 
	Slash disposal, road maintenance, and contract scaling at Required Deposit rates; 
	-


	(c) 
	(c) 
	(c) 
	Cooperative work at rates established by specific agreement under B4.218; 
	-


	(d) Stewardship Credits established; and 

	(e) 
	(e) 
	Other charges provided in this contract. Cash deposits shall be recorded currently in such account. 


	Charges for timber cut shall be made when Forest Service prepares and furnishes to Contractor periodic statements of volume and value of such timber cut and Scaled. Charges subject to escalation under B3.2 shall be made initially on the basis stated in B4.214 and shall be adjusted at the end of each calendar quarter, as provided in B3.2. 
	-

	B4.21 Cash Deposits. Within the limitations of this Subsection, Contractor shall make cash deposits to meet Contractor’s obligations within 15 days of billing by Forest Service. Deposits shall be made to Forest Service, U.S.D.A., by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at the time it requests each deposit. 
	-

	B4.211 Downpayment. The downpayment amount shown in A18 may not be applied toward any other payment required under the provisions of this contract, except damages determined pursuant to B9.4, transferred to other contracts, or refunded until stumpage value representing 25 percent of the total bid value of the contract has been charged and paid for or the estimated value of the unscaled timber is equal to or less than the amount of the downpayment. 
	-
	-

	B4.212 Advance Deposits. Contractor agrees to make cash deposits in advance of cutting to meet charges under B4.2. 
	Forest Service billings for advance cash deposits shall be in such amounts that Integrated Resource Account will maintain an unobligated balance equal to the applicable charges for timber that Forest Service estimates will be cut in not less than 30 days and not more than 60 days. This advance cash deposit may be reduced to a smaller amount by the terms of B4.211, B4.213, B4.215, and/or B4.217. Except for amounts required pursuant to B4.211, B4.213, and B4.217, Contractor shall not be required to make advan
	-
	-
	-
	-
	-

	When the credit balance in Integrated Resource Account is less than the amount due for timber estimated to be cut in 10 days, Contracting Officer will suspend all or any part of Contractor’s Operations until payment or acceptable payment guarantee is received. 
	-


	B4.213 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as shown in A19. 
	B4.213 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as shown in A19. 
	In the event Contractor has not paid the amount(s) stated in A19 as stumpage for volume removed by the periodic payment determination date(s), Forest Service shall issue a bill for collection for the difference between the required amount and payments made by Contractor. If payment(s) fall due on a date other than a normal billing date, the payment date shall be extended to coincide with the next Integrated Resource Account billing date. 
	-
	-

	The amount of the periodic payment(s) will be reduced if the payment(s) would result in Contractor’s credit balance for timber charges exceeding the Current Contract Value. 
	-

	Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply the payments to subsequent charges on this contract under the terms of B4.212. 
	Except for Contract Term Extensions under B8.23, periodic payment determination date(s) that have not been reached shall be adjusted one day for each additional day of contract time granted. 
	-

	B4.214 Deposits for Charges Subject to Escalation. Deposits requested to cover estimated charges for timber subject to escalation under B3.2 shall be based upon Current Contract Rates and related deposits in effect during the previous calendar quarter. 
	B4.215 Deposits When Payment Guaranteed. To the extent payment guarantee is provided under B4.3, requirements for advance cash deposits under B4.212 shall be waived for the value of timber on Contract Area that is cut, but not removed, and for the value of products removed from Contract Area for not more than a monthly billing period, subject to the provisions of B4.4. 
	-
	-

	B4.216 Blanket Cash Deposits. Contractor may make cash deposits under a written agreement to cover charges made under this and other contracts within the same National Forest. Forest Service shall allocate such deposits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this contract shall be reallocated to other contracts within the same National Forest at Contractor’s request. Contractor shall not start cut
	-
	-
	-

	B4.217 Extension Deposits. In the event of Contract Term Extension, Forest Service shall divide the difference between Current Contract Value as of the start of any Contract Term Extension and the credit balance of any deposit made pursuant to B4.213 by the number of whole months remaining in Normal Operating Season(s) within the extension period to determine the amount of each “Extension Deposit.” 
	-
	-

	Contractor shall make the initial Extension Deposit prior to Forest Service executing the contract modification. In response to Forest Service billing under B4.21, Contractor shall make advance cash deposits. Such deposits shall at least equal each Extension Deposit required for each whole month remaining in Normal Operating Season(s) during the extension period. Extension Deposits shall be due by the last day of each month during Normal Operating Season whether or not the volume that is covered by such dep
	-
	-
	-
	-
	-
	-

	Due dates for Extension Deposits during the extension period may be delayed when Contractor earns Contract Term Adjustment if Termination Date, as adjusted, results in one or more additional complete months within Normal Operating Season(s). 
	-
	-

	B4.218 Cooperative Deposits. On a basis of cooperation or assistance (16 USC 572) and by a written agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this contract, as well as furnish other Services in connection with activities under this contract. When Forest Service is to perform such work, Contractor shall make one or more deposits to cover the estimated cost of the work. On request of Contractor, Forest Service shall render monthly accounts
	-
	-
	-
	-
	-

	B4.22 Temporary Reduction of Downpayment. When, under B8.33, Contracting Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the downpayment amount being held on deposit may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2) percent of the downpayment amount listed in A18, whichever is larger. 
	-
	-
	-

	Any downpayment amount temporarily reduced pursuant to this Subsection may be refunded or transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as amended (31 USC 3701, et seq.). 
	-
	-
	-

	Upon Contractor’s receipt of bill for collection and written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in A18 within 15 days after the date the bill for collection is issued, subject to the provisions of B4.4. Contractor shall not resume contract operations until the downpayment amount is fully restored. 
	-

	B4.23 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds the charges for timber that Forest Service estimates will be cut within the next 60 days, any portion of such excess that is due to cash in the account shall be 
	B4.23 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds the charges for timber that Forest Service estimates will be cut within the next 60 days, any portion of such excess that is due to cash in the account shall be 
	-
	-

	refunded, if requested by Contractor, unless deposited under B4.211, B4.213, B4.217, or B4.218. If Contractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered cash balance, except as provided in this Subsection. After a refund for a shutdown, deposits shall be made to meet the requirements of B4.212 before additional timber may be cut. 
	-
	-



	B4.24 Refund after Scaling Completed. Any cash deposit, in excess of that required to meet charges under B4.2, shall be refunded or transferred within 15 days of Contractor’s request after Scaling is completed, except for amounts estimated to be required under B9.5. 
	B4.24 Refund after Scaling Completed. Any cash deposit, in excess of that required to meet charges under B4.2, shall be refunded or transferred within 15 days of Contractor’s request after Scaling is completed, except for amounts estimated to be required under B9.5. 
	B4.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish and maintain an acceptable surety bond or deposit in a Federal Depository negotiable securities of the United States. The securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and agreement authorizing the bond-approving officer to sell or collect such securities if payment is not made within 15 days of billing by Forest Service. The penal sum of such surety bond
	-
	-
	-
	-

	For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities shall be in lieu of the performance bond furnished under B9.1. 
	-

	B4.31 Blanket Bond. If Contractor furnishes an acceptable bond, or deposits securities, in accordance with B4.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of such bond or deposited securities shall be allocated to such contracts by Forest Service. When there is to be no timber cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this contract shall be reallocated to other contracts at Contractor’
	-
	-
	-
	-

	B4.32 Letters of Credit for Payment Bond. Notwithstanding the provisions of B4.3, Contractor may use letters of credit in lieu of a surety bond for payment bond purposes when approved by Contracting Officer. 
	B4.4 Payments Not Received. (a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment for timber cut and other charges is not received at the location designated by Forest Service by the date allowed in the bill for collection for receipt of payment, Contracting Officer will suspend all or any part of Contractor’s Operations until payment or acceptable payment guarantee is received. Other charges include, but are not limited to: 
	-

	(i) 
	(i) 
	(i) 
	Slash disposal, road maintenance, and contract scaling deposits; 

	(ii) 
	(ii) 
	(ii) 
	Cooperative work at rates established by specific agreement under B4.218; 

	(iii) Damages pursuant to B9.4; 
	(iv) Road use fees; 

	(v) 
	(v) 
	Restoration of downpayment pursuant to B4.22; 


	(vi) Periodic payments pursuant to B4.213; 
	(vii) Extension Deposits pursuant to B4.217; 
	and (viii)Other mandatory deposits. 
	(b) 
	(b) 
	(b) 
	Failure to pay amounts due by the date allowed in the bill for collection for receipt of payment shall be considered a breach under B9.3. The 30-day notice period prescribed therein shall begin to run as of the end of business on the date allowed for receipt of payments. If the performance or payment is guaranteed by surety bond, the surety will receive a copy of the written notification of breach. Demand will be made on the surety or other institution providing the guarantee or bond instrument for immediat
	-
	-
	-


	(c) 
	(c) 
	(c) 
	Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by Forest Service within 15 days after the date of issue indicated on the bill for collection: 
	-


	(i) 
	(i) 
	(i) 
	Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Prompt Payment Rate as established by the Secretary of the Treasury. Interest shall begin to accrue as of the date of issue indicated on the initial bill for collection. 
	-


	(ii) 
	(ii) 
	Debtors will be assessed administrative charges, in addition to the delinquent amount due. Administrative charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent debts. 
	-



	(iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent more than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i) and (c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill for collection and shall be assessed on all outstanding amounts, including interest and administrative costs assessed under paragraphs (c)(i) and (c)(ii). 
	-
	-
	-

	(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated on the bill for collection. 
	-
	-


	(d) 
	(d) 
	Forest Service remedies for Contractor’s failure to make payment for timber cut and other charges when due, except for accrual of interest, suspension of all or any part of Contractor’s Operations, and administrative offset, shall be stayed for so long as: 



	(i) 
	(i) 
	(i) 
	(i) 
	A bona fide dispute exists as to Contractor’s obligation to make such payment and 
	-


	(ii) 
	(ii) 
	Contractor files and prosecutes a timely Claim. B4.5 Stewardship Credits. “Stewardship Credits” 


	are credits that are earned and established when work described in C6.9# has been performed and accepted. Stewardship Credits shall be earned at the rate as shown in A4c. Earned Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and Required Deposits. Base Rates and Required Deposits must be paid in cash. 
	-

	B4.51 Progress Estimates. Forest Service shall make timely estimates of Contractor’s progress on stewardship projects. On the basis of such progress estimates, Forest Service shall credit Integrated Resource Account each month as such work proceeds. 
	-

	B4.52 Excess Stewardship Credits. In the event there are unused established Stewardship Credits when all Included Timber has been cut and removed, Forest Service, at its option, shall either add more timber or make cash payment for the unused Stewardship Credits. 
	-
	-

	B4.53 Excess Timber Value. In the event the value of all Included Timber exceeds the total value of all mandatory projects shown in A4c, plus the optional projects shown in A4c that Contractor has been authorized to perform: 
	-

	(a)
	(a)
	(a)
	Contracting Officer may authorize additional optional projects shown in A4c if the excess timber value exceeds 10 percent of the total timber value, or 
	-


	(b)
	(b)
	Contracting Officer may authorize additional optional projects shown in A4c or require cash payment if the excess timber value is less than 10 percent of the total timber value, or 
	-


	(c)
	(c)
	Contractor shall make cash payment for the excess timber value if there are no remaining optional projects shown in A4c authorized by the Contracting Officer to be performed. 
	-
	-



	B4.54 Cash Payment for Stewardship Projects. In lieu of providing timber for established Stewardship Credits, Forest Service may elect to provide a cash payment to Contractor. 
	-
	-

	B4.55 Refund of Unused Stewardship Credits. When, under B8.33, Contracting Officer requests Contractor to delay or interrupt Contractor’s operations for more than 60 days, unused Stewardship Credits may be refunded upon the request written of Contractor or at the discretion of Contracting Officer. 
	-

	Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and forever discharge the United States from any and all Claims arising from any delay in using Stewardship Credits under this contract, including, but not limited to, any Claims of interest or other costs. 
	-
	-
	-

	If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of 
	If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of 
	Stewardship Credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as amended. 
	-




	B5.0—TRANSPORTATION FACILITIES  
	B5.0—TRANSPORTATION FACILITIES  
	B5.0—TRANSPORTATION FACILITIES  
	B5.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation facilities, as needed for harvesting Included Timber and completing stewardship projects on National Forest and other lands where Forest Service has such authority. As used in this contract “construct” includes “reconstruct.” 
	-
	-
	-

	Location and construction of Specified Roads shall be in accordance with B5.2. Unless otherwise provided herein, construction may be progressive during this contract. Maintenance shall be governed by B5.3. The location and clearing widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. “Temporary Roads” are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting Included Timber or completing stewardship projects. 
	-

	Contractor is authorized to cut and use for construction, without charge, construction timber designated by agreement. 
	-

	B5.11 Requirements of Rights-of-Way. Contractor’s road construction and use of rights-of-way identified in attached list or C5.111# shall be confined to rights-of-way and limited by the related easements and stipulations, if any, unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights. Easements or right-of-way documents are available in the offices of the Forest Supervisor and District Ranger. 
	-
	-
	-

	B5.12 Use of Roads by Contractor. Except as provided herein, Contractor is authorized to use existing National Forest system roads and Specified Roads listed in A7, when Forest Service determines that such use will not cause damage to the roads or National Forest resources. 
	-

	If Contractor’s use of an existing temporary or National Forest system road, not listed in A7, cannot be satisfactorily accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement as to the minimum reconstruction work that Contractor shall perform before hauling. When appropriate, such road shall be included in A7 as an alternate facility under B5.26. 
	-
	-

	C5.12# lists existing roads shown on Contract Area Map that for such reasons as limitations in structural capacity, safety, and protection of soil, water, and roads: 
	-

	(a) Cannot be used for log hauling or 
	(b) May be used only under the restrictive limitations stated therein. 
	-

	B5.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances, shown on Contract Area Map and listed in 
	B5.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances, shown on Contract Area Map and listed in 
	-

	A7. Contractor shall construct Specified Roads used under this contract. Construction initiated by Contractor on any such Specified Road shall be completed to an agreed terminus that meets Contractor’s needs and prevents unnecessary impact on National Forest resources. Construction to such terminus shall be in full accordance with Plans and specifications identified in A7 or specifications and the Schedule of Items attached hereto, except for agreed adjustments needed to accommodate such terminus. For each 
	-
	-
	-
	-



	A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by agreement. 
	A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by agreement. 
	-

	In event of agreed substitution or revision of construction design, specifications, or performance responsibility under B5.212, B5.25, B5.26, or C5.215#, A7 shall be modified. If Contractor does not need a Specified Road or a portion of a Specified Road for harvesting Included Timber or completing stewardship projects and the Specified Road is not constructed, the deletion of the road or road segment will be a mutually agreed Design Change and Integrated Resource Account will be adjusted for the reduction i
	-
	-
	-

	References in the contract to specifications, standards, or test methods adopted by the American Association of State Highway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM), General Services Administration (GSA), or other recognized national technical associations shall mean specifications, standards, or test methods, including interim or tentative issues, that are in effect on the date of contract advertisement. 
	-
	-
	-

	B5.21 Engineering. Forest Service completed survey and design for Specified Roads prior to contract advertisement, unless otherwise shown in A8 or Contractor survey and design are specified in A7. On those roads for which Forest Service completes the design during the contract, the design quantities shall be used as the basis for revising estimated costs stated in the Schedule of Items and adjusting Integrated Resource Account. 
	-

	Forest Service engineering shall be completed according to the schedule in A8. Should Forest Service be unable to perform the designated survey and design by the completion date or other agreed to time, upon written agreement, Contractor shall assume responsibility for such work. In such event, Contracting Officer shall revise: 
	-
	-

	(a) A7 to show Contractor’s performance responsibility. 
	-

	(b) The Schedule of Items to include costs of survey and design, as provided under B5.24, and adjust Integrated Resource Account, as provided in B5.25. Forest Service shall calculate such costs, using unit rates comparable with those used in the Schedule of Items. 
	-

	Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule of construction shall be submitted to Forest Service for approval within 60 days after contract award and prior to beginning work. Contractor’s construction schedule shall reflect Forest Service survey and design completion dates. Forest Service may agree to Contractor’s request for an alternate date for starting construction. 
	-
	-
	-

	Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by Contractor in accordance with specifications attached hereto. Based upon the quantities developed by such design, as approved by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schedule of Items and adjust Integrated Resource Account. The methods of computing such revised costs shall be consistent with the methods that would have been used had the engineering been perfo
	-
	-
	-
	-

	B5.211 Contract Plans. “Plans” are documents that show location, details, and dimensions of the work to be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in outline, the parts drawn out shall apply to all other like portions of the work. 
	-
	-

	“Shop Drawings” include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or tables, performance and test data, and similar materials furnished by Contractor to explain in detail specific portions of the work required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings to Forest Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches by 36 inches in size. Approval or rejection 
	-
	-
	-
	-

	A change in the amount of construction work that exceeds construction tolerances specified in the specifications identified in A7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When incompatible situations arise between Plans, specifications, and actual conditions on the 
	A change in the amount of construction work that exceeds construction tolerances specified in the specifications identified in A7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When incompatible situations arise between Plans, specifications, and actual conditions on the 
	-
	-

	ground, Contractor shall make corrections pursuant to B5.253. 


	B5.212 Construction Staking. Contractor shall avoid careless or negligent damage to construction stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to construction. Contractor’s replacement staking shall be approved by Forest Service. Alternatively, upon Contractor’s request, Contracting Officer may agree to perform such work under B4.218. 
	B5.212 Construction Staking. Contractor shall avoid careless or negligent damage to construction stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to construction. Contractor’s replacement staking shall be approved by Forest Service. Alternatively, upon Contractor’s request, Contracting Officer may agree to perform such work under B4.218. 
	-
	-

	When A7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit to Forest Service a written schedule for clearing, construction staking, and construction that will provide Forest Service a reasonable period for setting construction stakes. Time for setting construction stakes may be modified by written agreement. 
	-

	If Forest Service performs construction staking for Specified Roads, timing of such staking shall permit Contractor’s clearing and other construction activity to proceed without hindrance or delay, provided Contractor’s construction activity is reasonably consistent with needs identified in Contractor’s Operating Schedule or amendments thereto. 
	-

	Should Forest Service be unable to perform construction staking in such reasonable period, upon written agreement, Contractor shall assume the responsibility for construction staking for agreed upon portions of Specified Roads. In such event, Contracting Officer shall revise: 
	-
	-
	-

	(a) 
	(a) 
	(a) 
	A7 to show Contractor’s performance responsibility. 
	-


	(b) 
	(b) 
	The Schedule of Items to include costs of construction staking, as provided under B5.24, and adjust Integrated Resource Account, as provided in B5.25. Forest Service shall calculate such costs, using unit rates comparable with those used in the Schedule of Items. 
	-



	B5.22 Material Delivery. Within 60 days after award date, Contractor shall provide Forest Service a written schedule showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice, schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled delivery dates that are at least 60 days after the schedule is submitted, unless prevented by causes beyond control of Forest Service. 
	-
	-
	-

	If Contractor does not provide Forest Service the written schedule within the period provided in this Subsection, Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for installation of needed material and for any loss of or damage to such material due to Contractor’s negligence prior to installation or return of unused material to 
	-
	-
	-
	-

	At Contractor’s option, Forest Service deliveries shall be to Contractor’s storage area, as agreed, or to the nearest practicable point to the job site along existing roads. Unused material shall be returned to Forest Service at location of delivery, unless agreed otherwise. 
	-

	B5.23 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is justification under existing conditions, and ground conditions permit hauling without undue damage, portions of Specified Roads shall be Substantially Completed prior to their use for hauling timber. When necessary to facilitate construction and protect bridges and roads from damage, timber felled in construction and timber logged directly to the road from areas immediately adjacent thereto may be hauled before roa
	-
	-
	-
	-
	-

	“Substantially Completed” means: 
	(a) 
	(a) 
	(a) 
	Completion of grading and installation of drainage structures so they will function effectively and 
	-


	(b) 
	(b) 
	Laying the specified depth of base course, if any, unless Contracting Officer determines that physical conditions make it impractical or ground conditions permit hauling without undue damage. 
	-



	No more than half of Included Timber to be hauled over such portions of road shall be hauled until the base course has been applied. 
	Unless agreed otherwise, specified reconstruction shall be completed on any portion of road prior to hauling on that portion. 
	-

	B5.24 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in A7 are stated by segments in the Schedule of Items. Such estimated costs are subject to adjustment under B3.3, B5.2, B5.21, B5.212, B5.25, and B5.26. Appropriately adjusted costs shall be made a part of a revised Schedule of Items and shown as adjustments to Integrated Resource Account. The revised Schedule of Items shall supersede any prior Schedule of Items when it is dated and signed by Contracting Officer and a co
	-
	-
	-

	B5.25 Construction Cost Adjustment. Contracting Officer, as provided in B5.21, B5.212, B5.251, B5.252, and B5.253, shall adjust Specified Road construction cost estimates in the Schedule of Items and show the adjustments as credits or debits to Integrated Resource Account in the month when the road segment is accepted. 
	-
	-

	B5.251 Variation in Quantities. (a) This Item applies only to differences between quantities shown in the Schedule of Items and measured quantities actually constructed and accepted that are not covered under B5.252 or B5.253. Only changes in quantities where other than contract quantities or lump sum is specified in the Schedule of Items are subject to this Item. 
	-
	-
	-


	(b) 
	(b) 
	(b) 
	(b) 
	(b) 
	Adjustments to the Specified Road construction cost for variation in quantities shall be computed at unit rates established in the Schedule of Items for units of work actually constructed and measured in accordance with specified method of measurement shown in the Schedule of Items and described in the specifications identified in A7, except that: 

	(i) 
	(i) 
	(i) 
	When quantity of authorized work performed or material furnished by Contractor, under any item shown in the Schedule of Items and covered by this Item, is more than 115 percent of original quantity, use Current Unit Rates to calculate the adjustment for that portion of work above 115 percent of original quantity. 
	-
	-
	-


	(ii) 
	(ii) 
	When quantity of authorized work performed or material furnished by Contractor, under any item shown in the Schedule of Items and covered by this Item, is less than 85 percent of original quantity, Forest Service shall make a revised estimate of cost for such work. Any revised estimate shall use the same procedures as those used in original estimates using rates comparable to those used in computing the most recent cost estimate for the contract. The revised cost estimate shall take into account any increas
	-
	-
	-




	(c) 
	(c) 
	“Current Unit Rates” are Forest Service estimates of the unit rates for doing the work at the time the adjustment is approved. 
	-



	B5.252 Physical Change. (a) Forest Service shall adjust the Specified Road construction cost if, prior to acceptance under B6.36, a physical change, caused by a single event and not due to negligence of Contractor, results in an increase or decrease in work and/or materials furnished by Contractor involving additional estimated cost of: 
	-
	-

	(i) More than $10,000 or 
	(ii) More than 10 percent of total Specified Road construction cost, whichever is less. 
	(b) 
	(b) 
	(b) 
	Increases to the Specified Road construction cost shall include cumulative estimated costs of repairing damage from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when necessary to meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifications, together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Specified Road construction cost. 
	-
	-
	-


	(c) 
	(c) 
	(c) 
	Forest Service shall determine difference in quantities for portions of Specified Road affected by physical change by comparing most recent previous quantities with total of: 

	(i) 
	(i) 
	(i) 
	Estimated quantities actually constructed prior to physical change, including work abandoned, and 
	-


	(ii) 
	(ii) 
	Estimated quantities to be constructed following physical change. 
	-





	(d) 
	(d) 
	(d) 
	(d) 
	Forest Service shall calculate the amount of increase to the Specified Road construction cost by applying: 
	-
	-


	(i) 
	(i) 
	(i) 
	Current Unit Rates to differences when quantities increase and 

	(ii) 
	(ii) 
	Unit rates comparable to those used in computing most recent cost estimate for the contract when quantities decrease. 
	-




	(e) 
	(e) 
	(e) 
	When quantity of authorized work to be performed or material furnished by Contractor, under any item shown in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised estimate of cost for such work and adjust the Specified Road construction cost. Any revised estimate shall use the same procedures as those used in the original estimates using rates comparable to those used in the most recent cost estimate for the contract. The revised estimate shall 
	-
	-
	-
	-


	B5.253 Design Change. (a) “Design Change” is a change in work and/or materials shown in the Schedule of Items and described in Plans or specifications that has been mutually agreed to in writing or ordered by Contracting Officer. Changes of a minor nature (such as adjustment in horizontal and vertical alignment, that do not exceed specified tolerance, necessary to maintain or balance earthwork quantities substantially as designed) and variation in quantities, as described in B5.251, shall not be considered 
	-
	-
	-
	-
	-


	(b) 
	(b) 
	Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated water sources shown on Plans shall be considered Design Changes. 
	-
	-
	-


	(c) 
	(c) 
	(c) 
	Forest Service may, by written notice from Contracting Officer, order changes in work to be performed and/or materials to be furnished by Contractor within general scope of the contract. Such work shall: 
	-


	(i) 
	(i) 
	(i) 
	Be due to differences between anticipated and actual field conditions, 

	(ii) 
	(ii) 
	Be necessary to construct Specified Roads to design standards, or 


	(iii) Be necessary to assure stability of Specified Roads. 
	-


	(d) 
	(d) 
	In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such work must be related to construction of Specified Roads and be necessary to prevent damage to soil and water values immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement. 
	-


	(e) 
	(e) 
	Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifications, together with quantities of 
	-




	work and/or materials abandoned, shall be the basis for adjusting the Specified Road construction cost. 
	work and/or materials abandoned, shall be the basis for adjusting the Specified Road construction cost. 
	(f) 
	(f) 
	(f) 
	(f) 
	Forest Service shall determine the difference in quantities for the portion of Specified Road affected by Design Change by comparing the most recent previous quantities with the total of: 

	(i) 
	(i) 
	(i) 
	Estimated quantities actually constructed prior to Design Change and 

	(ii) 
	(ii) 
	Estimated quantities to be constructed following Design Change. 
	-




	(g) 
	(g) 
	(g) 
	Calculate the amount of adjustment to the Specified Road construction cost by applying: 

	(i) 
	(i) 
	(i) 
	Current Unit Rates to difference when quantities increase and 

	(ii) 
	(ii) 
	Unit rates comparable to those used in computing most recent cost estimates of the contract when quantities decrease. 
	-




	(h) 
	(h) 
	When quantity of authorized work to be performed or material furnished by Contractor, under any item shown in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised estimate of cost of such work and adjust the Specified Road construction cost. Any revised estimate shall use the same procedures as those used in original estimates using rates comparable to those used in the most recent cost estimate for the contract. The revised estimate shall take 
	-
	-



	B5.26 Alternate Facilities. If under Contractor’s Operating Schedule, roads needed for the removal of Included Timber differ substantially from Specified Roads, other roads may be added to A7. Contracting Officer shall assure that road routing, location, design, and needed easements will make such other roads acceptable as parts of the National Forest transportation facilities. Contractor shall provide survey, design, and construction staking for such other roads. 
	-
	-

	Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction costs of alternate facilities, using methods consistent with those used in the original computation of the Schedule of Items. If Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facilities listed in the original Schedule of Items that Contractor does not construct, Integrated Resource Account shall be adjusted by Forest Service to reflect the r
	-
	-
	-
	-
	-

	B5.27 Temporary Credit for Unamortized Specified Road Construction Cost. When, under B8.33, Contracting Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the unamortized cost of Specified Roads shall be 
	B5.27 Temporary Credit for Unamortized Specified Road Construction Cost. When, under B8.33, Contracting Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the unamortized cost of Specified Roads shall be 
	credited to Contractor’s Integrated Resource Account upon the written request of Contractor or at the discretion of Contracting Officer. The amount credited to Contractor shall be limited to stumpage paid above Base Rates. 
	-
	-


	Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as amended. 
	-
	-
	-

	Upon written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contractor shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to Contractor’s Integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract, until the full amount credited to Contractor has been returned. 
	-
	-

	B5.3 Road Maintenance. Contractor shall maintain roads, commensurate with Contractor’s use, in accordance with Road Maintenance Requirements in C5.31# and the Road Maintenance Specifications. Performance of road maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work accomplishment shall be based on Contractor’s Operating Schedule under B6.31. 
	-
	-
	-

	When two or more commercial users are simultaneously using the same road where Forest Service is not requiring maintenance deposits, the commercial users will develop maintenance responsibilities and arrangements for accomplishing the work. Forest Service must agree to this plan. If the commercial users cannot agree on maintenance responsibilities, Forest Service shall resolve the differences. 
	-
	-
	-

	If Contractor elects to use different roads than those listed in C5.31#, Forest Service shall determine Contractor’s commensurate share of road maintenance and revise road maintenance deposits in C5.32#. 
	-

	If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a cash payment to Contractor for performance of such work. 
	-

	Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that portion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary nature. 
	-

	B5.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this contract for any and all purposes in connection with the protection and administration of the National Forest. Other parties, in connection with the logging of tributary National Forest timber, may use roads constructed by 
	B5.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this contract for any and all purposes in connection with the protection and administration of the National Forest. Other parties, in connection with the logging of tributary National Forest timber, may use roads constructed by 
	Contractor hereunder when Contracting Officer determines that such use will not materially interfere with Contractor’s Operations. Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair share of maintenance cost commensurate with such commercial use. 
	-
	-



	Unless otherwise provided in C5.4, Forest Service shall authorize other uses of roads constructed by Contractor hereunder only if: 
	Unless otherwise provided in C5.4, Forest Service shall authorize other uses of roads constructed by Contractor hereunder only if: 
	-

	(a) 
	(a) 
	(a) 
	Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs commensurate with such other uses and 
	-


	(b) 
	(b) 
	Such other uses will not materially interfere with Contractor’s Operations. 


	Where Contractor reconstructs a road having established use, Contractor’s use during reconstruction and thereafter shall be such as to reasonably accommodate such established use. Contracting Officer shall ensure that other users do not materially interfere with Contractor’s right to use such reconstructed road. 
	-
	-



	B6.0—OPERATIONS  
	B6.0—OPERATIONS  
	B6.0—OPERATIONS  
	B6.1 Representatives. Unless otherwise agreed, Contractor shall designate, in writing, a representative who is authorized to receive notices in regard to performance under this contract and take related action. In no case shall Contractor designate any representative to this contract who is currently debarred, proposed for debarment, or suspended by the Federal Government. Contractor’s representative shall provide a copy of the contract to Contractor’s field supervisor and persons authorized to assume respo
	-
	-
	-
	-
	-

	Contractor’s representative shall designate, in writing, a field supervisor, one of whose responsibilities shall be on-the-ground direction and supervision of Contractor’s Operations. The field supervisor shall be readily available to the area of operations when operations are in progress and shall be authorized to receive notices in regard to performance under this contract and take related action. The responsibilities of the field supervisor shall include the safeguarding of National Forest resources and 
	-
	-
	-
	-
	-

	Unless Contracting Officer designates another Forest Service representative and notifies Contractor in 
	Unless Contracting Officer designates another Forest Service representative and notifies Contractor in 
	-

	writing, the District Ranger is the representative of Forest Service. Forest Service representative shall: 
	-


	(a) 
	(a) 
	(a) 
	(a) 
	Receive notice in regard to performance under this contract, 

	(b) Take action in relation to this contract, and 

	(c) 
	(c) 
	Be readily available to the area of construction, stewardship project work, and logging operations. 


	Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing along with their specific contractual responsibilities and authority. Representatives with authority delegated in writing are the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such delegation shall be made within 60 days of contract award. 
	-
	-
	-

	B6.11 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract shall be made in writing to the other party’s designated representative. 
	-

	B6.2 Improvements. Contractor is authorized to construct on National Forest land, buildings, facilities, and other improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National Forest values. 
	Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and shall perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business. 
	-
	-

	Forest Service shall grant written permission before any camp, quarry, borrow pit, storage, or service area, other than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp is interpreted to include the campsite or trailer parking area of any employee, agent, Subcontractor, or their employees or agents working on the project for Contractor. Such permission, if granted, shall be without charge to Contractor. 
	-

	B6.21 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months after Termination Date, Forest Service may dispose of improvements at Contractor’s expense under B9.5 or may, upon written notice to Contractor, assume title to improvements in the name of the United States. In the latter event, Contractor shall not be required to remove such improvements. 
	-
	-

	B6.22 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and other improvements (such as roads, trails, telephone lines, ditches, and fences): 
	-

	(a) Existing in the operating area, 
	(b) Determined to have a continuing need or use, and 

	(c) Designated on Contract Area Map. 
	(c) Designated on Contract Area Map. 
	Contractor shall keep roads and trails needed for fire protection or other purposes and designated on Contract Area Map reasonably free of equipment and products, slash, and debris resulting from Contractor’s Operations. Contractor shall make timely restoration of any such improvements damaged by Contractor’s Operations and, when necessary because of such operations, shall move such improvements, as specified in C6.22#. 
	-
	-

	B6.221 Protection of Improvements Not Owned by Forest Service. Forest Service shall notify all utility companies, or other parties affected, and make arrangements for all necessary adjustments of the public utility fixtures, pipelines, and other appurtenances likely to be affected by Contractor’s Operations. 
	-

	When Contractor’s Operations are adjacent to properties of railway, telephone, or power companies, or other property, work shall not begin until Contractor has identified actions necessary to prevent damage. 
	Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or rearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted. 
	-
	-

	In the event of interruption to utility services because of accidental breakage or as a result of lines being exposed or unsupported, Contractor shall promptly notify the proper authority and shall cooperate with that authority in the restoration of service until the service is restored. 
	-
	-

	When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the railroad for the use of any existing crossing or for any new crossing required. Contractor shall make arrangements for use of alternate crossings. All construction work to be performed by Contractor on the railroad right-of-way shall not damage railroad company’s property. 
	-
	-

	B6.222 Protection of Property. In construction and reconstruction of Specified Roads, Contractor shall not unnecessarily remove, deface, injure, or destroy trees, shrubs, or other natural features, unless specifically authorized. To the extent practicable, Contractor shall confine operations to within the clearing limit or other areas designated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside these limits. 
	-
	-
	-
	-

	Material that falls outside these limits shall be retrieved, disposed of, or incorporated in the work to the extent practicable and necessary to protect adjacent resource values, unless otherwise agreed. 
	-
	-


	B6.23 Protection of Land Survey Monuments. Forest Service shall appropriately designate on 
	B6.23 Protection of Land Survey Monuments. Forest Service shall appropriately designate on 
	B6.23 Protection of Land Survey Monuments. Forest Service shall appropriately designate on 
	-

	the ground all known survey monuments, section corners, and other corner accessories. Forest Service shall post identifying signs on two sides of each known bearing tree. 
	-
	-

	Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Contractor in authorized clearings, such as Clearcutting Units and road construction, and in other instances where damage to monuments, section corners, and other corner accessories is unavoidable. 
	-

	Contractor shall protect all known survey monuments, witness corners, reference monuments, and bearing trees against avoidable destruction, obliteration, or damage during Contractor’s Operations. If any known monuments, corners, or accessories are destroyed, obliterated, or damaged by Contractor’s Operations, Contractor shall hire the appropriate county surveyor or a registered land surveyor to reestablish or restore at the same location the monuments, corners, or accessories. Such surveyors shall use proce
	-
	-
	-
	-
	-
	-
	-
	-

	B6.24 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources. Locations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or cave resources are shown on Contract Area Map and/or identified on the ground. Special protection measures needed to protect such known areas are identified in C6.24#. 
	-
	-
	-

	In addition to any special protection measures noted, Contractor has a general duty to protect all known and identified resources referenced in this Subsection from damage or removal during Contractor’s Operations. Discovery of additional areas, resources, or members of species needing special protection shall be promptly reported to the other party, and operations shall be delayed or interrupted at that location, under B8.33, if Contracting Officer determines there is risk of damage to such areas, resource
	-
	-

	Wheeled or track-laying equipment shall not be operated in areas identified as needing special measures for the protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under B5.1 or B6.422. Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade skid trails and other ground disturbed by Contractor’s Operations within such areas in lieu of cross ditching required under B6.6. 
	-

	Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special protection measures and shall immediately halt 
	Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special protection measures and shall immediately halt 
	operations in the vicinity of the disturbance until Forest Service authorizes Contractor to proceed. Contractor shall bear costs of resource evaluation and restoration to identified sites. Such payment shall not relieve Contractor from civil or criminal liability otherwise provided by law. 
	-



	Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures for the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in the contract, or designated on the ground. 
	Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures for the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in the contract, or designated on the ground. 
	B6.3 Control of Operations. Under this contract, “Contractor’s Operations” shall include activities of or use of equipment of Contractor, Contractor’s employees, agents, Subcontractors, or their employees or agents, acting in the course of their employment in operations hereunder on National Forest lands or within Forest Service protection boundary (unless acting under the immediate supervision of Forest Service). 
	-
	-
	-

	Contractor’s Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest Service designation of work on the ground and the performance of other Forest Service work shall not be such as to cause unnecessary delay to Contractor. 
	-
	-

	B6.31 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual Operating Schedule of anticipated major activities and needs for logging Included Timber and completing stewardship projects, such as logging, road maintenance, Scaling, and road construction, including construction staking under B5.212 and material delivery under B5.22. Upon reasonable notice to Forest Service, such schedule shall be subject to modifications necessitated by weather, markets, or other unpr
	-
	-
	-
	-

	Subject to B6.6 and when the requirements of B6.66 are met, Contractor’s Operations may be conducted outside Normal Operating Season. “Normal Operating Season” is the period(s) beginning and ending on the dates stated in A16 of any year. 
	-
	-

	B6.311 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical Proposal accepted by Forest Service become binding parts of the contract, including, but not limited to, planned periods for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal, erosion control measures, and other contractual requirements. In addition, Contractor may not substitute a Subcontractor that has been accepted in the Technical Proposal with an a
	-
	-
	-
	-
	-

	Contractor may revise this Technical Proposal when necessitated by weather, markets, or other un
	Contractor may revise this Technical Proposal when necessitated by weather, markets, or other un
	-

	foreseen circumstances beyond the Contractor’s control, subject to approval of Contracting Officer. In the event of delays beyond the control of Contractor that qualify for Contract Term Adjustment, the Technical Proposal shall be adjusted by mutual agreement to accommodate the adjusted contract period. 
	-
	-


	B6.312 Plan of Operations for Road Construction. Annually, prior to start of construction, Contractor shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a description of planned measures to be taken to provide erosion control for work in progress, including special measures to be taken on any segments of construction not Substantially Completed prior to periods of seasonal precipitation or runoff. Contractor shall submit a revised schedule when Contrac
	-
	-
	-
	-

	Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and Forest Service shall agree on proposed method of construction. 
	-

	B6.32 Protection of Residual Trees. Contractor’s Operations shall not unnecessarily damage young growth or other trees to be reserved. 
	-

	B6.33 Safety. Contractor’s Operations shall facilitate Forest Service’s safe and practical inspection of Contractor’s Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for compliance with safety requirements for Contractor's employees. 
	-
	-
	-

	In the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and Contractor may request an adjustment in Current Contract Rates to compensate for the changed conditions. 
	Unless otherwise agreed in writing, when Contractor’s Operations are in progress adjacent to or on Forest Service controlled roads and trails open to public travel, Contractor shall furnish, install, and maintain all temporary traffic controls that provide the user with adequate warning of hazardous or potentially hazardous conditions associated with Contractor’s Operations. Contractor and Forest Service shall agree to a specific Traffic Control Plan for each individual project prior to commencing operation
	-
	-
	-
	-
	-
	-


	B6.34 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air, soil, and water by Contractor’s Operations. If facilities for employees are established on Contract Area, they shall be operated in a sanitary manner. In the event that Contractor’s Operations or servicing of equipment result in pollution to soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service. 
	B6.34 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air, soil, and water by Contractor’s Operations. If facilities for employees are established on Contract Area, they shall be operated in a sanitary manner. In the event that Contractor’s Operations or servicing of equipment result in pollution to soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service. 
	-

	Contractor shall maintain all equipment operating on Contract Area in good repair and free of abnormal leakage of lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, or other equipment on National Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroleum-based products from contaminating soil a
	-
	-
	-

	B6.341 Prevention of Oil Spills. If Contractor maintains storage facilities for oil or oil products on Contract Area, Contractor shall take appropriate preventive measures to ensure that any spill of such oil or oil products does not enter any stream or other waters of the United States or any of the individual States. 
	-
	-

	If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40 CFR 112), including certification by a registered professional engineer. 
	-
	-

	Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40 CFR 110) spills of oil or oil products on or in the vicinity of Contract Area that are caused by Contractor’s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a result of Contractor’s Operations. Contractor will take whatever initial action may be safely accomplished to contain all spills. 
	-
	-
	-

	B6.342 Hazardous Substances. Contractor shall notify the National Response Center and Contracting Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Contract Area that are caused by Contractor’s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a result of Contractor’s Operations, in accordance with 40 CFR 302. 
	-
	-
	-

	B6.35 Equipment Cleaning. (a) Areas, known by Forest Service prior to contract advertisement, that are infested with invasive species of concern are shown on Contract Area Map. A current list of invasive species 
	B6.35 Equipment Cleaning. (a) Areas, known by Forest Service prior to contract advertisement, that are infested with invasive species of concern are shown on Contract Area Map. A current list of invasive species 
	of concern and a map showing the extent of known infestations is available at the Forest Supervisor’s Office. 
	-


	(b) 
	(b) 
	(b) 
	Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or more invasive species of concern onto Contract Area without having first taken reasonable measures to make each such piece of equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. Contractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road Equipment cannot be identified, Forest Service will assu
	-
	-
	-
	-
	-


	(c) 
	(c) 
	Contractor must advise Forest Service of measures taken to clean Off-Road Equipment and arrange for Forest Service inspection prior to such equipment being placed in service or moved from areas infested with invasive species of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding weekends and Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or after 2 days, Contractor may proceed with operations. Reasonab
	-
	-
	-
	-
	-


	(d) 
	(d) 
	“Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, service vehicles, water trucks, pickup trucks, cars, and similar vehicles. 

	(e) 
	(e) 
	If Contractor desires to clean Off-Road Equipment on National Forest land, such as at the end of a project or prior to moving to a new area that is free of invasive species of concern, Contractor and Forest Service shall agree on locations for the cleaning and control of off-site impacts, if any. 
	-
	-


	(f) 
	(f) 
	New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest Service on Contract Area, shall be promptly reported to the other party and operations shall be delayed or interrupted at that location, under B8.33, until Contractor and Forest Service agree on treatment methods. 
	-
	-
	-


	(g) 
	(g) 
	Nothing in this Subsection shall be interpreted as creating any warranty that all locations of invasive species of concern have been described herein, elsewhere in the contract, or designated on the ground. 
	-




	B6.36 Acceptance of Work. Upon Contractor’s written request and assurance that work has been completed, Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not to delay unnecessarily the progress of Contractor’s Operations. Such a request may be for acceptance of: 
	B6.36 Acceptance of Work. Upon Contractor’s written request and assurance that work has been completed, Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not to delay unnecessarily the progress of Contractor’s Operations. Such a request may be for acceptance of: 
	-
	-
	-

	(a) 
	(a) 
	(a) 
	Any reasonable portion of Specified Road listed in the Schedule of Items; 

	(b) 
	(b) 
	Specific requirements on a subdivision of Contract Area (such as logging, stewardship project operations, slash disposal, erosion control, or snag felling); or 
	-
	-


	(c) 
	(c) 
	All contract requirements on a subdivision of Contract Area. Forest Service may perform such inspections without request from Contractor. 
	-



	Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor with written notice either of acceptance or of work remaining to be done. 
	-

	In the event that Forest Service is unable to make such inspection within 5 days of Contractor’s request, Contractor shall be notified in writing of necessity for postponement and time when inspection can be made. The same final approval procedure shall be used at the end of Contractor’s construction period on any completed portion of road. 
	-

	When all contractual work of Contractor has been accepted for any subdivision of Contract Area or cutting unit or stewardship project area identified on Contract Area Map, such area shall be eliminated from Contract Area on written notice of either party to this contract, unless such area is a portion of a larger work area. In the latter circumstance, such area may be eliminated only by agreement. 
	B6.361 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion of clearing work that does not affect the road structure when completion is delayed for reasons beyond control of Contractor, such as adverse weather. 
	-
	-

	Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when completion is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shall complete planting or seeding on such road during the next suitable planting season. 
	Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust palliative on such roads prior to use during periods when dusting may occur. 
	-
	-

	Prior to request for final inspection, Specified Road work, roadways, borrow pits, and quarries, occupied and no longer needed by Contractor in connection with Contractor’s Operations, shall be cleared of all rubbish, excess materials, and temporary structures. 
	B6.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall fell trees designated for cutting and shall remove the portions that meet Utilization Standards, as provided in B2.2, prior to acceptance of subdivision for completion of logging and stewardship projects under B6.36. Forest Service may make exceptions for occasional trees inadvertently not cut or trees or pieces not removed for good reason, including possible damage to forest resources or gross economic impracticability
	-
	-
	-
	-

	B6.41 Felling and Bucking. Felling shall be done to minimize breakage of Included Timber and damage to residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking shall be done to permit removal of all minimum pieces set forth in A2. Contractor may buck out cull material when necessary to produce pieces meeting Utilization Standards. Such bucked out material shall contain a minimum amount of sound wood, not in excess of the net scale in percentage of gross scale, or based on t
	-
	-

	B6.411 Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit, trees shall be felled so that their tops do not extend outside Clearcutting Units, construction clearings, and areas of regeneration cutting. 
	-

	B6.412 Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the maximum heights set forth in A6, except that occasional stumps of greater heights are acceptable when Contractor determines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contractor shall re-cut high stumps so they will not exceed heights specified in A6 and shall dispose of severed portions in the same manner as other logging debris. The stump heights shown in A6 were 
	-
	-
	-
	-
	-

	B6.413 Bucking Lengths. Trees shall be bucked in various lengths to obtain the greatest utilization of material meeting Utilization Standards. 
	-

	B6.414 Limbing. When Forest Service determines it is necessary to minimize damage to the residual stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contractor may leave uncut those limbs that cannot be cut with reasonable safety. 
	-
	-
	-
	-

	B6.42 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indicated on Contract Area Map. Outside Clearcutting 
	B6.42 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indicated on Contract Area Map. Outside Clearcutting 
	-

	Units and construction clearings, insofar as ground conditions permit, products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with a winch to facilitate skidding. 
	-
	-



	B6.421 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for cutting. 
	B6.421 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for cutting. 
	-

	B6.422 Landings and Skid Trails. Location of all landings, tractor roads, and skid trails shall be agreed upon prior to their construction. The cleared or excavated size of landings shall not exceed that needed for efficient skidding and loading operations. 
	-

	B6.423 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling under B5.12 only by prior written agreement. 
	B6.424 Arches and Dozer Blades. Unless otherwise specified in C6.424#, skidding tractors equipped with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall not be used in residual timber outside Clearcutting Units and other authorized clearings, except on constructed tractor roads or landings, unless there is written agreement that residual timber will not be damaged materially by such use. 
	-

	B6.5 Streamcourse Protection. “Streamcourses” that are subject to provisions of this Section are shown on Contract Area Map. Unless otherwise agreed, the following measures shall be observed to protect Streamcourses: 
	(a) 
	(a) 
	(a) 
	Contractor’s Operations shall be conducted to prevent debris from entering Streamcourses, except as may be authorized under paragraph (d). In event Contractor causes debris to enter Streamcourses in amounts that may adversely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debris as soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to Streamcourses. 
	-
	-


	(b) 
	(b) 
	Culverts or bridges shall be required on Temporary Roads at all points where it is necessary to cross Streamcourses. Such facilities shall be of sufficient size and design and installed in a manner to provide unobstructed flow of water and to minimize damage to Streamcourses. Trees or products shall not be otherwise hauled or yarded across Streamcourses unless fully suspended. 
	-
	-
	-


	(c) 
	(c) 
	Wheeled or track-laying equipment shall not be operated in Streamcourses, except at crossings designated by Forest Service or as essential to construction or removal of culverts and bridges. 
	-


	(d) 
	(d) 
	Flow in Streamcourses may be temporarily diverted only if such diversion is necessary for Contractor’s planned construction and Forest Service gives written authorization. Such flow shall be restored to the natural course as soon as practicable and, in any event, prior to a major storm runoff period or runoff season. 
	-
	-



	B6.6 Erosion Prevention and Control. Contractor’s Operations shall be conducted reasonably to minimize soil erosion. Equipment shall not be operated when ground conditions are such that excessive damage will result. Contractor shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal periods of precipitation or runoff. 
	-
	-
	-
	-

	If Contractor fails to do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest Service may temporarily assume responsibility for the work and any unencumbered deposits hereunder may be used by Forest Service to do the work. If needed for such work, Contractor shall make additional deposits on request by Forest Service. Any money deposited or used for this purpose shall be treated as cooperative deposits under B4.218. 
	-
	-

	B6.61 Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in meadows shown on Contract Area Map. Vehicular or skidding equipment shall not be used on meadows, except where roads, landings, and tractor roads are approved under B5.1 or B6.422. Unless otherwise agreed, trees felled into meadows shall be removed by endlining. Resulting logging slash shall be removed where necessary to protect cover, soil, and water. 
	-
	-

	B6.62 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on Contract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, landings, and tractor roads are approved under B5.1 or B6.422. Additional measures needed to protect such areas are provided in C6.62#. 
	-
	-

	B6.63 Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of Temporary Roads, Contractor shall employ such measures as out-sloping, drainage dips, and water-spreading ditches. 
	-

	After a Temporary Road has served Contractor’s purpose, Contractor shall give notice to Forest Service and shall remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively block the road to normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as staked or otherwise marked on the ground by Forest Service. When bridges and culverts are removed, associated fills shall also be removed to the extent necessary 
	-
	-

	B6.631 Temporary Roads to Remain Open. To maintain short term access to portions of Contract Area for post-contract treatments and other purposes after a Temporary Road has served Contractor’s purpose, pursuant to B6.63, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” to construct cross ditches and 
	B6.631 Temporary Roads to Remain Open. To maintain short term access to portions of Contract Area for post-contract treatments and other purposes after a Temporary Road has served Contractor’s purpose, pursuant to B6.63, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” to construct cross ditches and 
	-

	water bars, as designated, staked, or otherwise di-counting, weighing, or another method or combination rected by Forest Service, that can be traversed by a of methods; 


	normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts shall remain in place and ditches shall not be eliminated. All drainage structures shall be left in functional condition. 
	normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts shall remain in place and ditches shall not be eliminated. All drainage structures shall be left in functional condition. 
	B6.64 Landings. After landings have served Contractor’s purpose, Contractor shall ditch and slope them to permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sloped to remove overhangs and otherwise minimize erosion. 
	B6.65 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on tractor roads and skid trails, where staked or otherwise marked on the ground by Forest Service. Forest Service shall designate cross ditching on Contractor-built fire lines prior to or during construction. By agreement, Contractor may use other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching. 
	-
	-
	-

	B6.66 Current Operating Areas. Where logging, road construction, or other stewardship project work is in progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove all temporary log culverts and construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities needed to control erosion. 
	-
	-
	-

	Such protection shall be provided, prior to end of a Normal Operating Season, for all disturbed, unprotected ground that is not to be disturbed further prior to end of operations each year, including roads and associated fills, tractor roads, skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor shall keep such work on any additional disturbed areas as up to date as practicable. 
	-
	-
	-

	B6.67 Erosion Control Structure Maintenance. During the period of this contract, Contractor shall provide maintenance of soil erosion control structures constructed by Contractor until they become stabilized, but not for more than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under B4.218, if requested by Contractor, subject to agreement on rates. Contractor shall not be responsible for repair of such structures damaged by other National Forest users wh
	-
	-
	-
	-
	-

	B6.7 Slash Disposal. Contractor’s timing of product removal and preparatory work shall not unnecessarily delay slash disposal. Specific slash disposal measures to be employed by Contractor are stated in C6.7# and are in addition to Required Deposits for slash disposal. 
	-
	-


	B6.8 Scaling. “Scaling,” as used herein, involves: 
	B6.8 Scaling. “Scaling,” as used herein, involves: 
	B6.8 Scaling. “Scaling,” as used herein, involves: 
	(a) Various volume determination methods, such as log rule, sampling, measuring, linear measuring, 
	(b) Various sites, such as truck Scaling stations, rollways, weighing stations, woods landings, water Scaling stations, or other sites; and 
	(c) Various geographic locations. 
	B6.81 Scaling Services. Scaling services shall be performed by Forest Service personnel or parties under contract to Forest Service, except that weighing services may be performed by personnel or parties approved by Forest Service. Scaling shall be provided in accordance with the instructions and specifications in A9. Scalers shall be currently certified to perform accurate Scaling services. The Scaling services provided shall be selected exclusively by Forest Service. 
	-
	-
	-
	-

	Scaling services may be Continuous, Intermittent, or Extended. “Continuous Scaling Services” is Scaling at one site five (5) 8-hour shifts a week, exclusive of Sundays and Federal holidays. “Intermittent Scaling Services” are non-continuous Scaling services. “Extended Scaling Services” are Scaling services exceeding Continuous Scaling Services and may include Sundays and designated Federal holidays. 
	-
	-
	-

	Upon written request of Contractor and approval of Contracting Officer, Forest Service may provide other services, such as but not limited to grading, tagging, or marking of Scaled logs. 
	B6.811 Scaling Location. Forest Service shall provide Scaling services at the Scaling site(s) shown in A10. The Scaling site(s) shown in A10 normally will be a non-exclusive site where more than one National Forest contractor may be served. 
	-

	Contractor may request, in writing, an alternate Scaling site, such as at a private mill yard, private truck ramp, or a privately operated log transfer facility. Contracting Officer may approve an alternate Scaling site, when Contracting Officer determines that Scaling conditions at an alternate site are acceptable. Such conditions shall include at a minimum: 
	-
	-
	-

	(a) 
	(a) 
	(a) 
	Scaler safety and comfort, 

	(b) 
	(b) 
	Product accountability and security, 


	(c) Facilities and practices conducive to accurate and independent Scaling, and 
	(d) The ability to provide for remote check Scaling. 
	Upon approval of an alternate Scaling site, Forest Service and Contractor shall enter into a written memorandum of agreement governing Scaling at that alternate location. Contractor agrees that Forest Service personnel or persons under contract with Forest Service shall perform Scaling services at an alternative Scaling site. In no instance shall Contractor or employees of Contractor perform Scaling services. 
	-
	-
	-
	-

	B6.812 Scaling Adjustments. Forest Service shall check the accuracy of the Scaling performed on National Forest logs. Scaling will be satisfactory if performed within the accuracy standards stated in governing instructions identified in A9. In the event Forest 
	B6.812 Scaling Adjustments. Forest Service shall check the accuracy of the Scaling performed on National Forest logs. Scaling will be satisfactory if performed within the accuracy standards stated in governing instructions identified in A9. In the event Forest 
	-
	-

	Service check Scale(s) shows a variance in net Scale in excess of the allowable variance, an adjustment to volume reported Scaled may be made by Forest Service. 
	-



	Such adjustment will be based on the difference between Forest Service check Scale(s) and original Scale for contract volume Scaled within the adjustment period. The volume to which this difference will be applied will be: 
	Such adjustment will be based on the difference between Forest Service check Scale(s) and original Scale for contract volume Scaled within the adjustment period. The volume to which this difference will be applied will be: 
	-
	-

	(a) 
	(a) 
	(a) 
	One-half of the volume Scaled between the last satisfactory check Scale and the first unsatisfactory check Scale or, if a period of 120 days or more occurs without Scaling National Forest timber for stumpage, the adjustment will be applied to 100 percent of the volume Scaled after this period and 
	-


	(b) 
	(b) 
	100 percent of the volume Scaled between unsatisfactory check Scales and 
	-


	(c) 
	(c) 
	One-half of the volume Scaled between the last unsatisfactory check Scale and the next satisfactory check Scale, or if no satisfactory check Scale is completed and a period of 120 days or more occurs without Scaling of National Forest timber for stumpage, the adjustment will be applied to 100 percent of the volume Scaled since the last unsatisfactory check Scale. 
	-
	-



	Adjustments may increase or decrease the original Scaled volume. Adjustments will be applied to Integrated Resource Account to correct charges for Included Timber, plus deposits, Scaled during the adjustment period. 
	-
	-
	-

	B6.813 Delayed or Interrupted Scaling Services. In the event Scaling services are delayed or interrupted, Contractor shall discontinue hauling. Contractor agrees that in the event such a delay or interruption occurs for reasons not caused by Contractor, its sole and exclusive remedy shall be: 
	-
	-

	(a) Contract Term Adjustment and 
	(b) Out-of-Pocket Expenses incurred as a direct result of the delay or interruption of Scaling services under this Item. 
	-

	Contractor further agrees that no logs will be presented for Scaling outside agreed upon Scaling services schedule. 
	-
	-

	B6.814 Weighing Services. Weighing services for stumpage payment purposes may be provided by either public or privately owned and operated weighing facilities. A “Weighing Services Agreement,” approved by the Forest Supervisor, must be executed at each weighing facility providing weighing services. 
	-
	-
	-

	Scales used to weigh National Forest products for payment purposes must be a currently certified scale in accordance with State law and be capable of weighing the entire load of logs in a single operation. The weighing of less than the entire load or weighing two loads at once is prohibited. Unless otherwise agreed, the minimum sized weighing facility shall be a 60-ton capacity scale with a 10 foot by 70 foot platform or larger. The 
	Scales used to weigh National Forest products for payment purposes must be a currently certified scale in accordance with State law and be capable of weighing the entire load of logs in a single operation. The weighing of less than the entire load or weighing two loads at once is prohibited. Unless otherwise agreed, the minimum sized weighing facility shall be a 60-ton capacity scale with a 10 foot by 70 foot platform or larger. The 
	-
	-

	weighmaster must work in a position where it is possible to verify that the truck wheels are on or off the scales. 

	Weighing facilities shall meet the following minimum requirements: 
	-

	(a) Be an electronic design, 
	(b) 
	(b) 
	(b) 
	Use electronic load cells or have a fully enclosed and sealed weigh-beam, 
	-


	(c) 
	(c) 
	(c) 
	Have digital weight meters sealed with a seal approved by the State, 

	(d) 
	(d) 
	(d) 
	Have a zero interlocking device on the printer, 

	(e) 
	(e) 
	Have an automatic zero-setting mechanism, 

	(f) 
	(f) 
	Have an automatic motion-detecting device, 



	(g) 
	(g) 
	Be shielded against radio or electromagnetic interference, and 

	(h) 
	(h) 
	Have a date and time stamp and gross and tare weights that print electronically with each weighing. Contracting Officer may waive electronic printing for public or third party weighing facilities. 


	Contractor shall bear all charges or fees for weighing services. 
	-

	B6.82 Presentation for Scaling. Contractor shall present products so that they may be Scaled in an economical and safe manner. If prior to Scaling, Included Timber is to be mixed with other timber, Contractor shall, prior to mixing, provide for distinguishing, by means approved by Forest Service, each product included in this contract. 
	-
	-
	-

	Trees or pieces presented for Scaling that have not been bucked to separate material meeting minimum piece standards from material not meeting minimum piece standards due to diameter, shall be Scaled as though such bucking had been done. 
	Deductions made for rot, check, or other defects resulting from abnormal delay in Scaling caused by Contractor shall be recorded separately and charged to Integrated Resource Account under B3.47. 
	-
	-
	-

	Any timber that has been removed from Contract Area during the period of this contract, but remains unscaled after Termination Date, shall be Scaled at the earliest reasonable date. 
	-

	B6.83 Scaling Other Products. The Scaled volume of material presented for Scaling in forms other than those stated in A2, when appropriate, shall be converted to the A2 unit of measure by the application of standard converting factors and procedures in effect at the time the contract was sold. Other converting factors may be used by written agreement. 
	-

	B6.84 Accountability. When Scaling is performed away from Contract Area, products shall be accounted for in accordance with Forest Service written instructions or an Accountability Agreement between Forest Service and Contractor and as follows: 
	-
	-

	(a) 
	(a) 
	(a) 
	Contractor shall plainly mark or otherwise identify products prior to hauling in accordance with B6.842; 
	-


	(b) 
	(b) 
	Forest Service shall issue removal receipts to Contractor; 



	(c) 
	(c) 
	(c) 
	(c) 
	Contractor shall assign a competent individual at the landing to complete removal receipts and attach them to each load of products removed from Contract Area; 

	(d) 
	(d) 
	Removal receipts shall be returned to Forest Service at periodic intervals; 

	(e) 
	(e) 
	When products are in transit, the truck driver shall possess or display removal receipt and show it upon request as evidence of authority to move products; 
	-


	(f) 
	(f) 
	The scaler’s portion of removal receipt shall be surrendered at point of Scaling, the unloading point, or as requested by Forest Service; and 

	(g) 
	(g) 
	Contractor shall notify Forest Service of lost or off-loaded logs and their location within 12 hours of such loss. 


	Contractor shall not place products in storage for deferred Scaling until an accountability system has been agreed to in writing for a stated period. 
	B6.841 Route of Haul. As part of the annual Operating Schedule, Contractor shall furnish a map showing the route of haul over which unscaled products will be transported from Contract Area to the approved Scaling location. Such route of haul shall be the shortest, most economical haul route available between the points. 
	-
	-

	Upon advance written agreement, other routes may be approved. All unscaled products removed from Contract Area shall be transported over the designated routes of haul. Contractor shall notify Forest Service when a load of products, after leaving Contract Area, will be delayed for more than 12 hours in reaching Scaling location. 
	-
	-

	Contractor shall require truck drivers to stop, if requested by Forest Service, for the following reasons: 
	-

	(a) 
	(a) 
	(a) 
	For accountability checks when products are in transit from Contract Area to the designated Scaling location or 
	-


	(b) 
	(b) 
	For a remote check Scale when products are in transit after being truck Scaled at the designated Scaling location. 
	-



	Contractor and Forest Service shall agree to locations for accountability checks and remote check Scales in advance of haul. Such locations shall be established only in areas where it is safe to stop trucks. 
	-
	-

	Forest Service shall notify Contractor of the methods to be used to alert truck drivers of an impending stop. 
	-

	B6.842 Product Identification. Before removal from Contract Area, unless Contracting Officer determines that circumstances warrant a written waiver or adjustment, Contractor shall: 
	-

	(a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in diameter. 
	-

	(b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in diameter. Each paint spot must be not less than three (3) square inches in size. 
	Contracting Officer shall assign brands and, if Contract Area is within a State that maintains a log brand register, brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this contract until Contracting Officer releases brand. Contractor will furnish and apply highway-yellow paint of a lasting quality (oil-base or equivalent). 
	-
	-

	All hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed. Contractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may remanufacture products into different log lengths. Except for logs remanufactured as part of the mill in-feed process immediately before processing, re-manufactured products must be rebranded with the assigned contract brand and repainted with highway-yellow paint, unless otherwise agreed to in writ
	-
	-
	-
	-
	-
	-

	B6.85 Scaling Lost Products. The volume of lost products shall be determined by the best methods currently available, using data from the records for the period in which the loss occurred or the most applicable period if loss should occur substantially after cutting. In the absence of specific information indicating size or species of lost products, species distribution and volume for entire truckloads shall be assumed to be the same as the average volume Scaled per truck during the report period, and for i
	-

	B6.851 Scaling Lost Sample Loads. If Scaling is being done by sampling loads of logs, Contractor shall present such sample loads for Scaling by Forest Service. If loads of logs selected to be sample Scaled are placed in the decks before they are Scaled, they will be considered as lost sample loads. It will be difficult, if not impossible, to determine the volume and species contained in such loads for payment purposes. Therefore, lost sample loads will be deemed to have a Scale volume and species compositio
	-
	-


	B6.86 Scale Reports. Forest Service shall provide Contractor a copy of Forest Service scaler’s record, if requested in writing. 
	B6.86 Scale Reports. Forest Service shall provide Contractor a copy of Forest Service scaler’s record, if requested in writing. 
	-
	-

	B6.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications in C6.9#. 
	-
	-

	All of the mandatory stewardship projects, as shown in A4c, shall be performed. Optional stewardship projects, as shown in A4c, shall be performed when authorized in writing by Contracting Officer. Such authorization may be for all or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order by the Contracting Officer. Upon written request of Contractor, additional optional stewardship projects shall be authorized; however, Contracting Officer shall not be ob
	-
	-
	-
	-
	-
	-
	-
	-
	-
	-

	B7.0—FIRE PRECAUTIONS  AND CONTROL  
	B7.1 Plans. Prior to initiating Contractor’s Operations during Fire Precautionary Period, Contractor shall file with Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area and other areas of Contractor’s Operations. Such plan shall include a detailed list of personnel and equipment at Contractor’s disposal for implementing the plan. This requirement may be met by preparing a single plan for more than one contract. 
	-
	-
	-

	B7.2 Fire Precautions. Specific fire precautionary measures listed in C7.2# shall be applicable during Contractor’s Operations in “Fire Precautionary Period” described in A12. Contracting Officer may change the dates of Fire Precautionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools and equipment shall be kept in serviceable condition and immediately available for fire fighting at all times during Contractor’s Operations in Fire Precautionary Period. 
	-

	B7.21 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive specific requirements by written notice, if substitute measures or equipment will afford equal protection or some of the required measures and equipment are unnecessary. 
	-

	B7.22 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on portions of Contractor’s Operations, as specified by the emergency fire precautions schedule of C7.22#. Under such conditions, after Contractor ceases active operations, Contractor shall release for hire by 
	B7.22 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on portions of Contractor’s Operations, as specified by the emergency fire precautions schedule of C7.22#. Under such conditions, after Contractor ceases active operations, Contractor shall release for hire by 
	-
	-
	-

	Forest Service, if needed, Contractor’s shutdown equipment for fire standby on Contract Area or other areas of Contractor’s Operations and personnel for fire standby or fire patrol, when such personnel and equipment are not needed by Contractor for other fire fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates common in the area or at prior agreed rates and, if Contractor requests, shall be operated only by personnel approved by Contractor. Personnel so hired shall
	-
	-
	-
	-


	B7.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reasonable and practicable action to prevent and suppress fires resulting from Contractor’s Operations and to suppress any forest fire on Contract Area. Contractor’s independent initial fire suppression action on such fires shall be immediate and shall include the use of all necessary personnel and equipment at Contractor’s disposal on Contract Area or within the distance of Contract Area stated in A13. 
	-
	-
	-

	B7.31 Contractor’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether on or off Contract Area, or any other forest fire on Contract Area, has not been suppressed by initial action and appreciable reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is controlled and mopped up to a point of safety. Such actions may include any or all of the following as necessary to fight such fire: 
	-
	-




	B7.311 Suspend Operations. To suspend any or all of Contractor’s Operations. 
	B7.311 Suspend Operations. To suspend any or all of Contractor’s Operations. 
	B7.311 Suspend Operations. To suspend any or all of Contractor’s Operations. 
	B7.312 Personnel. To release for employment by Forest Service any or all of Contractor’s personnel engaged in Contractor’s Operations or timber processing within the distance of Contract Area stated in A13. Any organized crew so hired shall include Contractor’s supervisor, if any. Personnel so employed shall be paid at Forest Service standard emergency fire fighting rates. 
	-
	-
	-

	B7.313 Equipment. To make available for Forest Service rental at fire fighting equipment rates common in the area or at prior agreed rates any or all of Contractor’s equipment suitable for fire fighting and currently engaged in Contractor’s Operations within the distance of Contract Area stated in A13. Equipment shall be operated only by personnel approved by Contractor, if so requested by Contractor. 
	-

	B7.4 Fire Suppression Costs. Contractor’s obligations for cost of fire suppression vary according to three classifications of fires as follows: 
	-

	B7.41 Operations Fire. An “Operations Fire” is a fire caused by Contractor’s Operations other than a Negligent Fire. 

	Forest Service, except as provided in B7.3, shall use cooperative deposits under B4.218 to perform fire suppression activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Operations Fire, subject to a maximum of the dollar amount stated in A14. The cost of Contractor’s actions, supplies, and equipment on any such fire provided pursuant to B7.3, or otherwise at the request of Forest Service, shall be credited toward such maximum. If Contractor’s actual cost excee
	Forest Service, except as provided in B7.3, shall use cooperative deposits under B4.218 to perform fire suppression activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Operations Fire, subject to a maximum of the dollar amount stated in A14. The cost of Contractor’s actions, supplies, and equipment on any such fire provided pursuant to B7.3, or otherwise at the request of Forest Service, shall be credited toward such maximum. If Contractor’s actual cost excee
	-
	-
	-
	-

	B7.42 Negligent Fire. A “Negligent Fire” is a fire caused by negligence or fault of Contractor’s Operations, including, but not limited to, one caused by smoking by persons engaged in Contractor’s Operations during the course of their employment, or during rest or lunch periods; or if Contractor’s failure to comply with the requirements of B7.2 and B7.3 results in a fire starting or permits a fire to spread. Damages and the cost of suppressing Negligent Fires shall be borne by Contractor. 
	-
	-

	B7.43 Other Fires on Contract Area. Forest Service shall pay Contractor, at fire fighting rates common in the area or at prior agreed rates, for equipment or personnel furnished by Contractor pursuant to B7.3, or otherwise at the request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire. 
	-

	B7.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States for fire suppression costs recoverable in an action based on State law, except for such costs resulting from Operations Fires. Amounts due Contractor for fire fighting expenditures in accordance with B7.41 shall not be withheld pending settlement of any such claim or action based on State law. 
	-
	-

	B7.6 Performance by Contractor. Where Contractor’s employees, agents, contractors, Subcontractors, or their employees or agents perform Contractor’s Operations in connection with fire responsibilities, Contractor’s obligations shall be the same as if performance was by Contractor. 
	-
	-
	-




	B8.0—OTHER CONDITIONS  
	B8.0—OTHER CONDITIONS  
	B8.0—OTHER CONDITIONS  
	B8.1 Title and Liability.
	B8.11 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service until it has been cut, Scaled, removed from Contract Area or other authorized cutting area, and paid for, at which time title shall vest in Contractor. For purposes of this Subsection, timber cut under cash deposit or payment guarantee under B4.3 shall be considered to have been paid for. Title to any Included Timber that has been cut, Scaled, and paid for, but not removed from Contract Area or o
	B8.11 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service until it has been cut, Scaled, removed from Contract Area or other authorized cutting area, and paid for, at which time title shall vest in Contractor. For purposes of this Subsection, timber cut under cash deposit or payment guarantee under B4.3 shall be considered to have been paid for. Title to any Included Timber that has been cut, Scaled, and paid for, but not removed from Contract Area or o
	-

	Contractor on or prior to Termination Date, shall remain in Forest Service. 

	B8.12 Liability for Loss. If Included Timber is destroyed or damaged by an unexpected event that significantly changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party holding title shall bear the timber value loss resulting from such destruction or damage; except that such losses after removal of timber from Contract Area, but before Scaling, shall be borne by Contractor at Current Contract Rates and Required Deposits. Deterioration or loss of value of
	-
	-
	-
	-

	In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to remove and pay for such timber. In the event Included Timber to which Forest Service holds title is damaged, Contracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value of Included Timber immediately prior to the value loss and the appraised unit value of timber after the loss. Current Contract Rates in effect at the time of the valu
	-
	-
	-
	-

	There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in lieu of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability for negligence. 
	-

	B8.2 Period of Contract. All obligations of Contractor shall be discharged not later than “Termination Date” stated in A15, unless it is adjusted pursuant to B8.21 or B8.212 or extended pursuant to B8.23 or B8.32, excepting only those obligations for which Forest Service has given written permission to delay performance. Such written permission shall be considered a Contract Term Adjustment for the purpose of Contractor completing performance of obligations covered by such permission. 
	-
	-

	B8.21 Contract Term Adjustment. “Contract Term Adjustment” means adjustment only as provided for in the three circumstances described in this Subsection. Under these circumstances, the contract term shall be adjusted in writing to include additional calendar days in one or more Normal Operating Seasons equal to the actual time lost, except as limited by paragraph 
	-

	(b)in this Subsection. 
	To qualify for such adjustment, Contractor shall give written notice of the lost time not later than 30 days after end of Normal Operating Season in which time was lost and at least 10 days before Termination Date. Contracting Officer shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the notice or the number of days Forest Service considers as qualifying for the adjustment. 
	-
	-


	Lost portions of days shall be disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are: 
	Lost portions of days shall be disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are: 
	-

	(a) 
	(a) 
	(a) 
	Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skidding and loading, hauling, or road construction, as scheduled under B6.31, for 10 or more consecutive days during a Normal Operating Season due to causes beyond Contractor’s control, including, but not limited to, acts of God, acts of the public enemy, acts of the Government, labor dis
	-
	-
	-
	-
	-


	(b) 
	(b) 
	Causes described in paragraph (a) substantially affect the disposition or processing of Included Timber during Normal Operating Season through their effects on primary timber processing facilities, with a resulting delay of 60 days or more in use of such facilities. In such event, Contract Term Adjustment shall not extend for more than 12 consecutive months. 
	-
	-
	-


	(c) 
	(c) 
	(i) Contracting Officer requests Contractor, in writing, to delay or interrupt operations during the normal operating season for any purpose other than suspension under B4.4 or B9.3 or 
	-
	-


	(ii) 
	(ii) 
	Contractor suffers a delay or interruption of Contractor’s Operations affecting skidding, yarding, and loading because of fire emergency closure ordered by Forest Service (or another agency in its behalf), and the total of such lost time is 10 or more days during any Normal Operating Season. 


	If Termination Date is adjusted, as described in this Subsection, and later extended under B8.23, the appraisal for the extension shall be made as of the unadjusted Termination Date, but the date on which the new rates become effective, if higher than Current Contract Rates immediately prior to Termination Date, shall be the adjusted Termination Date. 
	-
	-

	B8.211 Delay in Reconstruction of Processing Facilities. Notwithstanding the 12-month limitation in B8.21, if Contractor demonstrates a diligent effort has been made to replace primary timber processing facilities and that delays in doing so have been beyond Contractor’s control, Contracting Officer may authorize Contract Term Adjustment up to a total of 24 months. 
	-
	-
	-
	-

	B8.212 Market-Related Contract Term Addition. The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Index used to determine when a drastic reduction in price has occurred is stated in A20. Contractor will be notified whenever the Chief determines that a drastic reduction in wood product prices has occurred. If the drastic reduction criteria specified in 36 CFR 
	-
	-
	-
	-

	223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will add 1 
	223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will add 1 
	-

	year to the contract term, upon Contractor’s written request. For each additional consecutive quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term during Normal Operating Season. Contracting Officer must receive Contractor’s written request for a market-related contract term addition before the expiration of this contract. 
	-


	The total amount of contract term addition is limited to the lesser of twice the length of the original contract or 3 years. The revised contract term may not exceed 10 years as a result of market-related contract term addition. Additional contract time may not be granted for those portions of the contract that have a required completion date or for those portions of the contract where Contracting Officer determines that the timber is in need of urgent removal or that timber deterioration or resource damage
	-
	-
	-

	B8.22 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under B8.32, following rate redetermination under B3.32, or terminated under this Subsection. Such termination shall not be considered a termination under B8.34. 
	-

	B8.221 Termination by Contractor. This contract shall be terminated, upon election and written notice by Contractor, if Catastrophic Damage rate redetermination under B3.32 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate. 
	-
	-
	-
	-

	“Indicated Advertised Rates” are Forest Service estimates of fair market value of the timber. 
	-

	B8.222 Termination by Forest Service. This contract may be terminated by written notice from Contracting Officer, if there is Catastrophic Damage and Contractor does not agree, under B8.32, within 30 days of receipt from Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-affected timber. 
	-

	B8.23 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract, at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Contractor has diligently performed under the terms of this contract and when such extension is determined to be in the best interest of Forest Service. 
	-
	-

	Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor’s Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal under B6.311 and all contractual requirements have been met by Contractor and accepted by 
	Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor’s Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal under B6.311 and all contractual requirements have been met by Contractor and accepted by 
	-
	-
	-
	-

	Forest Service in active stewardship project areas and on areas cut over at time of Contractor’s request, except for areas where work is in progress at time of Contractor’s request. Contractor’s burning of current slash or seeding or planting for erosion control may be temporarily waived, if weather or other considerations make such work impractical. 
	-
	-



	Contract Term Extension shall not become effective unless the initial Extension Deposit required by B4.217 has been made by the effective date of any extension. 
	Contract Term Extension shall not become effective unless the initial Extension Deposit required by B4.217 has been made by the effective date of any extension. 
	When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods and appraisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such appraised rates to establish Flat Rates or Tentative Rates for the extension period. In event rates so established would develop Current Contract Value immediately prior to such an extension that is less than Current Contract Value at that time, Flat Rates and Tentative Rates in effect i
	-
	-

	B8.3 Contract Modification. The conditions of this contract are completely set forth in this contract. Except as provided in B8.32 and B8.33, this contract can be modified only by written agreement between the parties. Only Contracting Officer may make contract modifications, with compensating adjustments to Current Contract Rates where appropriate, on behalf of Forest Service. 
	-
	-

	B8.31 Changed Conditions. When it is agreed that the completion of certain work or other requirements hereunder would no longer serve the purpose intended because of substantial change in the physical conditions of Contract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The estimated cost of such waived work or other requirement shall be charged to Integrated Resource Account. 
	-
	-
	-

	B8.32 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with Contractor, shall outline on Contract Area Map: 
	-

	(a) 
	(a) 
	(a) 
	Any areas of catastrophe-affected live and dead timber meeting Utilization Standards and having undesignated timber so situated that it should be logged with the designated timber; 

	(b) 
	(b) 
	If needed, any such areas where the damaged undesignated timber can reasonably be logged separately; and 
	-


	(c) 
	(c) 
	Areas of affected or unaffected timber that are to be eliminated from Contract Area. Forest Service shall locate and post the boundaries of all such areas, as needed. 


	After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract modification to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed modifications, this contract shall be modified to 
	After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract modification to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed modifications, this contract shall be modified to 
	-
	-

	include rates redetermined under B3.32 and other related revisions as necessary, such as revision of Operating Schedule to ensure prompt removal of affected timber when necessary to avoid further loss and provision for additional contract time, if needed. 
	-
	-
	-


	B8.33 Contract Suspension and Modification. (a) Contracting Officer may, by written order, delay or interrupt authorized operations under this contract or modify this contract, in whole or in part: 
	-

	(i) 
	(i) 
	(i) 
	To prevent environmental degradation or resource damage, including, but not limited to, harm to habitat, plants, animals, cultural resources, or cave resources; 

	(ii) 
	(ii) 
	To ensure consistency with land and resource management plans or other documents prepared pursuant to the National Environmental Policy Act of 1969, 42 USC 4321-4347; 
	-
	-
	-



	(iii) To conduct environmental analysis, including, but not limited to, engaging in consultation pursuant to the Endangered Species Act of 1973, 16 USC 1531, et seq.; or 
	-
	-

	(iv) 
	(iv) 
	(iv) 
	Upon agreement of the Regional Forester, due to administrative appeal or litigation, regardless of whether Contracting Officer’s request is required by a court order or this contract is named in such a proceeding. 

	(v)
	(v)
	   Upon a change in law if performance of the contract, as determined by the Forest Service, would not be in compliance, in whole or in part, with such law. 


	(b) 
	(b) 
	(b) 
	(b) 
	In the event of a request delaying or interrupting Contractor’s Operations under this Subsection, Contractor’s remedy shall be: 
	-


	(i) Contract Term Adjustment, 

	(ii) 
	(ii) 
	reimbursement for Out-of-Pocket Expenses, 
	-



	(iii) rate redetermination to measure any decline in the market pursuant to B3.33, 
	-

	(iv) 
	(iv) 
	(iv) 
	temporary reduction of downpayment pursuant to B4.22, 
	-


	(v) 
	(v) 
	temporary credit for unamortized Specified Road construction cost pursuant to B5.27, and 

	(vi) 
	(vi) 
	temporary bond reduction pursuant to B9.13.  

	(c) 
	(c) 
	In addition to the compensation scheme set forth in subparagraph (b), Contractor may seek termination pursuant to B8.36 or, at any time prior to authorization to resume work suspended under this Subsection, demand termination under B8.34.  If Contractor elects termination under B8.34 or B8.36, Contractor is nonetheless required, prior to contract termination, to fulfill all contract obligations for areas not affected by the delay or interruption under this Subsection and all compliance obligations for areas
	-
	-
	-
	-
	-




	compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this subparagraph, Contractor is not entitled to duplicative recovery of any damages. 
	compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this subparagraph, Contractor is not entitled to duplicative recovery of any damages. 
	-
	-
	-

	(d) 
	(d) 
	(d) 
	In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to B3.31. 
	-


	(e) 
	(e) 
	Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs when operations were in progress or would have been proceeding, had there been no delay or interruption under this Subsection 
	-
	-


	(f) 
	(f) 
	(f) 
	The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation that this sale or a similarly situated sale was awarded or operated without properly complying with any statute, regulation, or policy. 
	-
	-


	B8.34 Contract Termination. (a) The Chief or the Chief’s designee may unilaterally terminate this contract, in whole or in part, for any of the reasons set forth in paragraph (a) of B8.33. 

	(b) 
	(b) 
	Contractor agrees that compensation for termination of this contract, in whole or in part, under this Subsection shall be: (i) refund or release of advanced deposits under B4.212 for timber cut but not removed, 
	-


	(ii)
	(ii)
	reimbursement for Out-of-Pocket Expenses, and (iii) one of the following, except when termination, pursuant to B8.33(v), is based upon a change of law which is public and general in nature: replacement volume under subparagraph (c) or liquidated damages under subparagraph (d). 
	-


	(c) 
	(c) 
	Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement timber of similar volume, quality, access, and topography. Stumpage price shall be adjusted under B3.31 to account for differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement on satisfactory replacement volume or the proper stumpage of such timber, either party may opt to end the search and Contractor shall be compensated under paragraph (d) of t
	-


	(d) 
	(d) 
	Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivalent to 15 percent of the estimated delivered log value of the volume of timber not harvested due to the termination or partial termination. Estimated delivered log value and volume of timber not harvested shall be determined by Contracting Officer as of Termination Date, using Forest Service methods in use as of Termination Date. 
	-


	(e) 
	(e) 
	When Contractor elects termination under this Subsection as a remedy for a delay or interruption pursuant to B8.33, Contractor shall only be entitled to damages pursuant to subparagraph (d) if the B8.33 delay or interruption is greater than one year, and the delay or 
	-
	-



	interruption was not initially caused by wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural phenomenon. 
	(f) 
	(f) 
	(f) 
	In cases of partial termination under this Subsection, Contractor’s sole and exclusive remedy for the remaining volume shall be a rate redetermination pursuant to B3.31. 
	-
	-


	(g) 
	(g) 
	The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation that this sale, or a similarly situated sale, was awarded or operated without properly complying with any statute, regulation, or policy. 
	-
	-


	(h) 
	(h) 
	Contractor is required to fulfill all contract obligations not affected by a termination or partial termination under this Subsection. To the extent Contractor is unable to fulfill such obligations, any compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. B8.35 Out-of-Pocket Expenses. “Out-of-Pocket Expenses” are unrecovered expenditures arising directly from performing the contract that were rendered unrecovered due to d
	-
	-
	-
	-
	-
	-


	(a) 
	(a) 
	Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period when operations were delayed or interrupted or, if terminated, from the date operations were halted until the expiration of the bonds; 

	(b) 
	(b) 
	Out-of-Pocket Expenses for maintenance of the downpayment or other cash deposits during the period when operations were delayed or interrupted or, if terminated, from the date operations were halted until the cash is returned to Contractor; 
	-


	(c) 
	(c) 
	Out-of-Pocket Expenses for move-in and move-out; 

	(d) 
	(d) 
	Out-of-Pocket Expenses for felling, bucking, lopping, skidding, yarding, and decking any products so processed, but not removed from Contract Area because: (i) the contract was terminated or (ii) the products no longer meet Utilization Standards because of delay or interruption; 
	-
	-


	(e) 
	(e) 
	If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads; 

	(f) 
	(f) 
	Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were delayed or interrupted or, if terminated, in whole or in part, Out-of-Pocket Expenses for unamortized Specified Road construction and reconstruction; and 

	(g) 
	(g) 
	If the contract is terminated, in whole or in part, Out-of-Pocket Expenses for bid preparation, including review of contract offering. 



	Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to assist in Contracting Officer’s calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Service methods in use on the date that operations were d
	Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to assist in Contracting Officer’s calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Service methods in use on the date that operations were d
	-
	-
	-
	-

	Contractor shall make all reasonable efforts to minimize Out-of-Pocket Expenses. 
	-

	B8.36 Termination for Market Change. In the event of delay or interruption under B8.33 exceeding 90 days, this contract may be: 
	(a) 
	(a) 
	(a) 
	Modified to include rates redetermined under B3.33 or 

	(b) 
	(b) 
	Terminated upon election and written notice by Contractor, if a rate redetermination for market change under B3.33 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining immediately prior to the delay or interruption has been reduced through a market change by an amount equal to or more than the weighted average Current Contract Rate. 
	-
	-



	Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket Expenses. 
	-

	B8.4 Performance by Other than Contractor. The acquisition or assumption by another party, under an agreement with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Service, until Forest Service has been notified of such agreement and Contracting Officer has given written approval. In no case shall such recognition or approval: 
	(a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereunder or 
	-

	(b) 
	(b) 
	(b) 
	Be given unless such other party: 

	(i) 
	(i) 
	Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations to Forest Service under the terms of this contract as to the uncompleted portion thereof or 
	-


	(ii) 
	(ii) 
	Acquires the rights in trust as security and subject to such conditions as may be necessary for the protection of the public interests. B8.5 Sale of Other Materials. Forest Service re
	-



	serves the right to sell from Contract Area during the period of this contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof that will materially interfere with Contractor’s Operations. Contractor shall not be obligated to do any work made necessary by the action of others. 
	-
	-



	B8.6 Provisions Required by Statute. 
	B8.6 Provisions Required by Statute. 
	B8.6 Provisions Required by Statute. 
	B8.61 Covenant against Contingent Fees. Contractor warrants that no person or agency has been employed or retained to solicit or secure this contract upon an agreement or understanding for a commission, percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial agencies maintained by Contractor for the purpose of securing business. For breach or violation of this warranty, Forest Service shall have the right to annul this contract without liability or to requ
	-
	-

	B8.62 Officials Not to Benefit. No member of Congress or Resident Commissioner shall be admitted to any share or part of this contract or to any benefit that may arise there from, unless it is made with a corporation for its general benefit (18 USC 431, 433). 
	-

	B8.63 Nondiscrimination in Employment. If the total value of this contract is in excess of $10,000, Contractor agrees during its performance as follows: 
	(a) 
	(a) 
	(a) 
	Contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. Contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or terminat
	-
	-
	-
	-
	-
	-
	-
	-


	(b) 
	(b) 
	Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or national origin. 
	-
	-
	-
	-


	(c) 
	(c) 
	Contractor will send to each labor union or representative of workers with which Contractor has a collective bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor union or worker’s representative of Contractor’s commitments under this Subsection, and shall post copies of the notice in conspicuous places available to employees and applicants for employment. 
	-
	-
	-
	-
	-
	-


	(d) 
	(d) 
	Contractor shall comply with all provisions of Executive Order No. 11246, as amended by Executive Order No. 11375 and Executive Order No. 12086, and the rules, regulations, and relevant orders of the Secretary of Labor. 
	-


	(e) 
	(e) 
	Contractor will furnish all information and reports required by Executive Order No. 11246, as amended, and by the rules, regulations, and orders of 
	-




	the Secretary of Labor, or pursuant thereto, and will permit access to books, records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 
	the Secretary of Labor, or pursuant thereto, and will permit access to books, records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 
	-
	-

	(f) 
	(f) 
	(f) 
	In event of Contractor’s noncompliance with this Subsection or with any of such rules, regulations, or orders, this contract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for further Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended, and such other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regulation, or order of the Secretary of Labor, or as otherwise provide
	-
	-
	-
	-


	(g) 
	(g) 
	Contractor will include the provisions of paragraphs (a) through (f) in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246, as amended, so that such provisions will be binding upon each Subcontractor or vendor. Contractor will take such action with respect to any subcontract or purchase order as Forest Service may direct as a means of enforcing such provisions, including sanctions for nonc
	-
	-
	-
	-
	-



	B8.64 Debarment and Suspension Certification. Pursuant to 2 CFR Part 180 and 2 CFR 417, Contractor shall obtain certifications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including additional Subcontractors obtained after award of this contract. “Subcontractors” are participants in lower tier covered transactions. 
	-
	-
	-

	Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for debarment under 2 CFR Part 180 and 2 CFR 417, debarred, suspended, ineligible, or voluntarily excluded from participating in covered transactions or contracts, unless Contractor knows that the certification is erroneous. 
	-
	-
	-

	Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and any extensions thereof, and will provide a copy at the written request of Contracting Officer. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this Subsection. The knowledge and information of Contractor is not required to exceed that which is normally possessed by a prudent person in th
	-
	-
	-
	-
	-

	If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment under 2 CFR Part 180 and 2 CFR 417, suspended, debarred, ineligible, or voluntarily excluded from participation in covered transactions or contracts, in addition to other remedies available to the Government, Forest Service may pursue available remedies, including suspension and/or debarment. 
	-
	-
	-
	-
	-

	The Subcontractor for a contract shall complete a “Subcontractor Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion.” An example of this certification is shown following the instructions for page 2 of this contract. 
	-

	B8.65 Contract Consistency With Other Laws. The contract shall govern if State and local environmental quality laws conflict with or preclude performance of contractual requirements. 
	-
	-



	B9.0—PERFORMANCE AND SETTLEMENT 
	B9.0—PERFORMANCE AND SETTLEMENT 
	B9.0—PERFORMANCE AND SETTLEMENT 
	B9.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract, Contractor delivers herewith and agrees to maintain a surety bond in the dollar amount stated in A17, unless the amount is adjusted as provided in B9.11 or B9.13. In lieu of surety bond, Contractor may deposit into a Federal Depository, as directed by Forest Service under B4.21, and maintain therein, cash in the dollar amount stated in A17 or negotiable securities of the United States having market 
	-
	-

	Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered herewith, or any bond delivered hereafter in connection with this contract, become unsatisfactory to Forest Service, Contractor shall, within 30 days of receipt of demand, furnish a new bond with surety satisfactory to Forest Service. 
	-
	-
	-

	B9.11 Bond Reduction. Upon Contractor’s written request, Contracting Officer shall redetermine the amount of Contractor’s performance bond to an amount not less than Contractor’s remaining obligations, including the value of Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of Contractor and any unpaid billings due on the contract. Contracting Officer shall provide written notice of the redetermined amount to Contractor and to Contractor’s surety. Similarly, Co
	-
	-
	-
	-

	As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of 
	As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of 
	-

	surety bond shall be returned to Contractor, subject to the conditions in B9.5. 


	B9.12 Letters of Credit. Notwithstanding the provisions of B9.1, approved letters of credit may be used in lieu of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting Officer. 
	B9.12 Letters of Credit. Notwithstanding the provisions of B9.1, approved letters of credit may be used in lieu of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting Officer. 
	-

	B9.13 Temporary Bond Reduction. When, under B8.33, Contracting Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the performance bond amount required may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay or interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted work required of Contractor and any unpaid billings due on the
	-
	-

	Upon Contractor’s receipt of written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contractor shall restore the performance bond to the full amount shown in A17 within 15 days. Contractor shall not resume contract operations until the performance bond amount is fully restored. 
	-
	-
	-

	B9.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, et seq.). Except as provided in the Contract Disputes Act of 1978, all disputes arising under or relating to this contract shall be resolved in accordance with this Section. 
	-
	-

	As used herein, “Claim” means a written demand or assertion by one of the parties seeking, as a legal right, the payment of money, adjustment or interpretation of contract terms, or other relief, arising under or relating to this contract. A voucher, invoice, or request for payment that is not in dispute when submitted is not a Claim. However, where such submission is subsequently not acted upon in a reasonable time, or disputed either as to liability or amount, it may be converted to a Claim. A Claim by Co
	-
	-

	For Contractor Claims of more than $100,000, Contractor shall submit with the Claim a certification that the Claim is made in good faith; the supporting data are accurate and complete to the best of Contractor’s knowledge and belief; and the amount requested accurately reflects the contract adjustment for which Contractor believes the Government is liable. Contractor, if an individual, shall execute the certification. When Contractor is not an individual, the certification shall be executed by a senior comp
	-
	-
	-
	-
	-
	-
	-
	-

	For Contractor Claims of $100,000 or less, Contracting Officer must render a decision within 60 days. 
	-

	For Contractor Claims in excess of $100,000, Contracting Officer must decide the Claim within 60 days or notify Contractor of the date when the decision will be made. 
	-
	-

	Contracting Officer’s decision shall be final unless Contractor appeals or files a suit. 
	The authority of Contracting Officer does not extend to Claims or disputes that by statute or regulation other agencies are expressly authorized to decide. 
	Interest, at the Prompt Payment Rate established by the Secretary of the Treasury, on the amount found due on Contractor’s Claim shall be paid from the date the Claim is received by Contracting Officer until the date of the payment. 
	Except as the parties may otherwise agree, pending final resolution of a Claim of Contractor arising under the contract, Contractor shall proceed diligently with the performance of the contract in accordance with Contracting Officer’s decision. 
	-
	-

	B9.21 Time Limits for Submission of Claim. Failure by Contractor to submit a Claim within established time limits shall relinquish the United States from any and all obligations whatsoever arising under the contract or portions thereof. Contractor shall file such Claim within the following time limits: 
	-

	(a) 
	(a) 
	(a) 
	When Contractor constructs Specified Road, Contractor must file any Claim not later than 60 days after receipt of Forest Service written notification of acceptance; 
	-


	(b) 
	(b) 
	When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after receipt of Forest Service written notification authorizing use of road; 

	(c) 
	(c) 
	For subdivisions or cutting units and stewardship project areas, Contractor must file any Claim not later than 60 days after receipt of Forest Service written notification that such area has been accepted; and 
	-


	(d) 
	(d) 
	In all other cases, Contractor must file any Claim not later than 60 days after receipt of Contracting Officer written notification that contract is closed. 


	B9.22 Contract Documents. All contract documents are intended to be consistent with each other. In case of discrepancy, the following is the order of precedence: 
	-

	(a) 
	(a) 
	(a) 
	Special Provisions in Division C 

	(b) 
	(b) 
	Contract Area Map 


	(c) 
	(c) 
	(c) 
	(c) 
	Specific Conditions in Division A and Schedule of Items 

	(d) 
	(d) 
	(d) 
	Standard Provisions in Division B 

	(e) 
	(e) 
	Special project specifications 



	(f) 
	(f) 
	Plans, such as slash, erosion control, and dust abatement 

	(g) 
	(g) 
	(g) 
	Agreements between Contractor and Forest Service, as authorized under the contract 

	(h) 
	(h) 
	(h) 
	Plans: 

	(i) 
	(i) 
	Figured dimensions over scaled dimensions 
	-






	(ii) Large scale Plans over small scale Plans 
	(ii) Large scale Plans over small scale Plans 
	(i) Standard specifications 
	(j) Lists and/or tables in Plans over any conflicting notations on Plans 
	(k) Shop Drawings 
	B9.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall give Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Forest Service’s election to suspend, may give notice to suspend all or any part of Contractor’s Operations. Such notice of breach and notice to suspend Contractor’s Operations shall be written, except oral notices may be given if such breach constitutes an immediate threat to human life or a threa
	-
	-
	-
	-
	-
	-

	Suspension under this Section shall not entitle Contractor to any remedies arising under B8.33. 
	-

	Immediately upon oral or written suspension, Forest Service representative shall notify Contracting Officer of the suspension and related circumstances. Contracting Officer shall promptly review the suspension to determine if the suspension should be continued or lifted. Such suspension shall be lifted as early as conditions permit. 
	-
	-
	-
	-

	Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows: 
	(a) 
	(a) 
	(a) 
	If remedying such breach requires on-theground action by Contractor, Contractor shall have 30 practicable operating days during Normal Operating Season to remedy the breach, except under emergency conditions when action should not be delayed to prevent major damage or 
	-
	-


	(b) 
	(b) 
	(b) 
	If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30 days. 

	B9.31 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may terminate this contract for breach in the event Contractor: 
	-


	(a) 
	(a) 
	Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to: 


	(i) Theft, forgery, bribery, embezzlement, falsification or destruction of records, making false statements, or receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading, or processing public timber; 
	-
	-

	(ii) Fraud, criminal offenses, or violation of Federal or State antitrust laws, any of which occurred in connection with obtaining, attempting to obtain, or performing a public contract or subcontract; or 
	-
	-

	(iii) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the performance of their official duties involving the protection, improvement, or administration of National Forest lands; 
	-
	-
	-
	-

	(b) 
	(b) 
	(b) 
	Is convicted for violation of criminal statutes or civil standards, orders, permits, or other regulations for environmental protection issued by a Federal agency, State agency, or political subdivision thereof in the conduct of operations hereunder on National Forest lands, pursuant to 36 CFR 223.116; 
	-


	(c) 
	(c) 
	Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such as, but not limited to, repeated suspensions for breach pursuant to B9.3, causing undesignated timber meeting Utilization Standards to be unnecessarily damaged or negligently or willfully cut, or causing other serious environmental degradation or resource damage; 
	-
	-
	-
	-
	-


	(d) 
	(d) 
	Fails to comply with contract provisions related to nondiscrimination in employment; or 

	(e) 
	(e) 
	Fails to remedy a breach of contract within time limits stated in B9.3. 


	Damages due the United States for termination under this Subsection shall be determined pursuant to B9.4. 
	-

	B9.4 – Damages for Failure to Complete Contract or Termination for Breach. (a) In event of Contractor’s failure to cut designated timber on portions of Contract Area by Termination Date; Contractor’s failure to complete required stewardship projects by Termination Date; or termination for breach under B9.31; Forest Service shall appraise remaining Included Timber and stewardship projects, unless termination is under B8.22 or B8.34. Such appraisal shall be made with the standard Forest Service method in use 
	-
	-
	-
	-

	(b) 
	(b) 
	(b) 
	If the contract is reoffered and awarded, damages due shall be the amount by which Current Contract Value decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused established Stewardship Credits. 
	-
	-
	-
	-


	(c) 
	(c) 
	If the contract is not reoffered or there are no responsive bids on the reoffered contract, damages due shall be the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs described in paragraph (d) of this Section, less any unused established Stewardship Credits. 
	-


	(d) 
	(d) 
	If applicable, the following costs shall be included in damages: 
	-



	(i) The cost of reoffering, including, but not limited to, salary costs, document preparation and 
	(i) The cost of reoffering, including, but not limited to, salary costs, document preparation and 
	duplication costs, mailing costs, and contract advertisement costs. 
	-



	(ii) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no resale of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise eliminating such uncut trees, except for occasional trees not cut for reasons stated in B6.4. 
	(ii) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no resale of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise eliminating such uncut trees, except for occasional trees not cut for reasons stated in B6.4. 
	-

	(iii) The Government’s loss caused by the delay in receipt of stumpage payments. Such loss will be measured by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid contract value at Termination Date. Interest will be charged for the total number of months, or portions thereof, from Termination Date until midpoint of the contract resale period, less any time in excess of 1 year needed to make the resale. 
	-
	-
	-

	(iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contractor’s failure to harvest Included Timber by Termination Date. 
	-

	B9.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money advanced or deposited hereunder 
	B9.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money advanced or deposited hereunder 
	shall be retained and applied toward unfulfilled obligations of Contractor without prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under B4.218 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of work to be done and Contractor’s failure to deny the obligation or to do the work. B9.6 Contract Closure. Contracting Officer shall 
	-
	-
	-
	-


	give appropriate written notice to Contractor when Contractor has complied with the terms of this contract. Contractor shall be paid refunds due from Integrated Resource Account under B4.24 and excess cooperative deposits under B4.218. 
	-

	DIVISION C 


	Special Provisions 
	Special Provisions 
	Special Provisions 
	In accordance with A22, the Sections, Subsections, and Items therein listed are attached and made a part hereof. The material is indexed by the numbering system used in Division B. The numbers after the C (that identifies material in this Division) indicates the Part, Section, Subsection, or Item of Division B that is being supplemented or modified by each particular provision. 
	-








